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Town                         ADVERTISEMENT 

ADVERTISEMENT 
 

The Town of Northfield, the Awarding Authority, invites sealed bids from General 
Contractors for the Town Hall Wood Pellet Boiler Project in Northfield, Massachusetts, 
in accordance with the documents prepared by Bowman Engineering, Inc. dated 
10/23/15. 

The Project consists of upgrading the existing heating plant arrangement and installing 
one new wood pellet fired boiler.   The new wood pellet boiler will require new venting.  A 
buffer tank will be installed to provide additional volume to the heating loop. The work 
also includes the replacement of the existing expansion tanks, circulators and other 
appurtenances.  The construction start date is 1 April 2016. 
 
The work is estimated to cost $139,000. 

Bids are subject to M.G.L. c.149 §44A-J & to minimum wage rates as required by M.G.L. 
c.l49 §§26 to 27H inclusive. 
 
General bidders must be certified by the Division of Capital Asset Management (DCAM) in 
the category of Mechanical.  
 
General Bids will be received until 23 December 2015 at 2:00 p.m. and publicly opened, 
forthwith. 
 
All Bids should be delivered to:  Town of Northfield, Town Hall, 69 Main Street, 
Northfield, MA  01360 and received no later than the date & time specified above. 
 
General bids and sub-bids shall be accompanied by a bid deposit that is not less than five 
(5%) percent of the greatest possible bid amount (considering all alternates), and made 
payable to the Town of Northfield. 
 
Bid Forms and Contract Documents will be available for pick-up at Northfield Town Hall, 
69 Main Street, Northfield, MA.  
 
There is a plan deposit of $25.00 per set (maximum of 2 sets) payable to the Awarding 
Authority. 
 
Deposits must be a certified or cashier's check, or money order.  This deposit will be 
refunded for up to two sets for general bidders and for one set for sub-bidders upon return 
of the sets in good condition within thirty (30) days of receipt of general bids.  Otherwise 
the deposit shall be the property of the Awarding Authority.  
 
Additional sets may be purchased for $25.00 
 
Bidders requesting Contract Documents to be mailed to them shall include a separate 
check for $15.00 per set, payable to the Awarding Authority, to cover mail handling costs. 
 



Town                         ADVERTISEMENT 

A pre-bid conference/site visit shall be held on 17 December 2015 at 10:00 a.m. (69 
Main Street, Northfield, MA). 
 
 
The Contract Documents may be seen in person at: 
 
Northfield Town Hall 
69 Main Street 
Northfield, MA  01360 
413-498-2901 x15 
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INSTRUCTIONS TO BIDDERS 

ARTICLE 1 - BIDDER'S REPRESENTATION 

1.1 Each General Bidder or Sub-bidder (hereinafter called the "Bidder") by making a bid or sub-bid 
(hereinafter called "bid") represents that: 

1. The Bidder has read and understands the Contract Documents and the bid is made in accordance 
therewith. 

2. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be 
performed. 

1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation 
under the bid as submitted. 

 

ARTICLE 2 - GENERAL BIDDER'S AND FILED SUB-BIDDER’S CERTIFICATION 

2.1 General bids shall be submitted with the following: 

1. A Certificate of Eligibility on the appropriate form  prescribed and issued by the Division of Capital 
Asset Management and Maintenance (DCAM), showing that the Bidder is eligible to bid on projects of 
this size in the specified category of work; and 

2. A Contractor Update Statement, DCAM Form CQ3. 

3. The Contractor Update Statement (CQ3) is not a public record as defined in DCAM regulation 810 CMR 
8.06. and will not be open to public inspection.  

2.2 Filed sub-bids shall be submitted with the following: 

1. A Sub-Bidder Certificate of Eligibility on the appropriate form prescribed and issued by DCAM   showing 
that the sub-bidder is eligible to bid on public projects in the specified category of work; and  

2. A Sub-Bidder Update Statement on a form prescribed by DCAM.  

2.3 It is the Sub-Bidder's responsibility to obtain the necessary forms from DCAM and make application in 
sufficient time for evaluation of the application and issuance of a Sub-Bidder Certificate of Eligibility prior to 
bid. 

2.4 The Sub-Bidder Update Statement is not a public record as defined in DCAM regulation 810 CMR 8.06 
and will not be open to public inspection. 

2.5 Be advised that a new Massachusetts law has been enacted that requires all employees who work 
on Massachusetts public works construction sites must have no less than 10 hours of OSHA-
approved safety and health training.  See Chapter 306 of the Acts of 2004, which will become 
effective July 1, 2006. 

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and 
to any contract awarded on or after July 1, 2006. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to 
any contractor who is in violation to this requirement and to restrain the performance of these 
contracts by non-complying contractors. 

3. The Contractor and all subcontractors on this project will be required to provide certification of this 
compliance with this requirement in accordance with the provisions of Section 01100 of these Contract 
Documents.  Non-compliance with this new Massachusetts Law will disqualify you from bidding on 
public contracts. 

 

ARTICLE 3 - MBE AND WBE PARTICIPATION - NOT USED 
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ARTICLE 4 - REQUESTS FOR INTERPRETATION 

4.1 Bidders shall promptly notify the Prime Designer of any ambiguity, inconsistency, or error which they may 
discover upon examination of the Contract Documents, the site, and local conditions. 

4.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to 
the Designer.  The Designer will answer such requests if received seven (7) calendar days before the date 
for receipt of the bids. 

4.3 Interpretation, correction, or change in the Contract Documents will be made by written Addendum which 
will become part of the Contract Documents.  Neither the Awarding Authority nor the Prime Designer will 
be held accountable for any oral interpretations, corrections, or changes. 

4.4 Addenda will be mailed by the Designer by U.S Postal Service, certificate of mailing, to every individual or 
firm on record as having taken a set of Contract Documents. 

4.5 Copies of addenda will be made available for inspection at the locations listed in the Advertisement where 
Contract Documents are on file. 

 

ARTICLE 5 - PREPARATION AND SUBMISSION OF BIDS  

5.1 Forms and Bid Preparation  

Bids shall be submitted on the "Form for General Bid" or the "Form for Sub-Bid", as appropriate, 
furnished at no cost by the Awarding Authority. The forms enclosed in the Project Manual shall not be 
extracted or used.  Additional forms are available at the location listed in the Advertisement. 

5.1.1 All entries on the bid form shall be made by typewriter or in ink. 

5.1.2 Sums shall be expressed in both words and figures in the space indicated on the bid form.  Where 
there is a discrepancy between the bid sum expressed in words and the bid sum expressed in 
figures, the words shall control. 

5.1.3 If the requirement of Performance and Payment Bonds for filed sub-contractors is left blank by the 
General Bidder on the Form for General Bid, the Awarding Authority shall interpret this as a "yes". 
No increase in contract price will be allowed for providing these bonds. 

5.1.4 Costs for subcontractor's bond premiums shall be paid for by the General Contractor in 
accordance with M.G.L. c.149 §44F. 

5.2 Bid Deposits shall be: 

5.2.1 at least five percent (5%) of the greatest possible bid amount, considering all alternates; 

5.2.2 made payable to the Town of Northfield; 

5.2.3 conditioned upon faithful performance by the principal of the agreements contained in the bid, and 

5.2.4 in the form of: 

.1 cash, 

.2 certified check, treasurer’s or cashier’s check issued by a responsible bank or trust company, or 

.3 a bid bond issued by a surety company licensed to do business in the Commonwealth of Massachusetts. 

5.2.5 retained until the execution and delivery of the Owner/Contractor Agreement if they represent the 
bid deposit of one of the three (3) lowest responsible and eligible General Bidders or one of the 
three (3) lowest Sub-bidders in a filed sub-bid trade, or a sub-bidder listed by one of the three 
(3).lowest General Bidders. 

5.3 Delivery of Filed Sub-Bids 

Sub-bids, including the bid deposit, DCAM Sub-Bidder  Certificate of Eligibility and a signed DCAM Sub-
Bidder Update Statement shall, be enclosed in a sealed envelope with the following plainly marked on the 
outside: 

Filed Sub-Bid for: 
• Name of Project and Project Number 
• Sub-bid Section Number 
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• Trade 
• Sub-bidder's Name, Business Address, and Phone Number 

5.4 Delivery of General Bids 

General Bids, including the bid deposit, DCAM Certificate of Eligibility and Update Statement (CQ3) 
shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

General Bid for: 
• Name of Project and Project Number 
• Bidder's Name, Business Address, and Phone Number 

5.4.1 Date and time for receipt of bids is set forth in the Advertisement.  

5.4.2 Timely delivery of a bid to the location designated shall be the full responsibility of the Bidder. 

5.5 Sub-Trade Solicitations 

5.5 .1 If the General Bidders are instructed to carry an amount for a given sub-trade listed under Item 2, 
General Bidder's shall list the sub-trade, and amount provided by the Awarding Authority.  The line 
under bonds required on the General Bid Form should be left blank or marked N/A in order for 
subparagraph 5.5.2.2 to be applicable. 

5.5 .2 Upon solicitation of a subcontractor to perform the work required by the sub-trade as mentioned in 
subparagraph 5.5.1, the selected General Contractor’s contract amount will be adjusted as follows: 

.1 The difference between the subcontract amount and the amount carried in the bid. 

.2 The total cost of the subcontractor's bonds, if the selected General Contractor requires such 
bonds after the solicitation is completed and if the selected General Contractor complied with 
5.4.1 above, and 

.3 The resultant cost difference for General Contractor's Bonds premiums. 

5.5.3 Overhead and Profit for supervision of the sub-trade in question shall be included by all General 
Bidders in Item 1.   

5.5 4 Additional overhead and profit is not allowed on the incremental difference as stated in M.G.L. 
c.149 §44F (4)(a)(2) nor on the costs for the additional bond premiums. 

 

ARTICLE 6 - ALTERNATES 

6.1  Each General Bidder shall acknowledge Alternates in Section C on the Form for General Bid by 
entering the dollar amount of addition or subtraction necessitated by each Alternate. 

6.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so 
indicate by writing "No Change", or "N/C" or "0" in the space provided for that Alternate. 

6.3 Sub-bidders shall enter on the Form for Sub-bid the amount of addition or subtraction necessitated by 
each Alternate which pertains to the work of that trade.  If an Alternate does not involve a change in 
the bid amount so indicate by writing "No Change", "N/C" or "0". 

 If the alternate does not affect your category of work so indicate by writing "N/A". 

6.4  General Bidders shall enter on the Form for General Bid a single amount for each Alternate which shall 
consist of the Sub-bidders' amounts and the amount for work performed by the General Contractor. 

6.5 The low Bidder will be determined on the basis of the sum of the base bid and the accepted 
alternates. 

 

ARTICLE 7 - WITHDRAWAL OF BIDS 

7.1 Before Opening of Bids 

7.1.1 Any bid may be withdrawn prior to the time designated for receipt of bids upon written request. 
Withdrawal of bids must be confirmed over the Bidder's signature by written notice post-marked or 
sent by facsimile on or before the date and time set for receipt of bids. 

7.1.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids. 
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7.2 After Opening of Bids 

Bidders may withdraw a bid, without penalty, any time up to the time of Award as defined in paragraph 8.1, 
and upon demonstrating, to the satisfaction of the Awarding Authority, that a bona fide clerical error was 
made during the preparation of the bid.  Failure to conclusively demonstrate a bona fide clerical error may 
result in forfeiture of the bid deposit. 

7.3 In the event of a general bid withdrawal after opening of bids, the Awarding Authority shall consider the 
bid from next lowest eligible and responsible bidder. 

7.4 Sub-bid Withdrawal/Substitution 

7.4.1 Selection -  Should a filed sub-bidder listed on the Form for General Bid of the selected General 
Contractor (per Article 8 of these instructions) withdraw its bid, be unable to provide performance 
and payment bonds as required by the selected General Contractor, or otherwise refuse to sign a 
subcontract with the selected General Contractor, the Awarding Authority and the selected 
General Contractor shall consider the other sub-bids to which the Awarding Authority and the 
selected General Contractor make no objection and substitute a new sub-bidder for such trade. 

7.4.2 Process:  If the selected General Contractor: 

.1 required bonds (on the Form for General Bid) for the sub-bidder who withdrew then the 
selected General Contractor’s contract amount shall be adjusted to account for: 

.1  the difference between the amount of the sub-bid listed on the Form for General Bid and the 
amount of the replacement sub-bid, and 

.2  the incremental difference in the cost of the General Contractor bonds premiums, but  

.3  there will be no compensation for additional subcontractor bond premiums 

.2 did not require bonds (on the Form for General Bid) for the sub-bidder who withdrew and 
now the selected General Contractor wants bonds from the replacement sub-bidder, then the 
selected General Contractor’s contract amount shall be adjusted: 

.1  to account for the difference between the amount of the sub-bid listed on the Form for 
General Bid and the amount of the replacement sub-bid, 

.2  the amount for the new sub-bidder’s performance and payment bonds, and 

.3  the incremental difference in the cost of the General Contractor bond premiums. 

7.4.3 There shall be no adjustment to the selected General Contractor’s contract amount except as set 
forth in 7.4.2.1 and 7.4.2.2.  Additional overhead and profit is not allowed on the incremental 
difference in the sub-bids or on the costs for the additional bond premiums. 

 

ARTICLE 8 - CONTRACT AWARD 

8.1 Award means both the determination and selection of the lowest, responsible and eligible bidder, by 
Awarding Authority.  

8.2 The Awarding Authority will award the contract to the lowest responsible and eligible bidder within 
thirty days, Saturdays, Sundays, and legal holidays excluded after the opening of bids in accordance 
with M.G.L. c.149 §44A. 

8.3 The Contract will be awarded to the lowest responsible and eligible Bidder, except in the event of 
substitution as provided under M.G.L. c.l49 §§44E and 44F, in which cases the procedure as required 
by said sections shall govern the award of the Contract. 

8.4 The award of this Contract is subject to the approval of the Awarding Authority.  Contracts without 
approval shall not be considered valid. 

8.5 The Awarding Authority reserves the right to waive any informalities in or to reject any or all Bids if it 
be in the public interest to do so. 

8.6 The Awarding Authority also reserves the right to reject any sub-bid if it determines that such sub-bid 
does not represent the bid of a person competent to perform the work as specified, or if less than 
three sub-bids are received for a sub-trade, or if bid prices are not reasonable for acceptance without 
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further competition. 

8.7 As used herein, the term "lowest responsible and eligible bidder" shall mean the General Bidder 
whose bid is the lowest of those Bidders demonstrably possessing the skill, ability, and integrity 
necessary for the faithful performance of the work, and who meets the requirements for Bidders set 
forth in M.G.L. c.l49 §44A-J and is not debarred from bidding under M.G.L. c.l49 §44C; and who shall 
certify that they are able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed on the work. 

 

ARTICLE 9 - FORMS REQUIRED FOR CONTRACT APPROVAL 

9.1 Upon Award, the General Bidder shall complete the following forms to ensure prompt contract validation.  
These forms will be provided to the selected General Bidder by the Awarding Authority. Submit (3) 
originals of each. 

9.2 Owner/Contractor Agreement and Form of Corporate Vote. 

9.3 Form of Contractor's Equal Employment Certification in accordance with Article 14 of the 
General Conditions. 

Form of Sub-Contractor's Equal Employment Certification in accordance with Article 14 of the 
General Conditions. 

  9.4.1 Form of Performance Bond and Form of Payment Bond must be submitted by the General Contractor 
on the Awarding Authority’s form, in accordance with Article 18 of the General Conditions. The dates on 
the bonds must coincide with the contract date, and a current Power-of-Attorney must be attached to each 
bond. 

9.4.2 Performance and Payment Bonds must also be submitted for all filed subcontractors, if required 
by the General Bidder on its Form for General Bid, in the total amount of the subcontract payable to 
the General Contractor. 

9.5.1 Insurance Certificates for the General Contractor and all filed subcontractors are required and 
must be submitted in accordance with Article 16 of the General Conditions. 

9.5.2  General Contractors must indicate on special perils insurance or installation floater if stored materials are 
covered. 

9.6.1 Form of Subcontract for all filed subcontractors - executed and submitted on the statutory 
subcontract form. 

9.6.2 Statement of Management on Internal Accounting Controls and a Statement prepared by a CPA 
expressing an opinion to the state of Management Controls, as required by M.G.L. c.30 §39R. This 
applies to the General Contractor only. 

ARTICLE 10 - CONTRACT VALIDATION 

10.1 The Owner-Contractor Agreement shall not be valid until signed by Awarding Authority. 

10.2 The Notice to Proceed for construction shall not be issued until the Owner/Contractor Agreement 
has been validated by the Awarding Authority. 

10.3 Incomplete or unacceptable submissions of forms required by paragraphs 9.2 - 9.6.2 will delay the 
validation of the Owner/Contractor Agreement by the Awarding Authority. 

END OF SECTION 
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FORM OF GENERAL BID 
 
 
TO THE AWARDING AUTHORITY 
 

A. The undersigned proposes to furnish all labor and materials required for 
Town Hall Wood 
Pellet Boiler Project 

for the 

PROJECT 

 Town of Northfield in Northfield, Massachusetts  

 in accordance with Contract Documents prepared by Bowman Engineering, Inc. 

 Name of Engineer/Architect 
 For the contract price specified below, subject additions and deductions according to the terms of the 

specifications 

B. This bid includes addenda number(s)   

C. The proposed contract price is:   

  Dollars  $  

 Bid Amount in Words  Bid Amount in Numbers 

 For Alternate No.  Add $   Subtract $  

  No.  $   $  

  No.  $   $  

  No.  $   $  

  No.  $   $  

Each Alternate shall be listed separately 

D. The subdivision of the proposed contract price is as follows: 

 ITEM 1. The work of the general contractor, being all work other than that covered by ITEM 2. 

 TOTAL OF ITEM 1   ....................................................$   

ITEM 2. Sub-bids as follows: 

 Sub-trade Name of Filed Sub-bidder  Sub-bid Amount  Bond Required 
Yes          No 

        

        

        

        

        

        

        

 

TOTAL OF ITEM 2 ........................................... $  
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The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the 
amount stated, unless a substitution is made.  The undersigned further agrees to pay the premiums for the 
performance and payment bonds furnished by sub-bidders as requested herein and that all of the cost of all 
such premiums is included in the amount set forth in Item l of this bid. 

 
 The undersigned agrees that if selected as general contractor, they will promptly confer with the awarding 

authority on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed 
above a sub-bid filed with the awarding authority by another sub-bidder for the sub-trade against whose 
standing and ability the undersigned makes no objection; and that the undersigned will use all such finally 
selected sub-bidders at the amounts named in their respective sub-bids and be in every way as responsible for 
them and their work as if they had been originally named in this general bid, the total contract price being 
adjusted to conform thereto. 

 
E. The undersigned agrees that, if selected as general contractor, we will within five days, Saturdays, Sundays, 

and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in 
accordance with the terms of this bid and furnish a performance bond and also a labor and materials or 
payment bond, each of a surety company qualified to do business under the laws of the Commonwealth and 
satisfactory to the awarding authority and each in the sum of the contract price, the premiums for which are to 
be paid by the general contractor and are included in the contract price. 

 
The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the 
worksite will have successfully completed a course in construction safety and health approved by the United 
States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the 
employee begins work and who shall furnish documentation of successful completion of said course with the 
first certified payroll report for each employee; and that he will comply fully with all laws and regulations 
applicable to awards made subject to section 44A.  The Safety Training requirement in this paragraph is 
effective July 1, 2006. 
  

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 
made without collusion or fraud with any other person.  As used in this subsection the word "person" shall 
mean natural person, joint venture, partnership, corporation or other business or legal entity.  The undersigned 
further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public 
construction work in the Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, 
or any other applicable debarment provisions of any other chapter of the General Laws or any rule or 
regulation promulgated there under. 

 
  

 

Name of General Bidder 

Signature  BY:  

 Signature & Title of person signing bid 

Date:    

 Business Address 

  

 (City and State) 

 Note:   If the bidder is a corporation, indicate state 
of incorporation under signature, and affix 
corporate seal; if a partnership, give full names and 
residential addresses of partners if different from 
business addresses. 
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SPECIAL NOTICE TO AWARDING AUTHORITY 
BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND  

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
EFFECTIVE MARCH 30, 2010 

Commonwealth of Massachusetts 
 Division of Capital Asset Management 

PRIME/GENERAL CONTRACTOR 
UPDATE STATEMENT 

TO ALL BIDDERS AND AWARDING AUTHORITIES 
A COMPLETED AND SIGNED PRIME/GENERAL CONTRACTOR UPDATE 
STATEMENT MUST BE SUBMITTED WITH EVERY PRIME/GENERAL BID FOR A 
CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A.  ANY 
PRIME/GENERAL BID SUBMITTED WITHOUT AN APPROPRIATE UPDATE 
STATEMENT IS INVALID AND MUST BE REJECTED.  
 
Caution: This form is to be used for submitting Prime/General Contract bids.  It is 
not to be used for submitting Filed Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 
 

If the Awarding Authority determines that the bidder does not demonstrably possess 
the skill, ability, and integrity necessary to perform the work on the project, it must 
reject the bid. 

 
BIDDER’S AFFIDAVIT 
 
I swear under the pains and penalties of perjury that I am duly authorized by the bidder 
named below to sign and submit this Prime/General Contractor Update Statement on behalf 
of the bidder named below, that I have read this Prime/General Contractor Update Statement, 
and that all of the information provided by the bidder in this Prime/General Contractor Update 
Statement is true, accurate, and complete as of the bid date. 
 
_     _     _     _ 
Bid Date     Print Name of Prime/General Contractor 
_     _     _     _ 
Project Number (or     Business Address 
name if no number)   
     
_     _     _     _ 
Awarding Authority     Telephone Number 

 

SIGNATURE  _____________________________________ 
      Bidder’s Authorized Representative 
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INSTRUCTIONS 
 

 

INSTRUCTIONS TO BIDDERS 
 
 This form must be completed and submitted by all 

Prime/General contractors bidding on projects pursuant 
to M.G.L. c. 149, §44A and M.G.L. c. 149A.  

 You must give complete and accurate answers to all 
questions and provide all of the information requested. 
MAKING A MATERIALLY FALSE STATEMENT IN THIS 
UPDATE STATEMENT IS GROUNDS FOR 
REJECTING YOUR BID AND FOR DEBARRING YOU 
FROM ALL PUBLIC CONTRACTING. 

 This Update Statement must include all requested 
information that was not previously reported on the 
Application used for your firm’s most recently 
issued (not extended or amended) Prime/General 
Contractor Certificate of Eligibility.  The Update 
Statement must cover the entire period since the 
date of your Application, NOT since the date of your 
Certification. 

 You must use this official form of Update Statement. 
Copies of this form may be obtained from the awarding 
authority and from the Asset Management Web Site: 
www.mass.gov/dcam . 

 If additional space is needed, please copy the 
appropriate page of this Update Statement and attach it 
as an additional sheet.  

 See the section entitled “Bidding Limits” in the 
Instructions to Awarding Authorities for important 
information concerning your bidding limits. 

 
 
INSTRUCTIONS TO AWARDING AUTHORITIES 
 
Determination of Bidder Qualifications 
 
 It is the awarding authority’s responsibility to determine 

who is the lowest eligible and responsible bidder. You 
must consider all of the information in the low bidder’s 
Update Statement in making this determination. 
Remember:  this information was not available to the 
Division of Capital Asset Management at the time of 
certification. 

 The bidder’s performance on the projected listed in Parts 
1 and 2 must be part of your review. Contact the project 
references. 

 AWARDING AUTHORITIES ARE STRONGLY 
ENCOURAGED TO REVIEW THE LOW BIDDER’S 
ENTIRE CERTIFICATION FILE AT THE DIVISION OF 
CAPITAL ASSET MANAGEMENT. Telephone (617) 
727-9320 for an appointment.  

 
 
Bidding Limits 
 
Single Project Limit:  The total amount of the bid, including all 
alternates, may not exceed the bidder’s Single Project Limit. 
 
Aggregate Work Limit:  The annual value of the work to be 
performed on the contract for which the bid is submitted, 

when added to the annual cost to complete the bidder’s other 
currently held contracts, may not exceed the bidder’s 
Aggregate Work Limit. Use the following procedure to 
determine whether the low bidder is within its Aggregate 
Work Limit: 

 
Step 1         Review Update Statement Question #2 to 

make sure that all requested information is 
provided and that the bidder has accurately 
calculated and totaled the annualized value of 
all incomplete work on its currently held 
contracts (column 9). 

 
Step 2         Determine the annual dollar value of the work 

to be performed on your project. This is done 
as follows: 

 
  (i)  If the project is to be completed in less 

than 12 months, the annual dollar value of 
the work is equal to the full amount of the 
bid. 

 
(ii) If the project will take more than 12 months 

to complete, calculate the number of years 
given to complete the project by dividing 
the total number of months in the project 
schedule by 12 (calculate to 3 decimal 
places), then divide the amount of the bid 
by the calculated number of years to find 
the annual dollar value of the work.  

 
Step 3        Add the annualized value of all of the bidder’s 

incomplete contract work (the total of column 9 
on page 5)  to the annual dollar value of the 
work to be performed on your project. The 
total may not exceed the bidder’s 
Aggregate Work Limit. 

 
 
 
Correction of Errors and Omissions in Update 
Statements 
 
Matters of Form:  An awarding authority shall not reject a 
contractor’s bid because there are mistakes or omissions of 
form in the Update Statement submitted with the bid, 
provided the contractor promptly corrects those mistakes or 
omissions upon request of the awarding authority. [810 CMR 
8.05(1)]. 
 
Correction of Other Defects:  An awarding authority may, in 
its discretion, give a contractor notice of defects, other than 
mistakes or omissions of form, in the contractor’s Update 
Statement, and an opportunity to correct such defects, 
provided the correction of such defects is not prejudicial to 
fair competition. An awarding authority may reject a corrected 
Update Statement if it contains unfavorable information about 
the contractor that was omitted from the Update Statement 
filed with the contractor’s bid. [810 CMR 8.05(2)]. 

 



Division of Capital Asset Management  Page 3 of 10 
Prime/General Contractor Update Statement Effective March 30, 2010 

 
PART 1 - COMPLETED PROJECTS 
 
LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF 
APPLICATION FOR YOUR MOST RECENTLY ISSUED (NOT EXTENDED OR AMENDED) DCAM CERTIFICATE OF 
ELIGIBILITY.  YOU MUST REPORT ALL REQUESTED INFORMATION NOT PREVIOUSLY REPORTED ON THAT 
DCAM APPLICATION*.  
 

PROJECT TITLE & LOCATION WORK 
CATEGORY

CONTRACT PRICE START DATE DATE 
COMPLETED

                              

                              

                              

                              

                              

                              

 
Attach additional sheets if necessary 
 
* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under 
any contract, full details and an explanation must be provided. See Part 3 of this Update Statement. 
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE 
PREVIOUS PAGE. 

 
PROJECT TITLE  COMPANY NAME       CONTACT PERSON       TELEPHONE 

      OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general 
contractor named above, either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your 
company, either through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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PART 2 - CURRENTLY HELD CONTRACTS 
 
LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR FIRM HAS UNDER 
CONTRACT ON THIS DATE REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

 
1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START 
AND END 

DATES 

ON 
SCHEDULE 

(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLET

E 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 6) 

NO. OF 
YEARS 

REMAINING 
(see note 

below) 

ANNUALIZED 
VALUE OF 

INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

                                                      

                                                      

                                                      

                                                      

                                                      

 
ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9)                     $_     _ 

 Column  8   • If less than one year is left in the project schedule, write 1. 
             • If more than 12 months are left in the project schedule, divide the number of months left  

in the project schedule by 12 (calculate to three decimal places).   
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE 
PREVIOUS PAGE. 

PROJECT TITLE  COMPANY NAME       CONTACT PERSON        TELEPHONE 
      OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
      

 

OWNER:                                                            

DESIGNER:                                                    

GC:                                                                 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general 
contractor named above either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your 
company, either through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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PART 3 - PROJECT PERFORMANCE 
 

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a 
complete explanation.  Information you provide herein must supplement the Application for 
your most recently issued (not extended or amended) DCAM Certificate of Eligibility.  You must 
report all requested information not previously reported on that DCAM Application for 
Prime/General Certificate of Eligibility.  Include all details [project name(s) and location(s), 
names of all parties involved, relevant dates, etc.].  
 
 YES NO 
1.  Has your firm been terminated on any contract prior to completing a project or has 

any officer, partner or principal of your firm been an officer, partner or principal of 
another firm that was terminated or failed to complete a project? 

  

2.  Has your firm failed or refused either to perform or complete any of its work under 
any contract prior to substantial completion? 

  

3.  Has your firm failed or refused to complete any punch list work under any contract? 
4.  Has your firm filed for bankruptcy, or has any officer, principal or individual with a 

financial interest in your current firm been an officer, principal or individual with a 
financial interest in another firm that filed for bankruptcy? 

  

5.  Has your surety taken over or been asked to complete any of your work under any 
contract?  

  

6.  Has a payment or performance bond been invoked against your current firm, or has 
any officer, principal or individual with a financial interest in your current firm 
been an officer, principal or individual with a financial interest in another firm that 
had a payment or performance bond invoked? 

  

7.  Has your surety made payment to a materials supplier or other party under your 
payment bond on any contract? 

  

8.  Has any subcontractor filed a demand for direct payment with an awarding authority 
for a public project on any of your contracts?  

  

9.  Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s 
lien against property in connection with work performed or materials supplied 
under any of your contracts? 

  

10.  Have there been any deaths of an employee or others occurring in connection with 
any of your projects? 

  

11.  Has any employee or other person suffered an injury in connection with any of 
your projects resulting in their inability to return to work for a period in excess of 
one year? 
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws  
 

Please answer the following questions.  Information must supplement all judicial and 
administrative proceedings involving bidder’s firm, which were instituted or concluded 
(adversely or otherwise) since your firm’s Application for your most recently issued (not 
extended or amended) Certificate of Eligibility.  You must report all requested information 
not previously reported on that DCAM Application for Prime/General Certificate of 
Eligibility. 
 

The term “administrative proceeding” as used in this Prime/General Contractor 
Update Statement includes (i) any action taken or proceeding brought by a 
governmental agency, department or officer to enforce any law, regulation, code, 
legal, or contractual requirement, except for those brought in state or federal courts, 
or (ii) any action taken by a governmental agency, department or officer imposing 
penalties, fines or other sanctions for failure to comply with any such legal or 
contractual requirement.   
 
The term “anyone with a financial interest in your firm” as used in this Section “I”, 
shall mean any person and/or entity with a 5% or greater ownership interest in the 
applicant’s firm. 

 
If you answer YES to any question, on a separate page provide a complete 
explanation of each proceeding or action and any judgment, decision, fine or 
other sanction or result.  Include all details (name of court or administrative 
agency, title of case or proceeding, case number, date action was commenced, 
date judgment or decision was entered, fines or penalties imposed, etc.).  

 YES NO 
1. Have any civil, judicial or administrative proceedings involving your firm or a 

principal or officer or anyone with a financial interest in your firm been brought, 
concluded, or settled relating to the procurement or performance of any 
construction contract, including but not limited to actions to obtain payment 
brought by subcontractors, suppliers or others? 

  

2. Have any criminal proceedings involving your firm or a principal or officer or 
anyone with a financial interest in your firm been brought, concluded, or settled 
relating to the procurement or performance of any construction contract including, 
but not limited to, any of the following offenses: fraud, graft, embezzlement, 
forgery, bribery, falsification or destruction of records, or receipt of stolen 
property? 

  

3. Have any judicial or administrative proceedings involving your firm or a principal 
or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a violation of any state’s or federal procurement laws arising 
out of the submission of bids or proposals? 

  

4. Have any judicial or administrative proceedings involving your firm or a principal 
or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law? 
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 
 YES NO 
5. Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a violation of any state or federal law regulating hours of labor, 
unemployment compensation, minimum wages, prevailing wages, overtime pay, 
equal pay, child labor or worker’s compensation? 

  

6. Have any judicial or administrative proceedings involving your firm or a principal 
or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a violation of any state or federal law prohibiting 
discrimination in employment? 

  

7. Have any judicial or administrative proceedings involving your firm or a principal 
or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a claim of repeated or aggravated violation of any state or 
federal law regulating labor relations? 

  

8.  Have any proceedings by a municipal, state, or federal agency been brought, 
concluded, or settled relating to decertification, debarment, or suspension of your 
firm or any principal or officer or anyone with a financial interest in your firm from 
public contracting? 

  

9.  Have any judicial or administrative proceedings involving your firm or a principal 
or officer or anyone with a financial interest in your firm been brought, concluded, 
or settled relating to a violation of state or federal law regulating the environment? 

  

10. Has your firm been fined by OSHA or any other state or federal agency for 
violations of any laws or regulations related to occupational health or safety? Note: 
this information may be obtained from OSHA’s Web Site at www.osha.gov 

  

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals, 
workforce goals, or failure to file certified payrolls on any public projects? 

  

12. Other than previously reported in the above paragraphs of this Section I, have any 
administrative proceedings or investigations involving your firm or a principal or 
officer or anyone with a financial interest in your firm been brought, concluded, or 
settled by any local, state or federal agency relating to the procurement or 
performance of any construction contract? 

  

13. Are there any other issues that you are aware which may affect your firm’s 
responsibility and integrity as a building contractor? 
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PART 5 - SUPERVISORY PERSONNEL 
 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to 
the project if your firm is awarded the contract. Attach the resume of each person listed below. 
 

NAME TITLE OR FUNCTION 
            

            

            

            

 
 
 
PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 
Have there been any changes in your firm’s business organization, financial condition or bonding 
capacity since the date your current Certificate of Eligibility was issued?    Yes       No 
If YES, attach a separate page providing complete details. 
 
 
PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO 
THE DIVISION OF CAPITAL ASSET MANAGEMENT. 
 

Attach here a copy of the list of completed construction projects which was 
submitted with your firm’s DCAM Application for your most recently issued 
(not extended or amended) DCAM Certificate of Eligibility.  The Attachment 
must include a complete copy of the entire Section G – “Completed Projects” 
and the final page – “Certification” (Section J) containing the signature and 
date that the Completed Projects list (Section G) was submitted to the 
Division of Capital Asset Management. 
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OWNER-CONTRACTOR AGREEMENT 
 

This agreement made the      day of               ,  2016     by and between the Town of Northfield 

Hereinafter called the "Owner", and   hereinafter called the "Contractor 
             Name of Contractor

Witnesseth, that the Owner and the Contractor, for the consideration herein under named, agree as follows: 

Article 1. Scope of Work: The Contractor shall perform all Work required by the Contract Documents for 

Town Hall Wood Pellet Boiler Project referred to in the Contract Documents prepared by 
Description of Project 

Bowman Engineering, Inc. acting as and referred to as the “Designer" 
Architect/Engineer . 

Article 2. Time of Completion:  The Contractor shall commence work under this Contract on the date specified in the 

written Notice to Proceed" and shall bring the Work to Substantial Completion within  60 calendar days of said date
Days 

Damages for delays in the performance of the Work shall be in accordance with Article 9 of the General Conditions of 
the Contract. 

Article 3. Contract Sum:  The Owner shall pay the Contractor, in current funds, for the performance of the Work, 

 Dollars $  

Contract Amount in Words Contract Amount in Dollars 

The Contract Sum is divided as follows: 

Item 1: The Work of the Contractor, being all Work other than that covered by Item 2 $  

Item 2: Subcontractors as follows 

Section - Trade  Subcontractor  Amount 

1    $  

2    $  

3    $  

4    $  

5    $  

6    $  

7    $  

8    $  

9    $  

10    $  

Total for Item 2  $  

 
Article 4. The Contract Documents:  The following, together with this Agreement, form the Contract and all are 
as fully a part of the contract as if attached to this Agreement or repeated herein:  The Advertisement, Bidding 
Documents, Contract Forms, Conditions of the Contract, and Specifications as enumerated in the Table of 
Contents, the drawings as enumerated in the List of Contract Drawings, publication known as the Construction 
Handbook, and all Modifications issued after execution of the Contract.  Terms used in this Agreement which are 
defined in the Conditions of the Contract shall have the meanings designated in those Conditions. 
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Article 5. Alternates:  The following Alternates have been accepted and their costs are included in the Contract 
Sum stated in Article 3 of this Agreement:  Alternate No(s):           and   

Article 6. REAP Certification:  Pursuant to M.G.L. c.62(c), sec.49(a), the individual signing this Contract on 
behalf of the Contractor, hereby certifies, under the penalties of perjury, that to the best of their knowledge and 
belief the Contractor has complied with all laws of the Commonwealth relating to taxes, reporting of employees and 
contractors, and withholding and remitting child support. 

Article 7. Worker Documentation Certification.    In accordance with Executive Order 481 the undersigned 
further certifies under the penalties of perjury that the Contractor shall not knowingly use undocumented workers 
in connection with the performance of this contract; that pursuant to federal requirements, the Contractor shall 
verify the immigration status of all workers assigned to such contract without engaging in unlawful 
discrimination; and that the it shall not knowingly or recklessly alter, falsify, or accept altered or falsified 
documents from any such worker(s). The Contractor understands and agrees that breach of any of these terms 
during the contract period may be regarded as a material breach, subjecting the Contractor to sanctions, 
including but not limited to monetary penalties, withholding of payments, contract suspension or termination. 

Article 8. Validation:  This Contract will not be valid until signed by the proper Town authority below. 

 

In Witness Whereof, the Parties Hereto Have Caused This Instrument to be Executed Under Seal. 
1  CONTRACTOR   

 
 Town of Northfield 

 
 

Name of Contractor  Printed Name 
   

Address  Signature and Seal 

By:    
Signature and Seal  Title 

Witness   Attest:  
1  If a Corporation, attach a notarized copy of the 
Corporate Vote authorizing signatory to sign Contract. 
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CERTIFICATE OF VOTE OF AUTHORIZATION 

 
   2015  
 
 
I hereby certify that a meeting of the Board of Directors of the: 
 
 

NAME OF CORPORATION 

duly called and held at  on the  day of  2015  

At which a quorum was present and acting, it was voted that  

  Name of Corporate Officer 

of the  , be and hereby is authorized to execute and deliver for 

and on behalf of the Corporation a Contract with  the Town of Northfield  for 

work to be done at  Town Hall, 69 Main Street  In Northfield, MA. 

And to act as principal to execute bonds in connection therewith, which Contract and Bonds were 
presented to and made part of the records of said meeting. 

I further certify that  Is duly qualified and acting  
Name of Corporate Officer 

 
of the Corporation and that said vote has not been 

Title    

Repealed, rescinded or amended    

  
A true copy of the record, 
 

  ATTEST:  

     

(CORPORATE SEAL)       

 
 
On this ____ day of __________ 20___, before me, the undersigned Notary Public, personally 
appeared __________________________, duly designated by the board of directors and proved 
to me, through satisfactory evidence of identification, which was ______________________, that 
s/he is the person whose name is signed on the foregoing documents, and acknowledged to me 
that s/he signed it voluntarily for its stated purpose and that it was her/his free act and deed. 
 
 ___________________________________ 
 Notary Public 
 My Commission Expires: 
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 Bond No.      

PERFORMANCE BOND 
 
 
TOWN OF NORTHFIELD 
 
 
KNOW ALL MEN BY THESE PRESENTS: 

That we,  as Principal, 

and  as Surety, are held and firmly bound unto 

the  as Obligee, in the sum of 

 dollars   $   

to be paid to the Obligee, for which payments, well and truly to be made, we bind ourselves, our respective heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the said Principal has made a contract with the Obligee, bearing the date of  20__ 

for the construction of  in  Massachusetts 

 Project Title   
 
NOW, the condition of this obligation is such that if the Principal and all Subcontractors under said contract shall well and 
truly keep and perform all the undertakings, covenants, agreement, terms and conditions of said contract on its part to be 
kept and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, 
with or without notice to the Surety, and during the life and any guarantee required under the contract, and shall also well 
and truly keep and perform  all the undertakings, covenants, agreements, terms and conditions of any and all duly 
authorized modifications, alterations changes or additions to said contract that may hereafter be made, notice to the Surety 
of such modifications, alterations, changes or additions being hereby waived, then this obligation shall become null and void; 
otherwise, it shall remain in full force and virtue. 
 
IN THE EVENT, that the contract is abandoned by the Principal, or in the event that the Obligee, under the provisions of 
Article 19 of the General Conditions of said contract terminates the employment of the Principal or the authority of the 
Principal to continue the work, said Surety hereby further agrees that said Surety shall, if requested in writing by the 
Obligee, take such action as is necessary to complete said contract. 
 
 
IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals this: 
 

 Day of  20  
 

PRINCIPAL  SURETY  

BY:    BY:  

SEAL ATTORNEY-IN FACT 

ATTEST:  ATTEST  

 

The rate for this bond is  % for the first  $  and  % for the next $ 

The total premium for this bond is     $   
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PAYMENT BOND 
 
 
TOWN OF NORTHFIELD 
 
 
KNOW ALL MEN BY THESE PRESENTS: 

That we,  as Principal, 

and  as Surety, are held and firmly bound unto 

the                                                                   , as Obligee, in the sum of 

 dollars   $   

to be paid to the Obligee, for which payments, well and truly to be made, we bind ourselves, our respective heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the said Principal has made a contract with the Obligee, bearing the date of  20__ 

for the construction of Town Hall Wood Pellet Boiler Project in Northfield, Massachusetts 

 Project Title   
 
NOW the conditions of this obligation are such that if the Principal and all subcontractors under said contract shall pay for all 
labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 
Surety of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c.30 §39A, and M.G.L. c.149 §29, as 
amended, then this obligation shall become null and void; otherwise it shall remain in full force and virtue. 
 
 
 
IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals this: 
 

 Day of 20  
 
 

PRINCIPAL  SURETY  

By:    By:  

eal 
Attorney-in Fact 

Attest:  Attest  

 
 
 
 

The rate for this bond is  % for the first  $  and  % for the next $ 

The total premium for this bond is     $      
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FORM OF CONTRACTOR'S EQUAL EMPLOYMENT CERTIFICATION 
 
 
 This form must be completed and submitted by the Contractor prior to the signing of the Owner-Contractor Agreement. 
 
 
This certifies that: 
 

 

Contractor

 

Street Address 

 
City/State/Zip Code

 
 
1. Intends to use the following listed construction trades in the work under this contract: 
 

 

 

 

 

 

 

 
2. Will comply with the affirmative action steps contained in Article 14 of the Conditions of this 

Contract; and 
 
 
3. Will obtain similar certifications from each of its subcontractors and submit to the Owner prior 

to the award of any subcontract under this contract the subcontractor’s certification. 
 
 

 
Signature of Authorized Representative of Contractor 

 

Name and Title 

 

Date 
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 

ARTICLE 1 
GENERAL PROVISIONS 

1.1 BASIC DEFINITIONS 

1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of the Owner-Contractor Agreement, Advertisement, Instructions to Bidders, Bidding 
Documents, Contract Forms, Conditions of the Contract, Specifications, Drawings, all addenda issued prior to execution 
of the Contract, and other documents listed in the Agreement and Modifications issued after execution of the Contract.  A 
Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction 
Change Directive or (4) a written order for a minor change in the Work issued by the Prime Designer. 

1.1.2 THE CONTRACT 

The Contract Documents form the Contract for Construction.  The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or 
oral.  The Contract may be amended or modified only by a Modification. 

1.1.3 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor's obligations.  The Work may constitute the whole or a part of the Project. 

1.1.4 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a 
part and which may include construction by the Owner or by separate contractors. 

1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued, showing the 
design, location and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, construction systems, standards, and workmanship for the Work, and performance of related services. 

1.2 EXECUTION, CORRELATION, AND INTENT 
1.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become familiar with 
local conditions under which the Work is to be performed and correlated personal observations with requirements of the Contract 
Documents. 

1.2.2 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work 
by the Contractor.  The Contract Documents are complementary, and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required only to the extent consistent with the Contract Documents and reasonably inferable 
from them as being necessary to produce the intended results.  In case of inconsistent requirements in the Contract Documents, the 
requirement for the greater quantity or higher quality shall take precedence and shall be the Contract requirement. 

1.2.3. Unless otherwise stated in the Contract Documents, words which have well known technical or construction industry 
meanings are used in the Contract Documents in accordance with such recognized meanings. 

1.2.4. Where reference is made to standards or trade association publications, it shall be considered to refer to the latest edition 
and revision thereof, if any, in effect on the date the Contract Documents were advertised for bid. 

1.3 USE OF DRAWINGS, SPECIFICATIONS, AND OTHER DOCUMENTS 
The Drawings, Specifications and other documents prepared by the Prime Designer, and copies thereof furnished to the 
Contractor, are for use solely with respect to this Project.  They are not to be used by the Contractor or any 
Subcontractor,  Sub-subcontractor, or material or equipment supplier on other projects or for additions to this Project 
outside the scope of the Work without the specific written consent of the Owner, the Prime Designer, and the 
Department. 
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ARTICLE 2 
OWNER 

2.1 DEFINITION 
The term "Owner", sometimes also referred to as the "Awarding Authority" or "Authority", means the Town of 
Northfield identified in the Owner - Contractor Agreement, organized and existing under the provisions of M.G.L. 
c.121B. 

2.2 INFORMATION AND SERVICES TO BE PROVIDED BY THE OWNER 
2.2.1 The Owner will furnish to the Contractor, free of charge, a reasonable number of copies of the Contract 
Documents for the execution of the Work, including a set for record purposes.  In addition, the Owner, through the Prime 
Designer, will furnish to the Contractor a reproducible transparency and one black line print of detail and clarification 
drawings issued after the Contract has been awarded.  The Contractor shall provide and distribute such number of prints 
of these transparencies as required for the Contractor's and Subcontractors' use. 

2.2.2 The Owner shall furnish available surveys describing physical characteristics, legal limitations and utility 
locations for the site of the Project, and a legal description of the site. 

2.3 OWNER'S RIGHT TO STOP THE WORK 
2.3.1  If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract 
Documents or persistently fails to carry out the Work in accordance with the Contract Documents, the Owner by written 
order signed personally or by its authorized agent, may order the Contractor to stop the Work, or any portion thereof, 
until the cause for such order has been eliminated. 

2.3.2 Stop work orders require the Administrator's prior approval.  (See Subparagraph 3.1.2) 

2.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
2.4.1  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a seven-day period after receipt of written notice from the Prime Designer at the Owner's direction to commence 
and continue correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to 
other remedies, hire one or more contractors to correct such deficiencies. 

2.4.2 In such case an appropriate Change Order shall be issued deducting from payments then or thereafter due the 
Contractor the cost of correcting such deficiencies, including compensation for the Prime Designer's additional services 
and expenses made necessary by such default, neglect, or failure.  If payments then or thereafter due the Contractor are 
not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. 

ARTICLE 3 
DEPARTMENT 

3.1 DEFINITIONS 
3.1.1 The term "Department" means the Town. 

3.1.2 The term "Administrator" means the person appointed by the Department to administer the terms of the 
Contract for Financial Assistance between the Owner and the Department, who is also empowered to take certain actions 
under this Agreement.  Contractor should address mail to the Administrator c/o the Construction Management Unit. 

3.1.3 The term "Construction Advisor" means the person designated by the Administrator to assist the Administrator.   
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3.2 PROJECT FUNDING 
The Work under this Contract is funded by the Town through the Department pursuant to a contract for financial 
assistance between the Department and the Owner. 

3.3 DEPARTMENT'S RESPONSIBILITIES 
3.3.1 The Contractor is advised that various actions taken or decisions made by the Owner and/or the Prime Designer 
under this Contract, require the prior approval and counter-signature of the Administrator.  Those actions or decisions 
include, but are not limited to, the following: 

.1 Approval, substitutions, and final selection of Sub-Bidders pursuant to M.G.L. c.149 §44F 

.2  Change Orders and Construction Change Directives, whether or not they affect a change in the Contract  
Sum or in the Contract Time. 

.3 Written orders, notices, and approvals given by the Owner pursuant to the Contract Documents or pursuant 
to any Laws applicable to this Contract, including approval of the Contractor's payment requests. 

.4 Approval of "or equal" submissions and substitutions pursuant to Subparagraph 4.6.3. 

.5 Stop Work order. 

.6 Certificate of Substantial Completion. 

.7 Final payment. 

.8 Termination of Contract. 

3.3.2 In any instance where the Contractor requires clarification as to whose approval is required, the Prime Designer 
shall provide such clarification. 

3.3.3 Work undertaken by the Contractor or a Subcontractor at the Owner's or other person's order without the 
Administrator's countersignature prior to the start of such work shall be considered unauthorized work and shall not be 
considered cause for extra payment.  The Contractor or Subcontractor shall be responsible for performing, at their own 
expense, corrective measures required by the Prime Designer due to any failure to obtain the prior approval of the 
Administrator pursuant to Subparagraph 3.3.1. 

3.3.4 The Department and its authorized representatives and agents shall at all times have access to, and be permitted 
to observe and review all Work, materials, payrolls, records of personnel, conditions of employment, invoices of 
materials, and other relevant data and records maintained by the Contractor on the Project. 

ARTICLE 4 
CONTRACTOR 

4.1 DEFINITION 
The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the 
Contract Documents as if singular in number.  The term Contractor means the Contractor or its authorized representative. 

4.2 REVIEW OF CONTRACT DOCUMENTS & FIELD CONDITIONS BY CONTRACTOR 
4.2.1 The Contractor shall carefully study and compare the Contract Documents with each other and with information 
furnished by the Owner pursuant to Subparagraph 2.2.2 and shall at once report to the Prime Designer errors, inconsistencies, 
or omissions discovered.  The Contractor shall not be liable to the Owner or Prime Designer for damage resulting from errors, 
inconsistencies, or omissions in the Contract Documents unless the Contractor recognized such error, inconsistency, or 
omission and knowingly failed to notify the Prime Designer.  If the Contractor performs any construction activity knowing it 
involves a recognized error, inconsistency or omission in the Contract Documents without such notice to the Prime Designer, 
the Contractor shall assume responsibility for such performance and shall bear the attributable costs for correction. 

4.2.2 The Contractor shall take field measurements and verify field conditions and shall carefully compare such field 
measurements and conditions and other information known to the Contractor with the Contract Documents before 
commencing activities.  Errors, inconsistencies, or omissions discovered shall be reported to the Prime Designer at once. 

4.2.3 The Contractor shall perform the Work in accordance with the Contract Documents and submittals approved 
pursuant to Paragraph 4.7. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES, 
 COORDINATION, AND CUTTING AND PATCHING 
4.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention.  The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences and 
procedures, and for coordinating all portions of the Work under the Contract. 
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4.3.2 The Contractor shall be responsible for the proper fitting of all Work and the coordination of the operations of 
all trades, Subcontractors, or materialmen engaged upon the Work. 

4.3.3 All necessary cutting, coring, drilling, grouting, and patching required to fit together the several parts of the 
Work shall be done by the Contractor, except as may be specifically noted otherwise under any particular filed sub-bid 
section of the Specifications. 

4.3.4 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, 
Subcontractors, and their agents and employees, and other persons performing portions of the Work. 

4.3.5 The Contractor shall be responsible for inspection of portions of Work already performed under this Contract to 
determine that such portions are in proper condition to receive subsequent Work. 

4.3.6 The Contractor shall do engineering required for establishing grades, lines, levels, dimensions, layouts, and 
reference points for the trades; shall be responsible for maintaining bench marks and other survey marks; and shall 
replace any bench marks or survey marks which have been disturbed or destroyed. 

4.3.7 Unless otherwise required by the Contract Documents, or directed in writing by the Prime Designer, Work shall 
be done during regular working hours.  However, if the Contractor desires to carry on the Work outside of regular 
working hours or on Saturdays, Sundays, or Massachusetts holidays it shall allow ample time to enable satisfactory 
arrangements to be made for inspecting Work in progress and shall bear the costs of such inspection.  The Owner shall 
bill the Contractor directly for such costs. 

4.3.8 Work done outside of regular working hours without the consent or knowledge of the Prime Designer shall be 
subject to additional inspection and testing as directed by the Prime Designer.  The cost of this inspection and testing 
shall be paid by the Contractor whether the Work is found to be acceptable or not. 

4.4 SUPERINTENDENT 
4.4.1 The Contractor shall employ a Superintendent and necessary assistants who shall be in attendance at the Project 
site during performance of the Work.  The Superintendent shall represent the Contractor, and communications given to the 
Superintendent shall be as binding as if given to the Contractor.  Important communications shall be confirmed in writing.  
Other communications shall be similarly confirmed on written request in each case.  The Superintendent shall attend each 
job meeting. 

4.4.2 The Superintendent shall be a competent and responsible employee, satisfactory to the Owner, who is regularly 
employed by the Contractor and is designated by the Contractor as its representative to be in full time attendance at the 
Project site throughout the construction of the Work.  The Superintendent shall be responsible for coordinating all the Work 
of the Contractor and the Subcontractors.  The Superintendent shall be licensed consistent with the Massachusetts Building 
Code.  The Superintendent's resume shall be submitted to the Owner prior to commencement of construction and must 
demonstrate to the Owner's reasonable satisfaction that the Superintendent has performed similar duties on previous 
construction projects similar to the Project. 

4.5 LABOR 
The Contractor shall enforce strict discipline and good order among the Contractor's employees and other persons 
carrying out the Work.  The Contractor shall not permit employment of unfit persons or persons not skilled in tasks 
assigned to them, and whenever the Owner shall notify the Contractor, in writing, that any worker is, in its opinion, 
incompetent, unfaithful, disorderly, or otherwise unsatisfactory, such employee shall be discharged from the Work and 
shall not again be employed on the Project except with the consent of the Owner. 

4.6 MATERIALS AND EQUIPMENT 
4.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or 
not incorporated or to be incorporated in the Work. 

4.6.2 Materials and Equipment to be installed as part of the Contract (both or either of which are hereinafter referred 
to as "Materials") shall be new, unused, of recent manufacture, assembled, and used in accordance with the best 
construction practices. 

4.6.3 "OR EQUAL" SUBMISSIONS/SUBSTITUTIONS 
4.6.3.1 Except where a product has been specified as a proprietary material, the words "or equal" are understood to follow the 
name of any maker, vendor, or product specified to be used in the Contract Documents.  To determine if the materials or articles 
proposed by the Contractor are equal to those specified, the Prime Designer shall determine whether the materials or articles 
proposed are at least equal in quality, durability, appearance, strength and design to the material or articles named or described, 
and will perform at least equally the functions imposed by the design.  See M.G.L. c.30 §39M. 
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4.6.3.2 The Contractor shall be responsible for providing the Prime Designer with any information and test results the 
Prime Designer reasonably requires to determine if a material is equal to a material named or described in the Contract 
Documents. 

4.6.3.3 Whenever the Contractor submits a material for approval as a substitute for a material named or described in the 
Contract Documents, such submission shall be made at least one hundred and twenty (120) days prior to the date the 
materials will be used on the Project.  In no event shall the Contractor maintain a claim for delays based upon the Prime 
Designer's review of such substituted materials if the Contractor has failed to comply with the one hundred and twenty 
(120) days submission requirement. 

4.7 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
4.7.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the Contractor or a 
Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate a  portion of the Work. 

4.7.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor or its Subcontractors and suppliers to illustrate materials or equipment for 
some portion of the Work. 

4.7.3 Samples are physical examples which illustrate materials, equipment, or workmanship and establish standards 
by which the Work will be judged. 

4.7.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents.  The purpose of 
their submission is to demonstrate for those portions of the Work for which submittals are required the way the 
Contractor proposes to conform to the information given and the design concept expressed in the Contract Documents.  
Review by the Prime Designer is subject to the limitations of Subparagraph 4.7.9. 

4.7.5 The Contractor shall review, approve, and submit to the Prime Designer Shop Drawings, Product Data, Samples and 
similar submittals required by the Contract Documents with reasonable promptness and in such sequence as to cause no delay 
in the Work or in the activities of the Owner or of separate contractors.  Submittals made by the Contractor which are not 
required by the Contract Documents may be returned without action.  The Contractor's attention is directed to the provisions of 
Subparagraph 4.6.3 entitled "Or Equal" Submissions/Substitutions and Section 01300 of the Specifications. 

4.7.6 The Contractor shall prepare and keep current, for the Prime Designer's approval, a schedule of submittals 
which is coordinated with the Contractor's construction schedule submitted pursuant to Paragraph 9.4, and allows the 
Prime Designer reasonable time to review submittals. 

4.7.7 The Contractor shall perform no portion of the Work requiring submittal and review of Shop Drawings, Product 
Data, Samples or similar submittals until the respective submittal has been approved by the Prime Designer.  Such Work 
shall be in accordance with approved submittals. 

4.7.8 By approving and submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor 
represents that the Contractor has determined and verified materials, field measurements, and field construction criteria 
related thereto, or will do so, and has checked and coordinated the information contained within such submittals with the 
requirements of the Work and of the Contract Documents. 

4.7.9 The Contractor shall not be relieved of responsibility for deviations from requirements of the Contract Documents by 
the Prime Designer's approval of Shop Drawings, Product Data, Samples or similar submittals unless the Contractor has 
specifically informed the Prime Designer in writing of such deviation at the time of submittal and the Department has given 
explicit written approval to the specific deviation.  The Contractor shall not be relieved of responsibility for errors or omissions 
in Shop Drawings, Product Data, Samples, or similar submittals by the Prime Designer's actions. 

4.7.10 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Prime Designer on previous submittals. 

4.7.11 Informational submittals upon which the Prime Designer is not expected to take responsive action may be so 
identified in the Contract Documents. 

4.7.12 When professional certification of performance criteria of materials, systems or equipment is required by the 
Contract Documents, the Prime Designer shall be entitled to rely upon the accuracy and completeness of such 
calculations and certifications. 

4.8 SAMPLES AND TESTS 
4.8.1 Materials to be used in the Work may be tested or inspected after reasonable notice by the Prime Designer and may be 
rejected if they fail the specified tests.  Except as otherwise provided in the Contract, all testing of material specifically requested by 
the Prime Designer will be paid for by the Owner, except that the cost of testing of materials that fail the testing criteria shall be 



 

 GENERAL CONDITIONS 
Town 6 of 29 
 

borne by the Contractor.  If the Contractor requests permission to use a material that was not specified in the Contract Documents 
and the Prime Designer requires testing of such material before approving its use, the Contractor shall pay for such testing. 

4.8.2 The source of material proposed by the Contractor shall be designated in time to permit all required testing and inspection 
before the material is needed for incorporation into the Work.  The Contractor shall have no claim for delays due to testing if it fails 
to designate the proposed source or to order the material in time to provide for adequate testing and inspection.  Necessary 
arrangements shall be made to permit the Prime Designer to make factory, shop, or other inspection of materials or equipment 
ordered for the Work, in process of manufacture or fabrication, or in storage elsewhere than the site of the Work. 

4.8.3 The Contractor shall furnish the Prime Designer with samples of the materials it proposes to use in the execution of the 
work in sufficient time to afford the Prime Designer the opportunity to adequately review and, if necessary, arrange for testing of 
such materials. 

4.9 DELIVERY AND STORAGE OF MATERIALS 
4.9.1 Materials and equipment shall be progressively delivered to the site so that there will be neither delay in the 
progress of the Work nor an undue accumulation of materials that are not to be used within a reasonable time. 

4.9.2 Materials stored off-site shall be stored at the expense of the Contractor in a manner that preserves their quality 
and fitness for the Work.  Material shall be placed on wooden platforms or other hard clean surfaces and not on the 
ground and shall be properly protected. 

4.9.3 If the Contractor requests the Prime Designer's inspection of materials stored off-site, the Contractor shall 
assume the Prime Designer's reasonable costs for travel, room, and meals associated with such inspection. 

4.9.4 Materials stored either at the site or at some other location agreed upon in writing shall be located so as to 
facilitate prompt inspection and may again be inspected prior to their use in the work. 

4.9.5 The Contractor shall take charge of and be liable for any loss of or injury to the materials delivered at or in the 
vicinity of the place where the Work is being done and shall notify the Prime Designer as soon as any such materials are 
so delivered and allow them to be examined by the Prime Designer. 

4.9.6 Payment for stored materials shall be made in accordance with Paragraph 10.4. 

4.10 WARRANTY 
The Contractor warrants to the Owner and Prime Designer that materials and equipment furnished under the Contract 
will be of good quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be 
free from defects not inherent in the quality required or permitted, and that the Work will conform with the requirements 
of the Contract Documents.  Work not conforming to these requirements, including substitutions not properly approved 
and authorized, may be considered defective.  If required by the Prime Designer, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment. 

4.11 REJECTION OF DEFECTIVE MATERIALS 
The Prime Designer may reject materials if the Prime Designer reasonably determines that such materials do not conform 
to the Contract Documents.  No rejected materials, the defects of which have been subsequently corrected, shall be used 
in the Work except with the written permission of the Prime Designer.  No extra time shall be allowed for completion of 
the Work due to the rejection of non-conforming materials. 

4.12 REJECTION OF DEFECTIVE WORK 
The Prime Designer's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the 
Contract obligations, and defective work shall be corrected.  Unsuitable work may be rejected by the Prime Designer, 
notwithstanding that such work and materials have been previously overlooked or misjudged by the Prime Designer and 
accepted for payment.  If the Work or any part thereof shall be found defective at any time before the final acceptance of 
the whole Work, the Contractor shall forthwith correct such defect in a manner satisfactory to the Prime Designer, and if 
any material brought upon the site for use in the Work, or selected for the same, shall be rejected by the Prime Designer 
as unsuitable or not in conformity with the Contract requirements, the Contractor shall forthwith remove such materials 
from the vicinity of the Work. 

4.13 MATERIALS ATTACHED OR AFFIXED TO THE WORK 
Nothing in this Contract shall be construed as vesting in the Contractor any right of property in the materials used after they have 
been attached or affixed to the Work or the soil; but all such materials shall, upon being so attached or affixed, become the property 
of the Owner. 
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4.14 SALES TAX EXEMPTION AND OTHER TAXES 
4.14.1 To the extent that materials and supplies are used or incorporated in the performance of this Contract, the 
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of 1966. 

4.14.2 The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the work. 

4.15 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at the site for the use and information of the Owner, one record copy of the Drawings, 
Specifications, Addenda, Change Orders, and other Contract Modifications, in good order and marked currently to record 
changes and selections made during construction, and in addition approved Shop Drawings, Product Data, Samples, 
updated construction schedule, and similar required submittals.  These shall be available to the Prime Designer and shall 
be delivered to the Prime Designer for submittal to the Owner upon completion of the Work. 

4.16 PERMITS, FEES, AND NOTICES 
4.16.1 The Contractor shall secure and pay for any and all permits, licenses, and fees required for the proper execution of the 
Work.  The Contractor shall coordinate all efforts required to obtain these permits 

4.16.2 The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations, and lawful 
orders of public authorities bearing on performance of the Work. 

4.16.3 It is not the Contractor's responsibility to ascertain that the Contract Documents are in accordance with 
applicable laws, statutes, ordinances, building codes, and rules and regulations.  However, if the Contractor observes that 
portions of the Contract Documents are at variance therewith, the Contractor shall promptly notify the Prime Designer 
and Owner in writing, and necessary changes shall be accomplished by appropriate Modification. 

4.16.4 If the Contractor performs Work knowing it to be contrary to laws, statutes, ordinances, building codes, and 
rules and regulations without such notice to the Prime Designer and Owner, the Contractor shall assume full 
responsibility for such Work and shall bear the attributable costs. 

4.17 DEBRIS, CHEMICAL WASTE 
4.17.1 The Contractor shall not permit the accumulation of debris, both exterior and interior, and the work area shall at 
all times be kept satisfactorily clean. 

4.17.2 The Contractor shall remove debris from the site of the work and legally dispose of it at any private or public 
dump that the Contractor may choose.  The Contractor shall make all arrangements and obtain any approvals necessary 
for said disposal from the owners or officials in charge of such dumps and shall bear all cost, including fees resulting 
from such disposal.  Garbage shall be removed daily. 

4.17.3 No open fire shall be permitted on site. 

4.17.4 Chemical Waste:  Chemical waste shall be stored in corrosion resistant containers, removed from the Project site, 
and disposed of not less frequently than monthly unless directed otherwise.  Disposal of chemical waste shall be in 
accordance with requirements of the U.S. Environmental Protection Agency (EPA) and the Massachusetts Department of 
Environmental Protection (DEP). Fueling and lubricating of vehicles and equipment shall be conducted in a manner that 
affords the maximum protection against spills and evaporation.  Lubricants to be discarded or burned shall be disposed of in 
accordance with approved procedures meeting all applicable Federal, State and local regulations.  In the event of an oil or 
hazardous materials spill large enough to violate Federal, State, or applicable local regulations, the Prime Designer shall be 
notified immediately.  The Contractor shall be responsible for immediately cleaning up any oil or hazardous waste spills 
resulting from its operations.  Any costs incurred in cleaning up any such spills shall be borne by the Contractor. 

4.18 SITE AND WEATHER PROTECTION 
4.18.1 The Contractor shall take precaution during the execution of work involving demolition not to disturb or 
damage any existing structures, landscaping, walks, roads, or other items scheduled to remain.  The Contractor shall 
restore any damaged items to original condition and as directed by the Prime Designer.  The Contractor shall provide 
and erect acceptable barricades, fences, signs, and other traffic devices to protect the work from traffic and the public 
as reasonably necessary and as required by the Massachusetts Building Code. 

4.18.2 The Contractor shall install weather protection and provide adequate heat in the protected area from 
November 1 to March 31 as required by M.G.L. c.149 §44G. 

4.19 ARCHAEOLOGICAL AND HISTORICAL RESOURCES 
All items having any apparent historical or archaeological interest which are discovered in the course of any construction 
activities shall be carefully preserved and reported immediately to the Prime Designer for determination of appropriate 
actions to be taken. 
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4.20 SAFETY REQUIREMENTS 
4.20.1 The Contractor must comply with all Federal, State, and Local safety laws and regulations of the applicable to 
work performed under this Contract. 

4.20.2 If the Contractor uses or stores toxic or hazardous substances it is subject to M.G.L. c.111F §2, the "Right to 
Know" law and regulations promulgated by the Department of Public Health, 105 CMR 670, the Department of 
Environmental Protection, 310 CMR 33, and the Department of Labor and Workforce Development, 441 CMR 21; and 
must post a Workplace Notice obtainable from the Department of Labor and Workforce Development. 

4.20.3 The Contractor must comply with Dig-Safe Laws.  Dig-Safe is the Utility Underground Plant Damage 
Prevention System, 331 Montvale Ave., Woburn, MA  01801, 1.888.344.7233.  The Contractor must notify Dig-Safe of 
contemplated excavation, demolition, or explosive work in public or private ways, and in any utility company right of 
way or easement, by certified mail, with a copy to Department of Environmental Protection (DEP).  This notice must be 
given at least 72 hours prior to the work, but not more than sixty days before the work is to be done.  Such notice shall 
state the name of the street or the route number of the way and an accurate description of the location and nature of the 
proposed work.  Dig-Safe is required to respond to the notice within 72 hours of receipt by designating the location of 
pipes, mains, wires or conduits at the site.  The Contractor shall not commence work until Dig-Safe has responded.  The 
work shall be performed in such manner and with reasonable precautions taken to avoid damage to utilities under the 
surface at the work location.  The Contractor shall provide the Superintendent with current Dig-Safe regulations, and a 
copy of M.G.L. c.82 §40.  Any costs related to the services performed by Dig-Safe shall be borne by the Contractor. 

4.20.4 This project is subject to compliance with Public Law 92-596 "Occupational Safety and Health Act of 1970" 
(OSHA), with respect to all rules and regulations pertaining to construction, U.S. Code Title 29, sections 651 et seq. 
including Volume 36, numbers 75 and 105, of the Federal Register as amended, and as published by the U.S. Department 
of Labor. 

4.20.5 If this Project requires the containment or removal of asbestos or material containing asbestos, lead or waste 
containing lead based paint, the Contractor shall ensure that the person or company performing the asbestos or lead 
related services is licensed pursuant to applicable State laws and regulations. 

4.21 ACCESS TO WORK 
The Contractor shall provide the Owner and Prime Designer access to the Work at all times and shall cooperate with the 
Owner whenever the Owner invites visitors to the site. 

ARTICLE 5 
ADMINISTRATION OF THE CONTRACT 

5.1 PRIME DESIGNER 
The Prime Designer is the person or entity licensed to practice architecture or engineering, which is responsible for 
performing the duties assigned to the Prime Designer by the Contract Documents. 

5.2 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise provided in the Contract Documents or when direct communications have been specially authorized, 
the Owner and Contractor shall communicate through the Prime Designer.  Communications by and with the Prime 
Designer's consultants shall be through the Prime Designer.  Communications by and with Subcontractors and material 
suppliers shall be through the Contractor. Communications by and with separate contractors shall be through the Owner. 

5.3 PRIME DESIGNER'S ADMINISTRATION OF THE CONTRACT 
5.3.1 The Prime Designer will provide administration of the Contract as described in the Contract Documents, and 
will be the Owner's representative (1) during construction, (2) until final payment is due and (3) with the Owner's 
concurrence, from time to time during the guaranty period described in Article 11.  The Prime Designer will advise and 
consult with the Owner. 

5.3.2 The Prime Designer will regularly visit the site, conduct job meetings, and keep the Owner informed of the 
progress and quality of the Work, and will endeavor to guard the Owner against defects and deficiencies in the Work.  
The Prime Designer's minutes of meetings shall be the official minutes kept on the Project. 

5.3.3 Based on the Prime Designer's observations and evaluations of the Contractor's Applications for Payment, the 
Prime Designer will review and certify the amounts due the Contractor and will submit to the Owner and the Department 
for their consideration Certificates for Payment in such amounts as the Prime Designer determines appropriate. 
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5.3.4 The Prime Designer shall reject Work which does not conform to the Contract Documents.  Whenever the 
Prime Designer considers it necessary or advisable to achieve the intent of the Contract Documents, the Prime Designer 
will have authority to require additional inspection or testing of the Work in accordance with Paragraph 4.8.  

5.3.5 The Prime Designer will review and approve or take other appropriate action upon the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking such submittals for 
conformance with the information given and the design concept expressed in the Contract Documents.  This review shall 
be in accordance with the provisions of Subparagraph 4.6.3 and the procedures described in Section 01300 of the 
Specifications, and shall not relieve the Contractor from compliance with the requirements of the Contract Documents. 

5.3.6 The Prime Designer will prepare Change Orders and Construction Change Directives, and may authorize Minor 
Changes in the Work as provided in Paragraph 8.1. 

5.3.7 The Prime Designer will conduct inspections to determine the date or dates of Substantial Completion and the 
date of Final Completion, will receive and forward to the Owner for the Owner's review and records written warranties 
and related documents required by the Contract and assembled by the Contractor, and will issue a final Certificate for 
Payment upon the Contractor's compliance with the requirements of the Contract Documents.  

5.3.8 If the Owner, Prime Designer, and Department agree, the Owner may provide one or more project 
representatives to assist in carrying out the Prime Designer's responsibilities at the site.  The duties, responsibilities, and 
limitations of authority of such project representatives shall be as described in the General Conditions and explained at 
the pre-construction conference. 

5.3.9 The Prime Designer will interpret and decide matters concerning performance under and requirements of the 
Contract Documents on written request of either the Owner or Contractor.  The Prime Designer's written response to such 
requests will be made within the thirty day time limit prescribed in Paragraph 8.6.3. 

5.3.10 The Prime Designer's decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 

5.4 PROCEDURES AND PRACTICES 
The Department's procedures, forms, and practices which must be employed on the Project  will  be explained at the pre-
construction conference. 

5.5 PRECONSTRUCTION CONFERENCE 
Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner, 
Department, and Prime Designer to discuss and develop mutual understandings relative to administration of the quality 
assurance program, safety program, labor provisions, the schedule of work, and other Contract procedures. 

ARTICLE 6 
SUBCONTRACTORS 

6.1 DEFINITION 
6.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
work at the site. 

6.1.2 The Contractor shall require each Subcontractor to be bound to the Contractor by the terms of the Contract 
Documents, and to assume toward the Contractor all the obligations and responsibilities which the Contractor assumes 
toward the Owner and the Prime Designer. 

6.1.3 Subcontracts between the Contractor and a filed sub-bidder shall be in the form required by M.G.L c.149 §44F. 

6.2 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner provided that: 

.1  assignment is effective only after termination of the Contract by the Owner for cause pursuant to Paragraph 
19.1 and only for those subcontract agreements which the Owner accepts by notifying the Subcontractor in 
writing; and 

.2  assignment is subject to the prior rights of the surety obligated under bond relating to the Contract. 
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ARTICLE 7 
CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION 
 AND TO AWARD SEPARATE CONTRACTS 
7.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's own 
forces, and to award separate contracts in connection with other portions of the Project or other construction or operations 
on the site.  If the Contractor claims that delay or additional cost is involved because of such action by the Owner, the 
Contractor shall make such claim as provided elsewhere in the Contract Documents. 

7.1.2 The Owner shall provide for coordination of the activities of the Owner's own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them.  The Contractor shall participate with other 
separate contractors and the Owner in reviewing and coordinating their construction schedules with one another when 
directed to do so. 

7.2 MUTUAL RESPONSIBILITY 
7.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities and shall connect and coordinate the 
Contractor's construction and operations with theirs as required by the Contract Documents. 

7.2.2 If part of the Contractor's Work depends on proper execution or results upon construction or operations by the 
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report to 
the Prime Designer apparent discrepancies or defects in such other construction that would render it unsuitable for such 
proper execution and results.  Failure of the Contractor to so report shall constitute an acknowledgment that the Owner's 
or separate contractors' completed or partially completed construction is fit and proper to receive the Contractor's Work, 
except as to defects not then reasonably discoverable. 

7.2.3 The Contractor shall promptly remedy damage wrongfully caused by the Contractor to completed or partially 
completed construction or to property of the Owner or separate contractors 

ARTICLE 8 
CHANGES IN THE WORK 

8.1 CHANGES - DEFINITIONS 
8.1.1 All changes in the work, including any increase, decrease, or other equitable adjustment in the Contract Sum or 
in the time for performing the Contract, shall be authorized in the form of one, or a combination of, the following written 
instruments:  Change Order, Construction Change Directive, or a Minor Change in the Work.  The term "equitable 
adjustment" as used in this paragraph shall include all adjustments to the Contract Sum or time to which the Contractor is 
entitled pursuant to M.G.L. c.30 §§39N and 39O and such equitable adjustment shall be made in accordance with the 
provisions of this Article. 

8.1.2 A Minor Change is a written order binding on the Owner and Contractor issued by the Prime Designer, with the 
concurrence of the Construction Advisor, not involving adjustment in the Contract Sum or extension of the Contract 
Time and not inconsistent with the intent of the Contract Documents.  The Contractor shall carry out such written orders 
promptly. 

8.1.3 A Change Order is a written instrument prepared by the Prime Designer and signed by the Owner, Department, 
Contractor, and Prime Designer, stating their agreement regarding a change in the work, including a change in the 
Contract Sum or Contract Time. 

8.1.4 A Construction Change Directive is a written order prepared by the Prime Designer and signed by the Owner, 
Prime Designer, and Department, directing a change in the Work and stating a proposed basis for adjustment, if any, in 
the Contract Sum, or Contract Time, or both.  The Owner may, by Construction Change Directive, and without 
invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, 
deletions or other revisions, the Contract Sum and Contract Time being adjusted accordingly. 
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8.1.5 A Change Order shall be based upon agreement among the Owner, Contractor, Prime Designer, and 
Department; a Construction Change Directive requires agreement by the Owner, Prime Designer, and the Department, 
and may or may not be agreed to by the Contractor; an order for a Minor Change in the Work may be issued by the Prime 
Designer with the concurrence of the Construction Advisor. 

8.1.6 Change Orders and Construction Change Directives must be counter-signed by the Administrator in accordance 
with Subparagraph 3.3.1, to be effective. 

8.2 REQUEST FOR A CHANGE IN THE WORK 
A change order request shall be in writing and may originate with the Owner, the Department, the Prime Designer, or the 
Contractor.  If such a request would cause a change in the Contract Sum, the Contractor shall promptly submit to the 
Prime Designer its cost and pricing data for such proposed change.  Such data shall be accurate, current and complete at 
the time of submission and shall be computed in accordance with Subparagraph 8.3.1. 

8.3 METHOD FOR DETERMINING AMOUNT OF CHANGE 
8.3.1 Changes in the Contract Sum shall be calculated in accordance with one or a combination of the following methods, as 
determined by the Prime Designer:  

.1  Lump sum basis, provided the lump sum amount shall include the estimated cost of the change, broken  down 
by Items a through  in the following Subparagraph .3. 

.2  Unit price basis, to be adjusted in accordance with contract unit prices, or other agreed upon unit prices  
provided that the unit prices shall be inclusive of all costs related to such equitable adjustment. 

.3  Time and materials basis, on a not-to-exceed predetermined upset amount determined by the Prime Designer, to be 
subsequently adjusted on the basis of the Contractor's actual costs based on the following items a though  i: 
a. Cost of labor at the rates found elsewhere in this document, including foremen; 
b. Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or consumed; 
c. Rental cost of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or others. 
d. A percent of the net increase or decrease of Item a to cover Worker's Compensation, F.I.C.A., and unemployment 

contributions. 
e. The percentage for Worker's Compensation in Item d above shall not exceed the standard manual rate for the 

involved trade, as set by the Worker's Compensation Rating and Inspection Bureau of Massachusetts.  This rate shall 
not include any surcharges such as experience modifications and all risk factor adjustment programs, etc. 

f. For work performed by the Contractor's own forces, there shall be added an amount of 15% of items a - d for 
overhead, superintendence, and profit. 

g. For work performed by any Subcontractor, there shall be added an amount of 15% of the  Subcontractor's costs 
for Items a - d for the Subcontractor's overhead, superintendence and profit.  The Contractor shall be entitled to 
an additional 10% mark-up on the total amount of the Subcontractor's price as compensation for assuming full 
responsibility and supervision for the Subcontractor's work. 

h. Actual increases in the premium costs for performance and payment bonds required of the Contractor and filed 
Subcontractors, provided there will be an appropriate credit for reduced premiums for a credit change order. 

i. On any change in the Contract Sum that involves a credit, the amount of the credit will not include an overhead and profit 
factor, however, the credit will include an amount for item d. which shall not be less than 25% of item a. 

8.3.2 The method provided in Subparagraph 8.3.1, for compensating the Contractor and Subcontractors for changes 
in the Work, shall be considered to adequately compensate the Contractor and Subcontractors for any and all costs 
directly, indirectly, or consequentially related to, or caused by, such change in the work. 

8.4 WORK PERFORMED UNDER PROTEST 
The Contractor shall perform all work as directed by the Prime Designer, and if the Prime Designer determines that 
certain work for which the Contractor has requested a change order does not represent a change in the Contract, or if the 
Contractor and the Prime Designer cannot agree to the amount of compensation for a change order, the Contractor shall 
perform said work under protest and must follow the notice requirements and maintain the records required by 
Subparagraph 8.7.3. 

8.5 STATUTORY CHANGE ORDER PROVISIONS 
The Contractor's attention is directed to the Massachusetts General Laws Chapter 30, §§ 39I, 39J, 39N, 39O and 39P, the 
provisions of which apply to this Contract. 
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8.6 DIFFERING SITE CONDITIONS, M.G.L.  c.30 §39N 
8.6.1 If, during the progress of the Work, the Contractor or the Owner discovers that the actual subsurface or latent 
physical conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in 
the Contract Documents, either the Contractor or the Owner may request an appropriate time extension and an equitable 
adjustment in the Contract Sum applying to work affected by the differing site conditions.  A request for such an 
adjustment shall be in writing and shall be delivered by the party making such claim to the other party as soon as possible 
after such conditions are discovered. 

8.6.2 Upon receipt of such a claim from a Contractor, or upon its own initiative, the Owner shall make an investigation of such 
physical conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the Contract 
Documents or from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the 
plans and Contract Documents and are of such nature as to cause an increase or decrease in the cost of performance of the work or a 
change in the construction methods required for the performance of the work which results in an increase or decrease in the cost of 
the work, the Owner shall upon submission by the Contractor of a properly submitted Change Order request, make an equitable 
adjustment in the Contract Sum and the Contract shall be modified in writing accordingly. 

8.6.3 TIMELY DECISION BY OWNER. M.G.L. c.30 §39P 
Whenever this Contract requires the Owner or its Prime Designer to make a decision during construction of the Project, 
on interpretation of the specifications, approval of equipment, material or any other approval, or progress of the work, 
that decision shall be made promptly and, in any event, no later than thirty days after receipt of a written submission for 
such decision by the Contractor; but if such decision requires extended investigation and study, the Owner or the Prime 
Designer shall, within thirty days after the receipt of the submission, give the Contractor written notice of the reasons 
why the decision cannot be made within the thirty day period and the date by which the decision will be made. 

8.7 CLAIMS 
8.7.1 If the Contractor has any claim or dispute of any nature arising under this Contract, including a claim based on 
the Owner's failure or refusal to approve a change order request of the Contractor, in full or in part, the Contractor shall 
submit such claim or dispute to the Prime Designer, in the form of a change order request, for initial review and 
consideration, subject to further appeal to the Administrator.  If the Contractor is not satisfied with the Prime Designer’s 
decision or, if the Prime Designer fails to render a decision within thirty days after receiving written notice of such claim 
or dispute from the Contractor, the Contractor may file a written request for a decision with the Department pursuant to 
Subparagraph 8.7.2.  

8.7.2 Appeal of an Prime Designer's decision under Subparagraph 8.7.1 must be made directly to the Administrator 
by certified mail, copy to the Prime Designer and Owner, within twenty-one (21) calendar days after the date on which 
the party making the appeal receives the Prime Designer's written decision or within twenty-one (21) days after the thirty 
(30) day non-decision period noted in 8.7.1.  Failure to appeal within this period will result in the Prime Designer's 
decision becoming final and binding upon the Owner and the Contractor. 

8.7.3 Pending resolution of the claim or dispute, the Contractor must proceed with the disputed Work, as directed by 
the Prime Designer.  The Contractor must give written notice to the Department and the Prime Designer stating that it is 
proceeding with the disputed work under protest.  Accurate records of the nature and extent of the disputed Work and of 
the time spent and equipment used on the disputed Work shall be maintained by the superintendent and verified daily by 
the Project Representative, or the Owner's designee.  Failure of the Contractor to maintain such records shall cause the 
Contractor to forfeit its claim to additional compensation for such disputed work. 

8.7.4 Meetings or administrative conferences held by the Department to review the basis of the claim or dispute are 
non-binding.  Such conferences are not subject to the State Administrative Procedures Act. 

8.7.5 At the conclusion of these proceedings, the Department shall issue a decision which shall be final under the 
Contract.  The matter may then be appealed to a court of competent jurisdiction.  

8.7.6 Requests for administrative conferences by subcontractors must be made by the Contractor; subcontractors 
cannot make such requests directly. 
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ARTICLE 9 
TIME, SCHEDULES, AND COMPLETION 

9.1 DEFINITIONS 
9.1.1 Unless otherwise provided, Contract Time is the period of time, as extended by approved Change Order, 
allotted in the Contract Documents for Substantial Completion of the Work. 

9.1.2 The date of commencement of the Work is the date established in the Notice to Proceed from the Owner.  The 
commencement date shall not be postponed by the failure to act by the Contractor or by persons or entities for which the 
Contractor is responsible. 

9.1.3 The date of Substantial Completion is the date certified by the Prime Designer in accordance with Subparagraph 9.6.7. 

9.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically defined. 

9.2. PROGRESS AND COMPLETION 
9.2.1 Time limits stated in the Contract Documents are of the essence of the Contract.  By executing the Contract the 
Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

9.2.2 The Contractor shall proceed expeditiously with adequate forces and shall achieve Completion within the Contract Time. 

9.3 DELAYS AND EXTENSIONS OF TIME 
9.3.1 The Contractor shall be entitled to an extension of time for completion of the Work because of; 

.1 acts of God;  

.2 labor disputes;  

.3 abnormal weather conditions; or  

.4 acts of neglect of the Owner, Prime Designer, or Department as described in Subparagraph 8.6.3.   
9.3.1.5  Except in unusual circumstances, delays caused by suppliers, Subcontractors and sub-subcontractors shall be 
considered to be within the control of the Contractor. 

9.3.1.6 Should the Contractor require additional time to complete the Work, the Contractor shall document the reasons 
therefore and request an extension of time at the time the alleged delay occurs, as provided in this Article and Article 8.   

9.3.1.7 Failure to notify the Prime Designer of any delay as provided in this Article shall preclude the Contractor from 
subsequently claiming any damages due to said delay.   

9.3.1.8 Requests for extensions of time shall be submitted as a change order request to the Prime Designer under 
Article 8 for the Owner's consideration. 

9.3.2 CONTRACTOR'S LIABILITY FOR DELAYS 
The Contractor shall be liable for, and shall pay, to the Owner, all of the Owner's Project related costs incurred after 
the time stipulated for Substantial Completion, as extended by Change Order.  Such costs shall include:  fees paid to 
the Prime Designer as extra services for inspection services and administration of the Contract, at the rate stipulated in 
the Contract for Architectural Services between the Owner and the Prime Designer;  the costs of the Project 
Representative at the current salary rate; lost rental income based on the average rent collected by the Owner, and/or 
increased rental subsidies  and any other direct expenses.  The Owner may retain from moneys otherwise due the 
Contractor whatever sums accrue to the Owner pursuant to this provision.  The Contractor shall not be liable for costs 
for delay in performance for any period for which an extension of the Contract Time has been granted pursuant to the 
provisions of Subparagraph 9.3. 

9.3.3 OWNER DELAYS 
9.3.3.1 The Owner may delay the commencement of the Work, or any part thereof, due to unforeseen circumstances or 
conditions which have a bearing on the Work required under this Contract or for any other reason if it is deemed to be in the 
best interest of the Owner to do so.  Except as expressly provided in the following Subparagraphs 9.3.3.2, 9.3.3.3, and 9.3.3.4, 
the Contractor shall have no claim for additional compensation on account of such delay, but shall be entitled to an extension of 
Contract Time as determined reasonable by the Prime Designer. 

9.3.3.2 The Contractor and the Owner agree that the following Subparagraphs provide the Contractor with the right to 
request additional compensation for Owner caused delays only in the following two circumstances: 

.1 When the Owner provides the Contractor with a written order to suspend or delay the Work, or a portion 
thereof, for a period of fifteen days or more. 
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.2 When the Owner or its Prime Designer fails to make a decision within the thirty day period described in 
Subparagraph 8.6.3 and such failure delays the Work, or a portion thereof, for fifteen days or more. 

9.3.3.3 The Owner may, for its convenience, order the Contractor in writing to suspend, delay, or interrupt all or any part 
of the Work for such period of time as it may determine appropriate, provided however, that if there is a suspension, delay, 
or interruption for fifteen days or more, or there is a failure of the Owner to act within the time specified in this Contract, the 
Owner shall make an adjustment in the Contract Sum for any increase in the cost of performance of this Contract, but shall 
not include any profit to the Contractor on account of such increase; and provided further, that the Owner shall not make any 
adjustment in the Contract Sum under this provision for any suspension, delay, interruption, or failure to act to the extent 
that such is due to any cause for which this Contract provides for an equitable adjustment of the Contract Sum under any 
other Contract provisions. M.G.L. c.30 §39O (a). 

9.3.3.4 The Contractor must submit the amount of a claim under Subparagraph 9.3.3.3 to the Owner in writing as soon 
as practicable after the end of the suspension, delay, interruption, or failure to act and, in any event, not later than the date 
of final payment under this Contract and except for costs due to a suspension order, the Owner shall not approve any 
costs in the claim incurred more than twenty days before the Contractor notified the Owner in writing of the act or failure 
to act involved in the claim.  M.G.L. c.30 §39O (b). 

9.3.3.5 The Owner and the Contractor agree that the preceding Subparagraph 9.3.3.4 places a burden on the Contractor to 
inform the Owner, whenever the Contractor considers that an action or inaction of the Owner or its Prime Designer could 
result or has resulted in a delay in the Project, thereby providing the Owner with the opportunity to take action to avoid or 
lessen the time extensions or damages that might be associated with such action or inaction. 

9.3.3.6 The Contractor must file any claim for additional compensation made pursuant to Subparagraph 9.3.3.4 as a 
Change Order request.  The amount of any such claim shall be calculated only in accordance with the provisions of 
Subparagraph 8.3.1.3 items a through i, and shall be subject to the provisions of Subparagraph 8.3.2. 

9.4 CONSTRUCTION AND PAYMENT SCHEDULES 
9.4.1 Prior to commencement of the Work the Contractor shall submit to the Prime Designer a construction schedule 
in bar graph form, satisfactory to the Prime Designer, showing in detail the proposed progress for the construction of the 
various parts of the Work, the proposed times for receiving materials required, and the interrelationship between the 
various construction operations and the percentage of completion and the dollar value of the completed work on the first 
day of each month for each section of the specifications and the entire Work. Submission of said schedule shall be a 
condition precedent to approval of the Contractor's first application for payment. 

9.4.2 At the end of each month, or more often if required, the Contractor shall furnish the Prime Designer an updated 
schedule showing actual progress of the various parts of the Work in comparison with the originally proposed progress 
and payment schedules.  If the Prime Designer raises any objections to progress or payment schedules submitted by the 
Contractor, the Contractor shall immediately address and resolve such objections to the reasonable satisfaction of the 
Prime Designer. 
9.4.3 If the Contractor  submits a construction schedule that anticipates Substantial Completion before the date established 
in the Owner's Notice to Proceed, the Contractor shall have no claim for additional compensation on account of any delays that 
prevent Substantial Completion before the date set in said Owner's Notice to Proceed. 

9.5 USE AND OCCUPANCY 
9.5.1 Prior to the date of Substantial Completion of the entire Project stipulated in the Notice to Proceed, the Owner shall have 
the right, from time to time, to occupy and use any portion of the Project as the Work in connection therewith is substantially 
completed, provided such use and occupancy does not unduly interfere with the Contractor's operations. 

9.5.2 The  Prime Designer will, prior to any such use and occupancy, give written notice to the Contractor, indicating 
the areas intended to be occupied and used, and the intended commencement date of such use and occupancy.  Occupancy 
and use shall not commence prior to a time mutually agreed to by the Owner and the Contractor. 

9.5.3 Upon receipt of such notice of intent, the Contractor shall promptly secure and submit to the Prime Designer 
endorsement from the insurance carrier permitting use and occupancy of the Work, or any designated portion thereof, by 
the Owner prior to Substantial Completion of the entire Project.  The Contractor shall be permitted to cancel its special 
perils insurance for that portion of the Project used and/or occupied by the Owner. 

9.5.4 Partial or entire use and occupancy by the Owner shall not constitute an acceptance of Work not completed in 
accordance with the Contract Documents nor relieve the Contractor from the obligation of performing any Work required 
by the Contract but not completed at the time of use and occupancy.  Before such use and occupancy, the Prime Designer 
will give the Contractor a list of items to be completed prior to Final Completion occurring in the areas to be occupied. 

9.5.5 The Contractor shall be relieved of all maintenance costs of the portion of the Project occupied under the provisions of 
this Article. 
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9.5.6 The Contractor shall not be responsible for wear and tear or damage resulting solely from such use and occupancy. 

9.5.7 The Contract Sum will be adjusted by mutually acceptable arrangements between the Owner and the Contractor with 
respect to heat, electricity, and water furnished by the Contractor to the portion of the Work so occupied. 

9.5.8 When any portion of the building is in condition to receive fittings, appliances, furniture, or other property to be 
furnished and installed by the Owner under separate contracts, the Contractor shall allow the Owner to bring such items 
into the building and shall provide all reasonable facilities and protection therefore. 

9.6 SUBSTANTIAL COMPLETION 
9.6.1 Substantial Completion is the stage in the progress of the Work when, in the opinion of the Prime Designer, the 
Work is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work 
for its intended use. 

9.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, is 
substantially complete, the Contractor shall prepare and submit to the Prime Designer a comprehensive list of items to be completed or 
corrected.  The Contractor shall proceed promptly to complete and correct items on the list.  Failure to include an item on such list does 
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

9.6.3 Upon receipt of the Contractor's list of items to be completed or corrected, the Prime Designer will promptly 
make a thorough inspection and prepare a "punch list", setting forth in accurate detail any items on the Contractor's list 
and additional items that are not acceptable or are incomplete. 

9.6.4 If, after receipt of the Contractor's list, the Prime Designer determines that the Work is not substantially 
complete, the Prime Designer shall inform the Contractor of those items that must be completed before the Prime 
Designer will prepare a punch list.  Upon completion of those items, the Contractor shall again request the Prime 
Designer to prepare the punch list. 

9.6.5 When the punch list has been prepared, the Contractor will arrange a meeting with the Prime Designer and Subcontractors to 
identify and explain all punch list items and address questions on the work which must be done before final acceptance. 

9.6.6 The Prime Designer may revise the punch list, from time to time, to ensure that all items of the Work are properly completed. 

9.6.7 The Prime Designer will prepare a Certificate of Substantial Completion which shall establish the date of 
Substantial Completion, shall establish responsibilities of the Owner and Contractor for security, maintenance, heat, 
utilities, damage to the Work and insurance, and shall fix the time within which the Contractor shall finish all items on 
the list accompanying the Certificate within the provisions of Subparagraph 9.7.2. 

9.6.8 Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the 
Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.  The 
Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written acceptance of 
responsibilities assigned to them in such Certificate and shall be subject to the approval of the Department. 

9.7 FINAL COMPLETION 
9.7.1 After the Prime Designer has certified that the Work is substantially complete, the Contractor shall immediately 
proceed to complete all the remaining items of Work as determined by the Prime Designer, including items authorized by 
Change Orders, Construction Change Directives, or items disputed by the Contractor. 

9.7.2 The Contractor shall complete all the remaining items of Work described in Subparagraph 9.7.1, as soon as 
possible, and in any event within one hundred and twenty days after Substantial Completion, unless the Prime Designer 
determines that a shorter time period for completion is appropriate, in which event the Contractor must complete the 
Contract work within such period.  The Prime Designer may extend such one hundred and twenty day period if the Prime 
Designer determines that such extension is justified. 

9.7.3 If the Contractor fails to complete the remaining items of Work within the time period provided in 
Subparagraph 9.7.2, the Owner may arrange for other contractors to complete such items and the direct and indirect costs 
of such completion shall be charged against the balance due the Contractor or, if no such balance remains, the Contractor 
shall pay the Owner the costs of such completion. 

9.7.4 As an alternative to the procedure described in Subparagraph 9.7.3, the Owner may invoke the performance 
bond of the Contractor and demand that the surety shall complete the remaining items of work in a timely manner. 

9.7.5 The Prime Designer will conduct up to three (3) inspections of completed punchlist items.  The Contractor shall 
be responsible for the  costs of additional inspections required to verify successful completion of the punchlist.  
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ARTICLE 10 
PAYMENTS 

10.1 CONTRACT SUM 
The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments, is the total 
amount payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 

10.2 SCHEDULE OF VALUES 
10.2.1 Before the first Application for Payment, the Contractor shall submit to the Prime Designer a schedule of values 
allocated to various portions of the Work, prepared in such form and supported by such data to substantiate its accuracy 
as the Prime Designer may require.  This schedule, unless objected to by the Prime Designer, shall be used as a basis for 
reviewing the Contractor's Applications for Payment. 

10.2.2 The schedule of values shall contain a separate item for each Section of the Specifications broken down in such 
form as the Prime Designer may require.  Each item in the schedule of values shall include its proper share of overhead and 
profit. 

10.3 APPLICATIONS FOR PAYMENT 
Once each month, on a date established at the beginning of the Work, the Contractor shall deliver to the Prime Designer 
by hand or by registered or certified mail with return receipt, an itemized Application for Payment, supported by such 
data substantiating the Contractor's right to payment as the Prime Designer may require, and reflecting retainage as 
provided in Subparagraph 10.6.1.  Such Application for Payment shall be submitted on a form available from the 
Department.  The form shall show separately: 

.1 The value of labor and materials incorporated in the Work. 

.2 The value, kind, and quantity of each item of material or equipment not incorporated in the Work but 
delivered and suitably stored at the site, during the current pay period. 

.3 The value, kind, and quantity of each item of material or equipment not incorporated in the Work but 
suitably stored at some other location agreed upon in writing, during the current pay period. 

.4 All Change Orders approved up to the date of the Application for Payment.  

.5 The amounts approved for payment for each item on previous applications. 

10.4 PAYMENT FOR STORED MATERIALS 
10.4.1 The Contractor shall include in such Application for Payment only such materials as are incorporated in the 
Work.  Except however, the Contractor may include the value of materials or equipment delivered at the site of the Work 
(or at some location agreed to in writing) upon delivery to the Owner of: 

.1 an acceptable Transfer of Title; and 

.2 receipted invoices or other acceptable proof of prior payment by the Contractor for such materials; and 

.3 a stored materials insurance binder (see subparagraph 16.5.2) that covers the materials for which payment is 
requested, that names the Owner and the Department as an insured party should the stored materials be 
subjected to any casualty, loss, or theft prior to their inclusion in the Work. 

10.4.2 This material(s) or equipment must, in the judgment of the Prime Designer: 
.1 meet the requirements of the Contract, including prior shop drawing, product data, and sample approval; and 
.2 be ready for use; and 
.3 be properly stored by the Contractor and adequately protected until incorporated into the Work. 

10.4.3 Failure to comply with subparagraphs 10.4.1 and 10.4.2 may result in Certificates being changed in accordance with 
M.G.L. c.30 §39K. 

10.5. CERTIFICATES FOR PAYMENT 
10.5.1 The Prime Designer shall mark the date of receipt on the Contractor's Application for Payment.  The Prime Designer 
will, within seven days after receipt of the Contractor's Application for Payment either, 

.1 issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Prime Designer 
determines is properly due, or 

.2 return the application to the Contractor if it is not in proper form or contains computations not arithmetically correct; or  
.3 make changes to the application as provided in subparagraph 10.5.2. 

10.5.2 The Prime Designer shall notify the Contractor and Owner in writing of the Prime Designer's reasons for 
withholding certification in whole or in part as provided in subparagraphs 10.6.1.2 and 10.6.1.3. 



 

 GENERAL CONDITIONS 
Town 17 of 29 

10.5.3 The Owner may make changes in any Application for Payment submitted by the Contractor in accordance with 
M.G.L. c.30 §39K, and the payment due on said Application for Payment shall be computed in accordance with the 
changes so made.  The provisions of said Section 39K shall govern payments pursuant to Applications for Payment on 
which the Owner has made changes.  

10.5.4 No certificate for payment nor any progress payment shall constitute acceptance of Work not in accordance 
with the Contract Documents. 

10.6 STATUTORY PAYMENT PROVISIONS 
10.6.1 After the Prime Designer has issued a Certificate for Payment the Owner shall make payment to the Contractor 
in accordance with M.G.L. c.30 §39K which provides as follows: 

.1 Within 30 days after receipt from the Contractor, at the place designated by the Owner if such a place is so designated, of 
a periodic estimate requesting payment of the amount due for the preceding month, the Owner will make a periodic 
payment to the Contractor for the Work performed during the preceding month and for the materials not incorporated in 
the Work but delivered and suitably stored at the site (or at some location agreed upon in writing) to which the Contractor 
has title or to which a Subcontractor has title and has authorized the Contractor to transfer title to the Owner, less (1) a 
retention based on its estimate of the fair value of its claims against the Contractor and less (2) a retention for direct 
payments to Subcontractors based on  demands for same in accordance with the provisions of Section 39F, and less (3) a 
retention not exceeding five percent (5%) of the approved amount of the periodic payment. 

.2 After the receipt of a periodic estimate requesting final payment and within 65 days after (a) the Contractor fully completes 
the Work or substantially completes the work so that the value of the Work remaining to be done is, in the estimate of the 
Owner, less than one percent (1%) of the original Contract Sum, or (b) the Contractor substantially completes the Work 
and the Owner takes possession for occupancy, whichever occurs first, the Owner shall pay the Contractor the entire 
balance due on the Contract less, (1) a retention based on its estimate of the fair value of its claims against the Contractor 
and of the cost of completing the incomplete and unsatisfactory items of Work less (2) a retention for direct payments to 
Subcontractors based on demands for same in accordance with the provisions of Section 39F, or based on the record of 
payments by the Contractor to the Subcontractors under this Contract if such record of payment indicates that the 
Contractor has not paid Subcontractors as provided in Section 39F. 

.3 If the Owner fails to make payment as herein provided, there shall be added to each such payment daily interest at the 
rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston 
commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to the 
Contractor; provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final 
payment until forty-five days after receipt of such a periodic estimate from the Contractor, at the  place designated by the 
Owner if such a place is so designated.  The Contractor agrees to pay to each Subcontractor a portion of any such interest 
paid in accordance with the amount due each Subcontractor. 

10.6.2 DIRECT PAYMENT TO SUBCONTRACTORS 
10.6.2.1 The Contractor shall make payments to filed Subcontractors in accordance with M.G.L c.30 §39F which 
provides as follows: 

.1 Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to each 
Subcontractor the amount paid for the labor performed and the materials furnished by the Subcontractor, less any amount 
specified in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor 
by the Contractor. 

.2 Not later than the 65th day after each Subcontractor substantially completes the Work in accordance with the plans and 
specifications, the entire balance due under the subcontract less amounts retained by the Owner as the estimated cost of 
completing the incomplete and unsatisfactory items of Work, shall be due the Subcontractor and the Owner shall pay that 
amount to the Contractor.  The Contractor shall forthwith pay to the Subcontractor the full amount received from the 
Owner less any amount specified in any court proceedings barring such payment and also less any amount claimed 
due from the Subcontractor by the Contractor. 

.3 Each payment made by the Owner to the Contractor pursuant to Subparagraphs .1 and .2 of this paragraph for the 
labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of that 
Subcontractor and the Owner shall take reasonable steps to compel the Contractor to make each such payment to each 
such Subcontractor.  If the Owner has received a demand for direct payment from a Subcontractor for any amount 
which has already been included in a payment to the Contractor or which is to be included in a payment to the 
Contractor for payment to the Subcontractor as provided in Subparagraphs .1 and .2, the Owner shall act upon the 
demand as provided in this section. 

.4 If, within 70 days after the Subcontractor has substantially completed the Subcontract Work, the Subcontractor has not 
received from the Contractor the balance due under the Subcontract including any amount due for extra labor and 
materials furnished to the Contractor, less any amount retained by the Owner as the estimated cost of completing the 
incomplete and unsatisfactory items of Work, the Subcontractor may demand direct payment of that balance from the 
Owner.  The demand shall be by a  sworn statement delivered to or sent by certified mail to the Owner, and a copy shall 
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be valid even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially completed the 
Subcontract Work.  Within ten days after the Subcontractor has delivered or so mailed a copy to the Contractor, the 
Contractor may reply to the demand.  The reply shall be by a sworn statement delivered to or sent by certified mail to the 
Owner, and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time.  The reply shall 
contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and 
materials furnished to the Contractor and of the amount due for each claim made by the Contractor and of the amount 
due for each claim made by the Contractor against the Subcontractor. 

.5 Within 15 days after receipt of the demand by the Owner but in no event prior to the 70th day after substantial 
completion of the Subcontract Work, the Owner shall make direct payment to the  Subcontractor of the balance due 
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any 
amount (i) retained by the Owner as the estimated cost of completing the incomplete or unsatisfactory items of Work, 
(ii) specified in any court proceedings barring such payment, or (iii) disputed by the Contractor in the sworn reply; 
provided, that the Owner shall not deduct from a direct payment any amount as provided in part (iii) if the reply is not 
sworn to, or for which the sworn reply does not contain the detailed breakdown required by Subparagraph .4.  The 
Owner shall make further direct payments to the Subcontractor forthwith after the removal of the basis for deductions 
from direct payments made as provided in part (i) and (ii) of this Subparagraph. 

.6 The Owner shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 
Subparagraph .5 in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 
Massachusetts selected by the Owner or agreed upon by the Contractor and the Subcontractor and shall notify the 
Contractor and the Subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the 
amount in the account, including accrued interest, as provided in an agreement between the Contractor and the 
Subcontractor or as determined by decree of a court of competent jurisdiction. 

.7 All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account or 
accounts in a bank pursuant to Subparagraph .6 shall be made out of amounts payable to the General Contractor at the 
time of receipt of a demand for direct payment from a Subcontractor or out of amounts which later become payable to 
the Contractor and in order of receipt of such demands from Subcontractors.  All direct payments shall discharge the 
obligation of the Owner to the Contractor to the extent of such payment. 

.8 The Owner shall deduct from payments to the Contractor amounts which, together with the deposits in interest-bearing 
accounts pursuant to Subparagraph .6, are sufficient to satisfy all unpaid balances of demands for direct payment received 
from Subcontractors.  All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 
right to such deductions prior to any claims against such amounts by creditors of the Contractor. 

.9 If the Subcontractor does not receive payment as provided in Subparagraph .1 or if the Contractor does not submit a 
periodic estimate for the value of the labor and materials performed or furnished by the Subcontractor and the 
Subcontractor does not receive payment for same when due less the deductions provided for in Subparagraph .1, the 
Subcontractor may demand direct payment by following the procedure in Subparagraph .4 and the Contractor may 
file a sworn reply as provided in that same Subparagraph.  A demand made after the first day of the month following 
that for which the Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks 
payment shall be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the 
Contractor.  Thereafter the Owner shall proceed as provided in Subparagraphs .5, .6, .7, and .8.  

10.7 FINAL PAYMENT 
10.7.1 Upon completion of the Work, the Contractor shall be entitled to payment of the Contract balance, in 
accordance with Subparagraph 10.6.1.2 and per the process described in Division 1 of the Specifications. 

10.7.2 The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final 
Certificate of Completion, shall operate as a release to the Owner, Department, and the Prime Designer from all claims 
and liability related to this Contract. 

10.8 PAYMENT LIABILITIES OF CONTRACTOR 
10.8.1 The Contractor shall be responsible to the Owner for all expenses, losses, and damages incurred in consequence of 
any defect, omission, or mistake of the Contractor or any of its employees, Subcontractors, or suppliers. 

10.8.2 The Owner may retain any moneys which would otherwise be payable under this Contract and apply the same, 
or so much as may be necessary therefore, to the payment of any expenses, losses, or damages incurred by the Owner as 
a direct result of the Contractor's failure to perform its obligations hereunder. 
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ARTICLE 11 
GUARANTEES AND WARRANTIES 

11.1 GENERAL GUARANTY 
If at any time during the period of one (1) year from the date of Substantial Completion as defined in Paragraph 9.6, any 
part of the Work shall, in the reasonable determination of the Prime Designer or Owner, require replacing or repairing 
due to the fact that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will 
notify the Contractor to make the required repairs or replacement. 

11.2 If the Contractor shall neglect to commence such repairs or replacement to the satisfaction of the Owner within 
ten (10) days from the date of giving or mailing such notice, then the Owner may employ other persons to make the 
same. 

11.3 The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for such 
repairs or replacements. 

11.4 During this one year guarantee period any corrective work shall be performed in accordance with the applicable 
terms of this Contract.  For items of work completed after use and occupancy has been taken, the one year guarantee 
shall commence at the time the Owner accepts such items. 

11.5 This one year guarantee shall not limit any express guaranty or warranty provided elsewhere in the Contract. 

11.2 SPECIAL GUARANTEES AND WARRANTIES 
11.2.1 Guarantees and warranties required in the various sections of the Specifications must be delivered to the Prime 
Designer before final payment to the Contractor may be made, or in the case of guarantees and warranties which 
originate with a Subcontractor's section of the Work, before final payment for the amount of that subtrade or for the 
phase of Work to which the guarantee or warranty relates. 

11.2.2 The failure to deliver a required guarantee or warranty shall constitute a failure to fully complete the Work in 
accordance with the Contract Documents. 

11.2.3 The Contractor's obligation to correct Work as set forth in Paragraph 4.12 is in addition to, and not in 
substitution of, such guarantees or warranties as may be required in the various Sections of the Specifications. 

ARTICLE 12 
MISCELLANEOUS LEGAL REQUIREMENTS 

12.1 GENERAL 
The Contractor shall stay fully informed of all existing and future state and national laws and municipal ordinances and 
regulations in any manner affecting those engaged or employed in the work, or the materials used or employed in the work, or 
in any way affecting the conduct of the Work, and of all such orders and decrees of bodies or tribunals having any jurisdiction 
or authority over the Contract Work.  All provisions of law that apply to this Contract are hereby made a part of this Contract.  
If any discrepancy or inconsistency is discovered in the Contract Documents in relation to any such law, ordinance, regulation, 
order or decree, the Contractor shall forthwith report the same to the Owner in writing. 

12.1.1 The Contractor shall cause all of its agents and employees to observe and comply with all such existing and 
future laws, ordinances, regulations, orders and decrees. 

12.2 CORPORATE DISCLOSURES 

The Contractor, if a foreign corporation, shall comply with M.G.L. c.181 §3 and §5, and M.G.L. c.30 §39L. 

12.3 VETERANS PREFERENCE 
In the employment of mechanics and apprentices, teamsters, chauffeurs, and laborers in the construction of public works in the 
Commonwealth, preference shall first be given to citizens of the Commonwealth who have been residents of the 
Commonwealth for at least six months at the commencement of their employment and who are veterans as defined M.G.L. c.4 
§7 (34), and who are qualified to perform the work to which the employment relates; and secondly, to citizens of the 
Commonwealth generally who have been residents of the Commonwealth for at least six months at the commencement of their 
employment, and if they cannot be obtained in sufficient numbers, then to citizens of the United States. 
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12.4 PREVAILING WAGE RATES 
The Director of the Department of Labor and Workforce Development has established the Schedule found in Division One of the 
Specifications, listing the prevailing minimum wage rates that must be paid to all workers employed on the Contract. Such 
Schedule shall continue to be the minimum rate of wages payable to workers on this Contract throughout the term of the Contract.  
The Contractor shall not have any claim for extra compensation from the Owner if the actual wages paid to employees on the 
Contract exceeds the rates listed on the Schedule.  The Contractor shall cause a copy of said Schedule to be kept in a conspicuous 
place at the Project site during the term of the Contract.  (See M.G.L c.149 §26-27H.)  If reserve police officers are employed by 
the Contractor, they shall be paid the prevailing wage of regular police officers. (See M.G.L c.149 §34B). 

12.5 VEHICLE AND EQUIPMENT OPERATORS 
If the Director of the Department of Labor and Workforce Development has established a Schedule of wage rates to be paid to 
the operators of trucks, vehicles or equipment for this Project, the Contractor shall be obligated to pay such operators at 
least the minimum wage rate contained on such Schedule. (See M.G.L. c.149 §26-27H). 

12.6 EIGHT HOUR DAY AND LODGING 
12.6.1 No laborer, workman, mechanic, foreman or inspector working in the employment of the Contractor, Subcontractor or 
other person doing or contracting to do the whole or part of the Work, shall be required or permitted to work any more than eight 
hours in any one day, or more than 48 hours in any one week, or more than six days in any one week, except in cases of 
emergency. 

12.6.2 Every employee on the Work shall lodge, board, and trade where and with whom he/she elects, and the Contractor 
and any Subcontractor shall not directly or indirectly require, as a condition of employment, that an employee lodge, board, or 
trade at a particular place or with a particular person. 

12.7 EXECUTIVE ORDERS 
The Contractor shall comply with the provisions of  G.L. c.151B;  Executive Order  478, Order regarding non- discrimination, diversity, 
equal Opportunity, and Affirmative Action; Executive Order No. 227, Governor's Code of Fair Practices,  Executive Order No. 390 
pertaining to minority and women owned business development; Executive Order No. 246 pertaining to the handicapped; 
Executive Order 481, prohibiting the use of undocumented workers on state contracts and all regulations promulgated pursuant 
thereto.  The aforementioned law, executive orders, and regulations are incorporated herein by reference and made a part of this 
Contract.” 

ARTICLE 13 
CONTRACTOR'S ACCOUNTING REQUIREMENTS 

13.1 DEFINITIONS 
13.1.1 "Contractor" means any person, corporation, partnership, joint venture, sole proprietorship, or other entity 
awarded this Contract. 

13.1.2 "Contract" means any contract awarded or executed pursuant to M.G.L. c.30 §39M or M.G.L. c.149 §44A-J, 
which is for an amount greater than one hundred thousand dollars  ($100,000). 

13.1.3 "Records" means books of original entry, accounts, checks, bank statements and all other banking documents, 
correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other documents or transcribed 
information of any type, whether expressed in ordinary or machine language. 

13.1.4 "Independent Certified Public Accountant" means a person duly registered in good standing and entitled to 
practice as a certified public accountant under the laws of the place of his/her residence or principal office and who is in 
fact independent. 

13.1.5 "Audit," when used in regard to financial statements, means an examination of records by an independent 
certified public accountant in accordance with generally accepted accounting principles and auditing standards for the 
purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion or a declination to express an 
opinion for stated reasons. 

13.1.6 "Accountant's Report," when used in regard to financial statements, means a document in which an independent 
certified public accountant indicates the scope of the audit which he/she has made and sets forth his/her opinion 
regarding the financial statements taken as a whole with a listing of noted exceptions and qualifications, or an assertion to 
the effect that an overall opinion cannot be expressed.  When an overall opinion cannot be expressed the reason therefore 
shall be stated.  An accountant's report shall include a signed statement by the responsible corporate officer attesting that 
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management has fully disclosed all material facts to the independent certified public accountant, and that the audited 
financial statement is a true and complete statement of the financial condition of the Contractor. 

13.1.7 "Management," when used herein, means the chief executive officers, partners, principals or other person or 
persons primarily responsible for the financial and operational policies and practices of the Contractor. 

13.1.8 Accounting terms, unless otherwise defined herein shall mean, in accordance with generally accepted 
accounting principles and auditing standards. 

13.2 RECORD KEEPING 
13.2.1 The Contractor shall make, and keep for at least six years after final payment, books, records, and accounts 
which in reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor. 

13.2.2 Until the expiration of six years after final payment, the Inspector General, the Owner, and the Department shall 
have the right to examine any books, documents, papers or records of the Contractor and Subcontractors that directly 
pertain to, and involve transactions relating to the Contractor and Subcontractors. 

13.2.3 The Contractor shall describe any change in the method of maintaining records or recording transactions which 
materially affects any statements filed with the Owner including the date of the change and reasons therefore, and shall 
accompany said description with a letter from the Contractor's independent certified public accountant approving or 
otherwise commenting on the changes. 

13.2.4 Prior to the execution of the Contract, the Contractor shall file a statement of management on internal 
accounting controls as set forth in Paragraph 13.3 below. 

13.2.5 Prior to the execution of the Contract, the Contractor shall file an audited financial statement for the most recent 
completed fiscal year as set forth in Paragraph 13.4 below and will continue to file such statement annually during the 
term of the Contract. 

13.3 STATEMENT OF MANAGEMENT CONTROLS 
13.3.1 Prior to execution of the Contract, the Contractor shall file with the Owner a statement of management as to 
whether the system of internal accounting controls of the Contractor and its subsidiaries reasonably assures that: 

.1 transactions are executed in accordance with management's general and specific authorization; 

.2 transactions are recorded as necessary to: 
a. to permit preparation of financial statements in conformity with generally accepted accounting principles, and 
b. to maintain accountability for assets; 

.3 access to assets is permitted only in accordance with management's general or specific authorization; and 

.4 the recorded accountability for assets is compared with the existing assets at reasonable intervals and 
appropriate action was taken with respect to any difference. 

13.3.2 Prior to execution of the Contract, the Contractor shall also file with the Owner a statement prepared and signed 
by an independent certified public accountant, stating that the accountant has examined the statement of management on 
internal accounting controls, and expressing an opinion as to: 

.1 whether the representations of management in response to  subparagraph 13.3.1 above are consistent with the 
results of management's evaluation of the system of internal accounting controls; and 

.2 whether such representations of management are reasonable with respect to transactions and assets in amounts 
which would be material when measured in relation to the applicant's financial statement. 

13.4 ANNUAL FINANCIAL STATEMENT 
Every Contractor awarded a contract shall annually file with the Owner during the term of the Contract a financial statement 
prepared by an independent certified public accountant on the basis of an audit by such accountant.  The final statement filed 
shall include the date of final payment.  All statements shall be accompanied by an accountant's report. 
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ARTICLE 14 
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 

14.1 DEFINITIONS 
For purposes of this Article 14, the following additional definitions shall apply: 

14.1.1 "Minority" means Asian-Americans, Blacks, Western Hemisphere Hispanic Americans, North American 
Indians, Eskimos and Aleuts, and Cape Verdeans. 

14.1.2 "Commission" or "MCAD" means the Massachusetts Commission Against Discrimination. 

14.1.3 "E.E.O. Officer" or Equal Employment Opportunity Officer means those persons designated by the Contractor, 
the Owner, or any other agency or party having jurisdiction under this contract, that serve in a capacity to implement this 
Article. 

14.2 CONDITIONS 
14.2.1 The provisions of this Article 14 shall apply to the Contractor and all Subcontractors. 

14.2.2 The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religious creed, national origin, age, handicap, or sex.  The aforesaid provision shall include, but not be limited to, the following:  
employment upgrading, demotion or transfer; recruitment advertising; recruitment layoff; termination; rates of pay or other 
forms of compensation; conditions or privileges of employment; and selection for apprenticeship. 

14.2.3 The Contractor shall post notices provided by the Commission, in conspicuous places, setting forth the 
provisions of the Fair Employment Practices Law of the Commonwealth. 

14.2.4 The Contractor shall undertake in good faith affirmative action measures designed to eliminate any 
discriminatory barriers in the terms and conditions of employment on the grounds of race, color, religious creed, national 
origin, age, handicap, or sex, and to eliminate and remedy any effects of such discrimination in the past.  Such 
affirmative action shall entail positive and aggressive measures to ensure equal opportunity in the areas of hiring, 
upgrading, demotion or transfer, recruitment, layoff or termination, rate of compensation, and in-service or 
apprenticeship training programs.  This affirmative action shall include all action required to guarantee equal 
employment opportunity for all persons, regardless of race, color, religious creed, national origin, age or sex. 

14.2.5 The Contractor shall not discriminate on grounds of race, color, religious creed, national origin, age, or sex in employment 
practices, in the selection or retention of Subcontractors, or in the procurement of materials and rentals of equipment. 

14.2.6 The Commission and a designee of the Owner shall have access to the construction site and all applicable 
records of the Contractor and Subcontractors.  

14.2.7 The Contractor's EEO Certificate must be signed by the low general and all filed sub-bidders as a condition of 
Contract validation by the Department. 

14.3 MINORITY GOAL 
14.3.1 The provisions of paragraphs 14.3 - 14.9 shall only apply to contracts with an advertised estimated value of $100,000 or more. 

14.3.2 The Contractor shall maintain a percent ratio of minority employee man-hours in each job category not less than 
the percentages found in Section 01100 of the Specifications.  Such job categories shall include but not be limited to those 
"Classes of Work" enumerated in M.G.L. c.149 §44F and for trades covered by Item 1 of the Contractor's bid.. 

14.4 REFERRALS 
14.4.1 In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on 
referrals from a multi-employer affirmative action program approved by the Department or the Commission; and 
traditional referral methods utilized by the construction industry, where such referrals are needed to meet minority hiring 
requirements.  The Contractor shall keep accurate records of such requests for referrals. 

14.4.3 Records of employment referral orders, prepared by the Contractor, shall be made available to the Owner and to 
the Department upon request. 

14.5 WORK FORCE TABLES 
14.5.1 The Contractor shall provide the weekly and quarterly information to the Owner on copies of forms that can be 
found in the Section 01110 of these Specifications. 
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14.6 COMPLIANCE - REPORTS AND INFORMATION 
The Contractor shall provide all information and reports required by the Owner or the Department and will permit access to 
its facilities and to any books, records, accounts and other sources of information which may be determined by the Owner 
or the Department to affect the employment of personnel.  Where information required is in the exclusive possession of 
another who fails or refuses to furnish this information, the Contractor shall so certify to the Owner or the Department as 
appropriate and shall set forth what efforts have been made to obtain the information. 

14.7 COMPLIANCE - INVESTIGATIONS 
14.7.1 Whenever the Owner's EEO Officer, the MCAD, or the Department believes the Contractor may not be 
operating in compliance with the terms of these requirements, the Department shall conduct an investigation, and may 
confer with the parties, to verify such allegations.  The Department shall not initiate an investigation without prior notice 
to the Contractor. 

14.7.2 If the Department finds the Contractor in non-compliance, it shall make a preliminary report, and notify the 
Contractor in writing of the steps necessary to bring such Contractor into compliance.  A copy of this report shall be sent 
to the Department's Affirmative Action Officer. 

14.8 COMPLIANCE - DEPARTMENT - AFFIRMATIVE ACTION INVESTIGATION 
14.8.1 If the Contractor fails or refuses to fully perform the steps necessary to achieve compliance, the Department shall make a 
report of non-compliance to the Department's Affirmative Action Officer, who will then conduct an investigation. 

14.8.2 Should the Department's Affirmative Action Officer find the Contractor in non-compliance a final report 
recommending the imposition of one or more of the sanctions listed below shall be issued. 

14.8.3 Within fifteen (15) days of said report the Department shall, after due notice and giving the Contractor an 
opportunity to respond, move to impose one or more of the following sanctions to attain compliance. 

14.8.4 If the Department's Affirmative Action Office believes the Contractor has taken or is taking every possible 
measure to achieve compliance, a report shall show the Contractor is in compliance.   

14.9 SANCTIONS 
14.9.1 For each week that the Contractor fails or refuses to comply, the Department may recover from the Contractor, 1/100 of 
1% of the original Contract Sum or $1000 whichever sum is greater, in the nature of liquidated damages. 

14.9.2 If a Subcontractor is in non-compliance, the Department may recover from the Contractor, 1/10 of 1% of the 
Subcontract Sum, or $400 whichever sum is greater, in the nature of liquidated damages, to be assessed by the Contractor 
as a back charge against the Subcontractor for each week that Subcontractor fails or refuses to comply. 

14.9.3 The Owner may suspend part or all of any payment due under the contract until such time as the Contractor or 
any Subcontractor is able to demonstrate compliance with the terms of the Contract; 

14.9.4 The Owner may terminate, or cancel part or all of the Contract, in accordance with the provisions of Article 19, 
unless the Contractor or any Subcontractor is able to demonstrate, within a specified time, compliance with the terms of 
the Contract. 

14.9.5 The Contractor may request the Department and  Owner to suspend the sanctions conditionally.  Whereupon the 
Department shall investigate corrective measures taken by the Contractor and shall either lift or re-impose the sanctions. 

14.10 SEVERABILITY 
The provisions of this article are severable, and if any of these provisions shall be held unconstitutional by any court of competent 
jurisdiction, the decision of such court shall not affect or impair any of the remaining provisions of the Contract. 
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ARTICLE 15 
MINORITY OR WOMAN OWNED BUSINESS ENTERPRISES’ 

AFFIRMATIVE MARKET PROGRAM 

15.1 DEFINITIONS:  
For purposes of this Article 15, the following definitions shall apply: 

15.1.1 "Minority" means a person who is a citizen or permanent resident of the United States and who is either: 

Black, Western Hemisphere Hispanic, Native American Indians, Eskimo and Aleut, Asian, or Cape Verdeans as defined 
by Executive Order 390 the Affirmative Market Program. 

15.1.2 "SOMWBA" means the State Office of Minority and Women Business Assistance,  

15.1.3 "Minority Business Enterprise" (MBE) means a business organization which is owned and controlled fifty-one 
percent (51%) or more by one or more minority group members and certified as such by SOMWBA. 

15.1.4 "Women Business Enterprise" (WBE) means a business organization which is owned and controlled fifty-one 
percent (51%) or more by one or more women and certified as such by SOMWBA. 

15.1.5 "SOMWBA Certified Enterprise" (SCE) means a MBE or WBE as defined in 15.1.3 and 15.1.4. 

15.1.6 "MBE/WBE Manufacturer" means a person or firm certified by SOMWBA and engaged in the process of 
making, fabricating, constructing, forming or assembling a product(s) from raw, unfinished, semi-finished, or finished 
materials through a direct contract with a contractor, subcontractor, or supplier. 

15.1.7 "MBE/WBE Subcontractor" means a person or firm certified as such by SOMWBA and contractually engaged 
by the contractor to perform a portion (a) of the contracted Work, including labor, materials and supplies, or (b) labor, 
materials and supplies, or any combination thereof. 

15.1.8 "MBE/WBE Supplier" means a person or firm certified as such by SOMWBA and engaged in selling of 
materials and supplies to contractors, subcontractors, and/or manufacturers for the purpose of constructing, repairing, 
remodeling, adding to or subtracting from, or improving any building, structure or property through a direct contract with 
a contractor or subcontractor.  Said MBE/WBE must sustain substantial financial risk in the process of 
performing/supplying the work for this contract.  The Department may request information to determine where the 
MBE/WBE obtains supplies and materials.  

15.1.9 "Amount of Participation" means the percentage stated on the advertisement of the final contract amount which 
is to be contracted to SCEs for work to be performed on this contract in accordance with this Article 15.  

15.2 JOINT VENTURES 
15.2.1 A Joint Venture shall mean a business arrangement between SOMWBA-certified M/WBEs and a non-
SOMWBA certified General Contractor, in which the MBE or WBE has at least a twenty-five percent (25%) interest in 
the Contract, and in which the other has at least the required minimum percentage of participation in the Contract.  It is 
expected that the M/WBE having the minimum 25% interest will participate in the management and decision making 
aspects of the project proportionate to its percentage of ownership and interest in the Contract. 

15.2.2 An M/WBE Joint Venture shall mean a business arrangement wherein a SOMWBA certified MBE or WBE 
serves as a General Contractor and engages the services of another SOMWBA certified MBE or WBE (whichever is 
required) in an amount not less than twenty-five percent (25%) of the Contract amount, and in which the management 
and decision making aspects of the project are shared to the degree of participation and ownership in the Contract. 

15.3 CONDITIONS 
The provisions of this Article 15 shall apply to all contracts with an advertised estimate of $50,000 or greater. 

15.3.1    Once the Contractor agrees to comply with these provisions, and within 5 working days after receipt of bids, unless an 
extension of time or waiver for compliance is granted in accordance with Article 3 of the Instructions to Bidders, the apparent 
low bidder must submit a completed Participation Schedule and Letters of Intent covering each SCE used to satisfy the 
requirements of this Article 15.  These letters shall include the contract items the SCE is proposing to perform and the prices 
that the SCE proposes to charge for the work.  

15.3.2 SCEs listed on the Participation Schedule may be any combination of MBE/WBE Subcontractors, MBE/WBE 
Manufactures, or MBE/WBE Suppliers as defined in Paragraph 15.1. 

15.3.3 Letters of Intent are not required from filed sub-bidders who are SCEs. 



 

 GENERAL CONDITIONS 
Town 25 of 29 

15.3.4 The amount of participation of SCEs listed in The Participation Schedule must total at least the percentage set 
forth in the Advertisement.  The amounts indicated in the Letter of Intent shall not be less than the amount shown on the 
Participation Schedule.  The SCEs for whom Letters of Intent are submitted must be identical to the ones listed on the 
Participation Schedule.  No substitutions shall be made without the written approval of the Department. 

15.3.5 Prior to the Validation of the Contract, the Contractor shall furnish the Owner and the Department with 
executed copies of all subcontracts with all of the SCEs listed on the Participation Schedule. 

15.3.6 Subcontractors are encouraged, but not required to subcontract portions of their work to SCEs.  Participation 
forms, available with the bidding documents shall be used to list those SCEs with whom they wish to sub-subcontract 
and the dollar amount of those proposed sub-subcontracts. 

15.3.7 The Contractor may include SCEs utilized by non-certified subcontractors to satisfy the requirements of this 
article. 

15.3.8 SCEs listed on the Participation Schedule must be SOMWBA certified MBEs and WBEs at the time of the 
opening of bids. 

15.3.9 MBE/WBE Certification from any other agency/municipality shall not be considered applicable for this Contract 

15.3.9.1 The Department reserves the right to allow a SCE to perform work other than those categories listed on the 
SCE's SOMWBA certification. 

15.3.10 If a filed sub-bidder listed as a SCE is rejected for failure to obtain a performance and payment bond from a 
surety qualified to do business in the Commonwealth when requested by the general bidder to do so at the time of bid, 
said failure shall not entitle the general bidder to avoid the requirements of this Article 15. 

15.3.11 The Contractor shall not change the SCEs listed in the Participation Schedule or make any other such SCE 
substitutions after the Contract has been executed or during construction without the written approval of the Owner and 
the Department. 

15.3.12 The Contractor shall not terminate any subcontract for, nor perform with its own organization, work designated 
to an SCE on the Participation Schedule without the written approval of the Owner and the Department.  Such approval 
shall be withheld until the Contractor demonstrates that the Amount of Participation is still met for any substituted SCE, 
provided however, that compliance with this paragraph shall not supercede the terms of M.G.L. c.149 §44F.  Notice of 
all M/WBE status changes (before Final Completion) must be sent to Not Applicable. 

15.4 COMPLIANCE 
15.4.1 The Contractor must provide information as is necessary, in the judgment of the Owner or the Department, to 
ascertain compliance with the terms of this Article 15. 

15.4.2 The Contractor shall provide, an executed Contractor's Affidavit of Payment to Minority Business Enterprises 
as found in Section 01110 of these Specifications. 

15.4.3 If the Contractor desires to comply with this Article 15, but for reasons beyond its control cannot do so in 
accordance with the Participation Schedule, the Contractor must submit to the Owner and the Department the reason for 
its inability to comply and proposed revisions to the Participation Schedule stating how conditions of this Article 15 are to 
be met. 

15.5 SANCTIONS 
15.5.1 If at anytime during the life of this Contract, the Contractor is found to be out of compliance with Article 15, 
sanctions may be imposed within fifteen (15) working days after notification to the Contractor of said violation.  If within 
those fifteen (15) days the Contractor remedies the non-compliance to the satisfaction of the Department, or provides 
compelling documentation as outlined in Article 15.6.2, said sanctions may be postponed or waived.  If the Contractor 
requires more than fifteen (15) days to remedy non-compliance, it shall make a written request to the Department for a 
time extension.  This request shall be made within the original fifteen (15) day period. 

15.5.2 If the Contractor fails to comply with the terms of these conditions, the Owner may impose the following sanctions: 
.1 require the Contractor to provide equivalent substitute participation with SCEs acceptable to the Owner and 

Department and at no additional cost to the Owner., or 
.2 suspend any payment for the Work that should have been but was not performed by an SCE pursuant to the 

Participation Schedule. 
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15.5.3 To the extent that the Contractor has not complied with the terms of these conditions, the Owner may withhold 
from any Certificate for Payment moneys equivalent to the product of the percentage of completion times the SCE dollar 
amount, minus the amount already paid to SCEs for Work performed under the contract, minus any amounts withheld for 
previous non-compliance. 

15.6 RECOURSE 
15.6.1 The Owner and the Department have the option not to impose sanctions if the Contractor demonstrates, to the 
satisfaction of the Department, that the Contractor has taken every possible measure to comply with Article 15.  This 
may constitute a reason for waiving this Article in whole or in part. 

15.6.2 To demonstrate every possible measure, the Contractor shall furnish: 
.1 the name of each firm solicited for quotations on each Subcontract, the price quoted by each, and whether or not 

the firm solicited was a minority or woman-owned business; 
.2 the reason for not subcontracting with a minority or woman-owned business enterprise when applicable; 
.3 evidence showing efforts by the Contractor to supplement its own and SOMWBA lists of minority and woman-

owned business sources by contacting the Small Business Administration, trade organizations, the General 
Services Administration (U.S. Government), minority contractors' organizations, community organizations and 
other likely sources of names of additional minority or woman-owned business firms capable of performing the 
Work; and  

.4 evidence showing other efforts to comply with this Article 15. 

15.7 WAIVERS 
The Department reserves the right, in its sole discretion, to waive all, or a portion of the requirements of this Article 15. 

15.8   SEVERABILITY 
The provisions of this article are severable, and if any of these provisions shall be held unconstitutional by any court of 
competent jurisdiction, the decision of such court shall not affect or impair any of the remaining provisions of the 
Contract. 

ARTICLE 16 
INSURANCE  

16.1 INSURANCE REQUIREMENTS 
16.1.1 The Contractor shall take out and maintain insurance coverage as listed in subparagraphs 16.2 - 16.8 with 
respect to the operations as well as the completed operations of this Contract.  This insurance shall be provided at the 
Contractor's expense and shall be in full force and effect for the full term of the Contract. 

16.1.2 All policies shall be issued by companies authorized to write that type of insurance under the laws of this 
Commonwealth of Massachusetts. 

16.2 CONTRACTOR'S COMMERCIAL GENERAL LIABILITY 
16.2.1 Provide the following minimum coverage with respect to the operations performed by any employee, 
Subcontractor, or supplier: 

Bodily Injury & $1,000,000.  each occurrence 
Property Damage $1,000,000.  general aggregate 
Products & Completed Operations $1,000,000.  aggregate 
Personal & Advertising Injury $1,000,000.  each occurrence 

16.2.2 This policy shall include coverage relating to explosion, collapse, and underground property damage. 

16.2.3 This policy shall include contractual liability coverage.  

16.2.4 The Contractor shall provide a separate Owner's and Contractor's Protective Liability policy in the name of the 
Owner at the same limits listed above. 

16.2.5 The completed operations coverage shall be maintained for a period of two (2) years after Substantial 
Completion as defined in subparagraph 9.6.1. 
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16.3 VEHICLE LIABILITY 
Provide the following minimum coverage with respect to the operations of any employee, including coverage for owned, 
non-owned, and hired vehicles: 

Bodily Injury and $ 1,000,000.  each person 
Property Damage $ 1,000,000.  each accident 

Combined Single Limit of $1,000,000 

16.4 WORKER'S COMPENSATION 
Provide the following coverage in accordance with M.G.L. c.149 §34A and c.152 as amended: 

Worker's Compensation 
Coverage A Provide Statutory Minimum 
Employer's Liability $ 500,000. each accident 
Coverage B $ 500,000. disease per employee 
 $ 500,000. disease policy 

16.5 PROPERTY COVERAGE 
16.5.1 Provide Special Perils coverage against loss or damage by fire and against loss or damage covered by the 
special perils insurance endorsement on all work included in this contract in an amount equal to at least 80% of Contract 
Amount. 

16.5.2 When work will be completed on existing buildings owned by the Owner, the Contractor shall provide an 
installation floater, in the full amount of the Contract, for the requirements set forth in Subparagraph 16.5. 

16.5.3 This policy and/or installation floater shall indicate if Stored Materials coverage is provided as required by 
Paragraph 10.4. 

16.6.1 The policy or policies shall specifically state that they are for the benefit of and payable to the Owner, the 
Department, the Contractor, and all persons furnishing labor or labor and materials for the Contract Work, as their 
interests may appear 

16.6.2 The Special Perils coverage shall include any costs for work performed by the Prime Designer or any consultant 
as the result of a loss experienced during the life of this contract. 

16.7 OWNER AS ADDITIONAL INSURED 
The Owner and Department shall be named as additional insured on the Contractor's Commercial Liability Policies. 

16.8 CERTIFICATES OF INSURANCE, POLICIES 
16.8.1 Certificates of insurance, acceptable to the Owner, shall be submitted to the Owner simultaneously with the 
execution of the Contract.  Certificates shall indicate that the contractual liability coverage, and Owner's and Contractor's 
Protective Liability coverage is in force, as well as the deletions of the XCU exclusions.  

16.8.2 The Contractor shall file the original and one certified copy of all policies with the Owner and one with the 
Department within sixty days after Contract award.  If the Owner is damaged by the Contractor's failure to maintain such 
insurance and to so notify the Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto. 

16.9 CANCELLATION 
Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless 
written notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior 
to the effective date thereof, which shall be expressed in said notice 
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ARTICLE 17 
INDEMNIFICATION 

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and 
property in or about the Work; shall bear all losses resulting from or on account of the amount or character of the Work.  
The Contractor shall pay or cause payment to be made for all labor performed or furnished and for all materials used or 
employed in carrying out this Contract.  The Contractor shall assume the defense of, and indemnify and save harmless, 
the Prime Designer, the Owner, the Department and their officers and agents from all claims relating to: labor performed 
or furnished and materials used or employed for the Work; inventions, patents and patent rights used in and in doing the 
Work unless such patent infringement is due to a product or process specified by the Owner; injuries to any person or 
corporation received or sustained by or from the Contractor and any employees, and Subcontractors and employees, in 
doing the work, or in consequence of any improper materials, implements or labor used or employed therein; and any act, 
omission, or neglect of the Contractor and any employees. 

ARTICLE 18 
PERFORMANCE AND PAYMENT BONDS 

18.1 CONTRACTOR BONDS 
18.1.1 The Contractor shall provide the Owner with performance and payment (labor and materials) bonds in the form 
provided by the Department, executed by a surety licensed by the Commonwealth's Division of Insurance.  Each such 
bond shall be in the amount of the Contract Sum. 

18.1.2 If at any time prior to final payment to the Contractor, the Surety: 
.1 is adjudged bankrupt or has made a general assignment for the benefit of its creditors; 
.2 has liquidated all assets and has made a general assignment for the benefit of its creditors; 
.3 is placed in receivership; 
.4 otherwise petitions a state or federal court for protection from its creditors; or 
.5 allows its license to do business in Massachusetts to lapse or be revoked; 

the Contractor shall, within 21 days of any such action listed above, provide the Owner with new performance and 
payment bonds as described in Paragraph 18.1.1.  Such bonds shall be provided solely at the Contractor's expense. 

18.2 SUBCONTRACTOR BONDS 
18.2.1 The Contractor may list in its bid that any or all filed Subcontractors provide the Contractor with  payment and 
performance bonds for the full amount of the Subcontract.  The costs for said bonds shall be the responsibility of the 
Contractor. 

18.2.2 In the event the Contractor lists in its bid that filed Subcontractors provide bonds, and subsequently waives the 
requirement, the Contractor shall provide the Owner with a certification that they understand if the filed subcontractor 
defaults or is terminated, the Contractor accepts full responsibility and costs related to said default or termination with a 
credit change order in an amount equal to the bond premium it would have paid had it required the filed Subcontractor to 
provide such bonds. 
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ARTICLE 19 
TERMINATION 

19.1 TERMINATION FOR CAUSE 
19.1.1 The Owner may terminate this contract for cause if it determines that any of the following circumstances have 
occurred: 

.1 The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors; 

.2 A receiver has been appointed of the Contractor's property; 

.3 All or a part of the Work has been abandoned; 

.4 The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims there under, 
without the prior written consent of the Owner, except as provided in the Contract; 

.5 The Prime Designer has determined that the rate of progress required on the project is not being met, or 

.6 The Contractor has substantially violated any provisions of this Contract. 

19.1.2 In the event of such termination, the Owner may hold the Contractor and its sureties liable in damages as for a 
breach of contract, or the Owner may notify the Contractor to discontinue all work, or any part thereof, and the 
Contractor shall discontinue all work, or any part thereof, as the Owner may designate. 

19.1.3 The Owner may complete the work, or any part thereof, and charge the expense of completing the Work or part 
thereof, to the Contractor. 

19.1.4 The Owner may take possession of and use any materials, machinery, implements and tools found upon the site 
of said Work.  The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery, 
implements or tools during said use and the Contractor shall be solely responsible for their removal from the Project site 
after the Owner has no further use for them. 

19.1.5 The Owner may, at its option, require the surety or sureties to complete the Contract. 

19.2 TERMINATION LIABILITIES 
19.2.1 All expenses charged under Paragraph 19.1 shall be deducted and paid by the Owner out of any moneys then due or 
to become due the Contractor under this Contract; and in such accounting the Owner shall not be held to obtain the lowest 
figures, by competitive bid or otherwise, for the completion of the Work or any part thereof. 

19.2.2 All sums actually paid by the Owner to complete the Work shall be charged to the Contractor.  In case the 
expenses charged are less than the sum which would have been payable under this Contract if the same had been 
completed by the Contractor, the Contractor shall be entitled to receive the difference.  In case such expenses shall 
exceed the said sum, the Contractor shall pay the amount of the excess to the Owner. 

19.2.3 Expenses incurred under subparagraph 19.1 shall also include, but not be limited to, costs for Architectural extra 
services and Project Representative services required, in the opinion of the Owner, to successfully inspect and administer 
the construction contract through final completion, as described in Paragraph 9.7. 

19.3 TERMINATION - NO FAULT 
19.3.1 In the event that this Contract is terminated by the Owner, and termination is not based on a reason listed in 
Paragraph 19.1, the Contractor shall be compensated for its costs incurred on the Project, including reasonable costs of 
de-mobilization, calculated on a percent completion basis as provided in Article 10, covering the period of time between 
the last periodic payment and the date of termination. 

19.3.2 Payment by the Owner pursuant to Subparagraph 19.3.1 shall be considered to fully compensate the Contractor 
for all claims and expenses and those of any consultants, Subcontractors, and suppliers, directly or indirectly attributable 
to the termination, including any claims for lost profits. 

19.4 ADMINISTRATOR'S APPROVAL 
Termination of the Contract requires the prior approval of the Administrator. 
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SECTION 01010 
SUMMARY OF WORK 

 
1. GENERAL SCOPE OF WORK 
 

A. The Work under the Contract consists of: 
 
(1.) The Project consists of upgrading the existing heating plant arrangement 

and installing one new wood pellet fired boiler.   The new wood pellet 
boiler will require new venting.  A buffer tank will be installed to provide 
additional volume to the heating loop. The work also includes the 
replacement of the existing expansion tanks, circulators and other 
appurtenances.  The construction start date is 1 April 2016. 

 (2.) All Work either shown on the Drawings or included in the specifications 
unless specifically indicated as not to be done. 

 
B. In addition, the Work under the Contract includes: 
 

(1.)Work outside the Project Site as called for in the Contract Documents and 
as required for the performance of the Work. 

(2.)The restoration of any items damaged or destroyed by encroaching upon 
areas outside the Project Site. 

(3.)Providing and restoring, where appropriate, all temporary facilities. 
 
 

2. TIME OF COMPLETION 
 

A. In accordance with Article 9 of the General Conditions, the Work shall start as 
stated in the Notice to Proceed and shall be complete within 60 consecutive 
calendar days.  

 
 

3. WORK UNDER SEPARATE CONTRACT 
 

A. Coordination by Owner 
(1.)As provided in Article 7 of the General Conditions, the following items shall 

be provided by others under a separate agreement with the Owner for 
which the Owner has coordinating responsibility. 

(a.) The Owner will remove and reinstall the existing ceilings in the work area 
under a separate contract to accommodate the new work under this 
Contract. 
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B. Coordination by Contractor 
(1.)The following items shall be provided by others under a separate 

agreement with the Owner for which the Contractor has coordinating 
responsibility. 
(a.)The Contractor shall coordinate with the Owner the required access 

needed to perform the work. 
 (b.)None. 
 
 

4. ITEMS FURNISHED BY OWNER 
 

A. The following items will be furnished and delivered f.o.b. to the Project Site by 
others at no expense to the Contractor. 
(1.) None. 
 

B. The Contractor shall include in the Contract Sum the cost of unloading, 
uncrating, and permanently installing the above listed items; also removal and 
proper disposal off the Project Site of all crating and packing materials. 

 
 
5. SAMPLE BULDING 
 

A. Not applicable. 
 
 
6. PHASING 
 

A. The Owner shall make the entire building available to the Contractor as 
designated on the drawings.   The building and site shall remain operational 
throughout the entire construction performance period. 

 
B. The Owner shall occupy the existing building at all times.   

(1.) The Contractor must provide dust protection and secure the property in the 
work areas.   

(2.) The Contractor must maintain the existing building weather tight and secure 
to accommodate the Owner’s daily operations at all times. 

  
C. The abutting site/operations will be fully operational.  Safety is of paramount 

importance for this Project.  The Contractor must take measures to secure the 
site in a safe manner at all times. 

 
END OF SECTION 
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SECTION 01030 
ALTERNATES 

 
1. SCOPE 
 

A. This Section lists the Alternates which appear in the Contract Documents.  Consult the 
individual sections of the detailed requirements of each Alternate. 

 
B. Bid prices for each Alternate shall include overhead, profit, and all other expenses 

incidental to the Work under each Alternate. 
 
C. The Contractor and Subcontractors shall be responsible for examining the scope of 

each Alternate generally defined herein and for recognizing modifications to the Work 
caused by the Alternates and including the cost thereof in the bid price. 

 
 
2. ADD ALTERNATE NO. 1: Provide all labor and material to replace four (4) existing 

pumps (P-6, P-7, P-8 and P-9) and to install five (5) new pumps as indicated on the 
pump schedule on drawing M-1. 

 
 

END OF SECTION 
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SECTION 01045 
CUTTING AND PATCHING 

 
 

1. RELATED DOCUMENTS 

A. This section supplements the General Conditions. 

B. Consult the individual sections of the specifications for specific items 
required under those sections. 

2. WORK INCLUDED 

A. Unless specified elsewhere, the Contractor shall be responsible for: 
1. All cutting and patching required for the project construction. 
2. Products and installation for patching and extending Work. 
3. Transition and adjustments. 
4. Repair of damaged surfaces, finishes, and cleaning 

 
B. Cut existing construction to provide for installation of other components or 

performance of other construction activities and the subsequent fitting and 
patching required to restore surfaces to their original condition. 

 
3. EXAMINATION 

 
A. Examine surfaces to be cut and patched and conditions under which cutting 

and patching is to be performed before cutting, including elements subject to 
damage or movement during cutting and patching. If unsafe or unsatisfactory 
conditions are encountered, take corrective action before proceeding. 

B. Do not cut and patch construction exposed on the exterior or in occupied 
spaces in a manner that would, in the Prime Designer’s opinion, reduce the 
building’s aesthetic qualities.  Do not cut and patch construction in a manner 
that would result in visual evidence of cutting and patching.  Remove and 
replace construction cut and patched in a visually unsatisfactory manner. 

C. Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Beginning of cutting or patching means acceptance of existing conditions. 

E. After uncovering existing Work, assess conditions affecting performance of 
work. 

 
4. PREPARATION 

A. Employ skilled workmen to perform cutting and patching.  Proceed with 
cutting and patching at the earliest feasible time and complete without delay. 
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B. Before proceeding, meet at the Project Site with parties involved in cutting 
and patching, including mechanical and electrical trades.  Review areas of 
potential interference and conflict.  Coordinate procedures and resolve 
potential conflicts before proceeding. 

C. Provide temporary supports to ensure structural integrity of the Work.  
Provide devices and methods to protect other portions of Project from 
damage. 

D. Close openings in exterior surfaces to protect existing work [and salvage 
items] from weather and extremes of temperature and humidity. Insulate duct 
work and piping to prevent condensation in exposed areas. 

E. Cut, move, or remove items as necessary for access to alterations and 
renovation Work.  Replace and restore at completion. 

F. Remove unsuitable material not marked for salvage, such as rotted wood, 
corroded metals, and deteriorated masonry and concrete.  Replace materials 
as specified for finished Work. 

G. Remove debris and abandoned items from area and from concealed spaces. 

H. Prepare surface and remove surface finishes to provide for proper installation 
of new work and finishes. 

 
5. CUTTING 

A. Execute all cutting and fitting necessary to complete the Work. 

B. Where services are required to be remove, relocated, or abandoned, by-pass 
utility services, such as pipe or conduit, before cutting.  Cut-off pipe or conduit 
in walls or partitions to be removed.  Cap, valve, or plug and seal the remaining 
portion of pipe or conduit to prevent entrance of moisture or other foreign 
matter after by-passing and cutting. 

C. Uncover work to install improperly sequenced work. 

D. Remove and replace defective or non-conforming work. 

E. Provide openings in the Work for penetration of mechanical and electrical 
work.  Cut holes and slots as small as possible, nearly to size required, and 
with minimum disturbance of adjacent surfaces.  Temporarily cover opening 
when not in use. 

F. Employ skilled and experienced workers to perform cutting for weather 
exposed and moisture resistant elements, and sight exposed surfaces. 

G. Cut rigid materials using power saw or core drill.  Cut through concrete and 
masonry using a cutting machine, such as a Carborundum saw or a diamond-
core drill.  Pneumatic tools shall not be allowed without prior approval. 
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H. Cut existing construction using methods least likely to damage elements 
retained or adjoining construction.  Where possible, review proposed 
procedures with the original Installer; comply with the original Installer’s 
recommendations. 

I. To avoid marring existing finished surfaces, cut or drill from the exposed or 
finished side into concealed surfaces. 

J. Comply with requirements of applicable Division 2 Sections where cutting and 
patching requires excavating and backfilling. 

K. Do not cut structural elements in a manner that would change their load-
carrying capacity or load-deflection ratio. 

L. Do not cut operating elements or related components in a manner that would 
result in reducing their capacity to perform as intended.  Do not cut operating 
elements or related components in a manner that would result in increased 
maintenance or decreased operational life or safety. 

 

6. PATCHING 

A. Execute patching to complement adjacent, undisturbed finishes. 

B. Fit products together to integrate with other Work. 

C. Execute work by methods to avoid damage to other Work, and which will 
provide appropriate surfaces to receive patching and finishing. 

D. Restore work with new products in accordance with requirements of Contract 
Documents. 

E. Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through 
surfaces. 

F. At penetrations of fire rated walls, partitions, ceiling, or floor construction, 
completely seal voids with appropriate material to full thickness of the 
penetrated element as necessary to maintain the required rating. 

G. Where new work abuts or aligns with existing, perform a smooth and even 
transition.  Patch work to match existing adjacent work in texture and 
appearance.  Refinish surfaces to match adjacent finish.  For continuous 
surfaces, refinish to nearest intersection or natural break.  For an assembly, 
refinish entire unit. 

H. Use materials identical to existing materials.  For exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent 
possible if identical materials are unavailable or cannot be used.  Use 
materials whose installed performance will equal or surpass that of existing 
materials. 
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I. Patch with durable seams that re as invisible as possible.  Comply with 
specified tolerances. 

J. Where feasible, inspect and test patched areas to demonstrate integrity of the 
installation. 

K. Restore exposed finishes of patched areas and extend finish restoration into 
retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

L. Where walls or partitions are to be removed, patch and repair voids left in 
floor, wall and ceiling surfaces where the existing construction is removed.  
Provide an even surface of uniform color and appearance.  Remove existing 
floor and wall coverings and replace with new materials, if necessary, to 
achieve uniform color and appearance. 

M. Where patching occurs in a smooth painted surface, extend final paint coat 
over entire unbroken surface containing the patch after the area has received 
primer and second coat. 

N. Patch, repair, or re-hang existing ceilings as necessary to provide an even-
plane surface of uniform appearance. 

O. Refer to applicable Sections of Division 9 for plastering requirements.  In lieu 
of specific requirements, comply with the following: 

1. Comply with ASTM C 842 
2. Comply with manufacturer’s instructions and install thickness and coats as 

indicated. 
3. Unless otherwise indicated, provide 3-coat work. 
4. Base Coat:  Ready-mixed, sand aggregate gypsum plaster base. 
5. Finish Coat:  Ready-mixed gypsum finish plaster. 
6. Finish gypsum plaster to match existing adjacent surfaces.  Sand lightly to 

remove trowel marks and arises. 
 

7. CLEANING 

A. In addition to cleaning specified in Section 01520, clean all areas affected by 
the work of this Section. 

B. Completely remove paint, mortar, oils, putty, and similar items.   

C. Thoroughly clean piping, conduit, and similar features before applying paint or 
other finishing materials.  Restore damaged pipe covering to its original 
condition. 

 
END OF SECTION 
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SECTION 01050 
CONDUCT OF THE WORK 

 
 
1. GENERAL PROVISIONS 
 

A. The Conditions of the Contract and other Sections of Division l, General 
Requirements apply to this section. 

 
 
2. PROJECT MANAGEMENT 
 

A. The Contractor's attention is directed to Paragraph 4.3 of the General 
Conditions. 

 
B. The abutting Town site will be occupied during construction.  The Contractor 

shall take all necessary precautions to ensure the public safety and 
convenience of the occupants during construction. 

 
C. The work must be completed in a continuous uninterrupted operation.  The 

Contractor must use sufficient personnel and adequate equipment to complete 
all the necessary work requirements within a minimum period of time. 

 
D. Unless specifically authorized by the Owner, in writing, the work must be 

conducted between the hours of 7:30 a.m. and 4:30 p.m. on Monday through 
Friday.  No work is to be done on holidays, Saturdays, or Sundays other than 
for emergencies and as scheduled with the Owner. 

 
E. The Contractor is responsible for the security of partially completed work until 

the project is accepted by the Owner. 
 
F. There shall be no storage of materials, tools, and/or equipment within any of 

the existing structures on the site.  Any storage within an existing structure 
must be authorized by the Owner, in writing. 

 
G. Only materials and/or equipment intended and necessary for immediate use 

shall be brought onto the site.  At the end of each workday and at the 
completion of each phase of work, equipment and leftover or unused materials 
shall be properly stored. 

 
H. The Owner and public will occupy the site during each workday. 

 
 
3. SHUTDOWN OF SERVICES 
 

A. The Contractor's attention is especially called to the fact that the continuous 
operation of services for this building and site is mandatory.  If the site is to be 
left without heat, hot water, domestic water, electricity, gas, sanitary facilities or 
any other services for more than an eight hour period, the Contractor shall 
submit a letter and obtain written approval from the Owner before proceeding.  
If the Owner will not allow this shutdown, but wants instead a temporary means 
of supplying said services, the Contractor shall supply all labor, materials or 
whatever may be required to supply said temporary services at no extra cost to 
the Owner and in accordance with the state and local regulations on health and 
safety. 
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4. COORDINATION 
 

A. The Contractor shall submit for approval to the Owner a detailed operational 
plan showing the sequence of operations prior to commencement of any work 
at the site.  The Owner must approve any changes to this operational plan. 

 
B. The Contractor must retain on the Work during its progress a competent full 

time representative, satisfactory to the Owner.  This representative shall not be 
changed, except with the consent of the Owner.  The representative shall be in 
full charge of the work and all instructions given to this person by the Prime 
Designer shall be binding. 

 
C. The Contractor must supply to the Owner the home telephone number of a 

responsible person who may be contacted during non-work-hours for 
emergencies on the Project. 

 
D. Whenever work is to be done inside an existing building the Contractor’s 

superintendent and an Owner’s representative shall conduct a pre-work 
inspection of each building to make note of existing conditions in the building.  
Special attention should be paid to areas where new work will meet existing 
conditions. 

 
 
5. OWNER'S COOPERATION 
 

A. The Owner shall assist the Contractor to perform the Work in accordance with 
the approved operational plan by removing obstructions that may be in the 
Contractor's way, upon proper notice from the Contractor. 

 
B. The Owner may provide a Clerk to act as liaison with public, neighbors and 

Town employees, and to assist the Contractor in fulfilling the following: 
(1.)Notifying all abutters/Town employees two (2) weeks before any work is 

scheduled at the site. 
 

 
6. RETAINED ITEMS 
 

A. The following items which are to be removed and are in good condition shall be 
retained by the Owner (at the discretion of the Owner) and shall be stored at a 
location directed by the Owner. 
(1.)None. 

 
 

 
END OF SECTION 
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SECTION 01100 
LABOR REGULATIONS 

 
 
1. WAGE RATES 

A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and 
laborers employed on the Work shall not be less than the rate of wages in the attached 
"Minimum Wage Rates" as determined by the Director of the Department of Labor and 
Work Force Development.  This schedule shall continue to be the minimum rate of 
wages for said employees during the life of this Contract.  Any questions relative to the 
applicability of any wage rate shall be directed to the Department of Labor and 
Workforce Development. 

B. Keep posted on the site a legible copy of said schedule.  Provide the Owner, on a 
weekly basis, and keep an on-site file of the wage rates and classifications of labor 
employed on this Work in order that they may be available for inspection by the Owner, 
Department, Prime Designer, or any other agency having jurisdiction. . 

C. Apprentices employed pursuant to this determination of wage rates must be registered 
and approved by the State Apprenticeship Council wherever rates for journeymen or 
apprentices are not listed. 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to 
regular police officers as required by MGL c149 § 34B, as amended.  Such police 
officers shall be covered by Worker's Compensation Insurance and Employers Liability 
Insurance provided by the Contractor. 

E. The Contractor and all subcontractors shall provide certified payroll affidavits verifying 
compliance with MGL c.149 §§26 - 27H.  

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 
15 days of the completion of its portion of the work.  This statement shall be submitted 
to the Owner on the form found elsewhere in this section. 

G. The Contractor and all its subcontractors shall furnish to the Owner, with the first 
certified payroll report, documentation indicating that each employee has successfully 
completed 10 hours of a course in construction safety and health.  This course must be 
approved by the United States Occupational Health and Safety Administration (OSHA). 

 
SEE ATTACHED WAGE RATES 32 PAGES 

 
END OF SECTION 

 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

Town Hall Wood Pellet Boiler Project -   Upgrade the existing heating system and install a wood pellet fired 

boiler.

Director

Awarding Authority: Town of Northfield

City/Town:Contract Number: NORTHFIELD

Description of Work:

Job Location: 69 Main Street, Northfield, MA

Wage Request Number:    20151204-007Issue Date: 12/04/2015

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 3)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$48.38 06/01/2015 $7.30 $0.00 $29.50 $11.58

$49.06 12/07/2015 $7.30 $0.00 $30.18 $11.58

$49.75 06/06/2016 $7.30 $0.00 $30.87 $11.58

$50.43 12/05/2016 $7.30 $0.00 $31.55 $11.58
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.30 $0.00 $29.74 $10.18

$47.72 06/01/2016 $7.30 $0.00 $30.24 $10.18

$48.47 12/01/2016 $7.30 $0.00 $30.99 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$46.79 12/01/2015 $10.40 $0.00 $30.94 $5.45

ASPHALT RAKER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

Issue Date: Wage Request Number:12/04/2015 Page 2 of 3220151204-007
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Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.38 06/01/2015 $7.30 $0.00 $29.50 $11.58

$49.06 12/07/2015 $7.30 $0.00 $30.18 $11.58

$49.75 06/06/2016 $7.30 $0.00 $30.87 $11.58

$50.43 12/05/2016 $7.30 $0.00 $31.55 $11.58
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.30 $0.00 $29.74 $10.18

$47.72 06/01/2016 $7.30 $0.00 $30.24 $10.18

$48.47 12/01/2016 $7.30 $0.00 $30.99 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$63.50 01/01/2015 $6.97 $0.00 $40.32 $16.21

$64.80 01/01/2016 $6.97 $0.00 $41.62 $16.21

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21

BOILERMAKER - Local 29Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.21 $6.97 $10.54 $0.00 $43.72 65

 2 $26.21 $6.97 $10.54 $0.00 $43.72 65

 3 $28.22 $6.97 $11.35 $0.00 $46.54 70

 4 $30.24 $6.97 $12.16 $0.00 $49.37 75

 5 $32.26 $6.97 $12.97 $0.00 $52.20 80

 6 $34.27 $6.97 $13.78 $0.00 $55.02 85

 7 $36.29 $6.97 $14.59 $0.00 $57.85 90

 8 $38.30 $6.97 $15.40 $0.00 $60.67 95

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.05 $6.97 $10.54 $0.00 $44.56 65

 2 $27.05 $6.97 $10.54 $0.00 $44.56 65

 3 $29.13 $6.97 $11.35 $0.00 $47.45 70

 4 $31.22 $6.97 $12.16 $0.00 $50.35 75

 5 $33.30 $6.97 $12.97 $0.00 $53.24 80

 6 $35.38 $6.97 $13.78 $0.00 $56.13 85

 7 $37.46 $6.97 $14.59 $0.00 $59.02 90

 8 $39.54 $6.97 $15.40 $0.00 $61.91 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$65.27 08/31/2015 $10.18 $0.00 $38.36 $16.73

$65.84 02/29/2016 $10.18 $0.00 $38.93 $16.73

$66.82 09/05/2016 $10.18 $0.00 $39.83 $16.81

$67.39 02/27/2017 $10.18 $0.00 $40.40 $16.81

Issue Date: Wage Request Number:12/04/2015 Page 3 of 3220151204-007



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/PittsfieldApprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.18 $10.18 $16.73 $0.00 $46.09 50

 2 $23.02 $10.18 $16.73 $0.00 $49.93 60

 3 $26.85 $10.18 $16.73 $0.00 $53.76 70

 4 $30.69 $10.18 $16.73 $0.00 $57.60 80

 5 $34.52 $10.18 $16.73 $0.00 $61.43 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.47 $10.18 $16.73 $0.00 $46.38 50

 2 $23.36 $10.18 $16.73 $0.00 $50.27 60

 3 $27.25 $10.18 $16.73 $0.00 $54.16 70

 4 $31.14 $10.18 $16.73 $0.00 $58.05 80

 5 $35.04 $10.18 $16.73 $0.00 $61.95 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$57.65 12/01/2015 $7.30 $0.00 $36.95 $13.40

$58.40 06/01/2016 $7.30 $0.00 $37.70 $13.40

$59.40 12/01/2016 $7.30 $0.00 $38.70 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS LOCAL 108 - HAMPDEN HAMPSHIRE

$55.32 08/31/2015 $8.55 $0.00 $32.39 $14.38

$56.07 02/29/2016 $8.55 $0.00 $33.14 $14.38
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Local 108 Hampden HampshireApprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.20 $8.55 $1.20 $0.00 $25.95 50

 2 $19.43 $8.55 $1.20 $0.00 $29.18 60

 3 $22.67 $8.55 $10.78 $0.00 $42.00 70

 4 $24.29 $8.55 $10.78 $0.00 $43.62 75

 5 $25.91 $8.55 $11.98 $0.00 $46.44 80

 6 $25.91 $8.55 $11.98 $0.00 $46.44 80

 7 $29.15 $8.55 $13.18 $0.00 $50.88 90

 8 $29.15 $8.55 $13.18 $0.00 $50.88 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.57 $8.55 $1.20 $0.00 $26.32 50

 2 $19.88 $8.55 $1.20 $0.00 $29.63 60

 3 $23.20 $8.55 $10.78 $0.00 $42.53 70

 4 $24.86 $8.55 $10.78 $0.00 $44.19 75

 5 $26.51 $8.55 $11.98 $0.00 $47.04 80

 6 $26.51 $8.55 $11.98 $0.00 $47.04 80

 7 $29.83 $8.55 $13.18 $0.00 $51.56 90

 8 $29.83 $8.55 $13.18 $0.00 $51.56 90

Notes: Pre-6/09 Step1$25.50/2$27.11/3$42.36/4$45.60/5$48.84/6$50.46

     ** 1: 1-5/2: 6-8/3:9-11/Steps: 6 mos (600 hrs)/rates by step

     7$52.08/8$53.70

Apprentice to Journeyworker Ratio:**

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$65.14 07/01/2015 $10.85 $1.30 $39.05 $13.94

$65.71 01/01/2016 $10.85 $1.30 $39.62 $13.94

CEMENT MASONRY/PLASTERING - Springfield/PittsfieldApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     1$46.02/2$53.40/3$56.69/4$59.98/5$63.28/6$66.57/7$72.15

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$58.39 12/01/2015 $10.18 $0.00 $36.47 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 3

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 3 (BUILDING & SITE)

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 3 (BUILDING & SITE)

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 3 (BUILDING & SITE)

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20

For apprentice rates see "Apprentice- LABORER"

DIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 3)

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

ELECTRICIAN (Including Core Drilling)
ELECTRICIANS LOCAL 7

$57.05 06/28/2015 $9.20 $0.00 $38.06 $9.79

$57.90 01/03/2016 $9.20 $0.00 $38.91 $9.79

$58.80 07/03/2016 $9.20 $0.00 $39.81 $9.79

$59.70 01/01/2017 $9.20 $0.00 $40.71 $9.79

ELECTRICIAN - Local 7Apprentice -

06/28/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.22 $5.00 $0.46 $0.00 $20.68 40

 2 $17.13 $5.00 $0.46 $0.00 $22.59 45

 3 $19.03 $9.20 $5.51 $0.00 $33.74 50

 4 $20.93 $9.20 $5.51 $0.00 $35.64 55

 5 $24.74 $9.20 $6.51 $0.00 $40.45 65

 6 $26.64 $9.20 $7.51 $0.00 $43.35 70

01/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.56 $5.00 $0.47 $0.00 $21.03 40

 2 $17.51 $5.00 $0.47 $0.00 $22.98 45

 3 $19.46 $9.20 $5.52 $0.00 $34.18 50

 4 $21.40 $9.20 $5.52 $0.00 $36.12 55

 5 $25.29 $9.20 $6.52 $0.00 $41.01 65

 6 $27.24 $9.20 $7.52 $0.00 $43.96 70

Notes: Pre-5/31/11 Begins at Step 3 $37.78/4$39.68/5$44.10/6$46.19

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3****
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$75.52 01/01/2015 $13.58 $0.00 $47.73 $14.21

$78.16 01/01/2016 $14.43 $0.00 $48.77 $14.96

$80.89 01/01/2017 $15.28 $0.00 $49.90 $15.71

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.87 $13.58 $14.21 $0.00 $51.66 50

 2 $26.25 $13.58 $14.21 $0.00 $54.04 55

 3 $31.02 $13.58 $14.21 $0.00 $58.81 65

 4 $33.41 $13.58 $14.21 $0.00 $61.20 70

 5 $38.18 $13.58 $14.21 $0.00 $65.97 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.39 $14.43 $14.96 $0.00 $53.78 50

 2 $26.82 $14.43 $14.96 $0.00 $56.21 55

 3 $31.70 $14.43 $14.96 $0.00 $61.09 65

 4 $34.14 $14.43 $14.96 $0.00 $63.53 70

 5 $39.02 $14.43 $14.96 $0.00 $68.41 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$61.20 01/01/2015 $13.58 $0.00 $33.41 $14.21

$63.53 01/01/2016 $14.43 $0.00 $34.14 $14.96

$65.92 01/01/2017 $15.28 $0.00 $34.93 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 7

$57.05 06/28/2015 $9.20 $0.00 $38.06 $9.79

$57.90 01/03/2016 $9.20 $0.00 $38.91 $9.79

$58.80 07/03/2016 $9.20 $0.00 $39.81 $9.79

$59.70 01/01/2017 $9.20 $0.00 $40.71 $9.79
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 7

$57.05 06/28/2015 $9.20 $0.00 $38.06 $9.79

$57.90 01/03/2016 $9.20 $0.00 $38.91 $9.79

$58.80 07/03/2016 $9.20 $0.00 $39.81 $9.79

$59.70 01/01/2017 $9.20 $0.00 $40.71 $9.79
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.46 $10.18 $11.74 $0.00 $41.38 60

 2 $22.71 $10.18 $11.74 $0.00 $44.63 70

 3 $25.95 $10.18 $11.74 $0.00 $47.87 80

 4 $29.20 $10.18 $11.74 $0.00 $51.12 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$37.98 12/01/2015 $7.30 $0.00 $20.50 $10.18

$37.98 06/01/2016 $7.30 $0.00 $20.50 $10.18

$37.98 12/01/2016 $7.30 $0.00 $20.50 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE III

$55.27 09/01/2015 $8.55 $0.00 $32.39 $14.33

FLOORCOVERER - Local 2168 Zone IIIApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.20 $8.55 $1.20 $0.00 $25.95 50

 2 $17.81 $8.55 $1.20 $0.00 $27.56 55

 3 $19.43 $8.55 $10.73 $0.00 $38.71 60

 4 $21.05 $8.55 $10.73 $0.00 $40.33 65

 5 $22.67 $8.55 $11.93 $0.00 $43.15 70

 6 $24.29 $8.55 $11.93 $0.00 $44.77 75

 7 $25.91 $8.55 $13.13 $0.00 $47.59 80

 8 $27.53 $8.55 $13.13 $0.00 $49.21 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$54.58 12/01/2015 $10.18 $0.00 $32.66 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$51.13 12/01/2015 $10.18 $0.00 $29.21 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$53.33 06/01/2015 $10.25 $0.00 $35.08 $8.00

$54.53 06/01/2016 $10.70 $0.00 $35.58 $8.25

GLAZIER - Local 1333Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.54 $10.25 $1.00 $0.00 $28.79 50

 2 $19.73 $10.25 $1.00 $0.00 $30.98 56

 3 $21.93 $10.25 $1.50 $0.00 $33.68 63

 4 $24.12 $10.25 $1.50 $0.00 $35.87 69

 5 $26.31 $10.25 $2.00 $0.00 $38.56 75

 6 $28.50 $10.25 $2.00 $0.00 $40.75 81

 7 $30.70 $10.25 $8.00 $0.00 $48.95 88

 8 $32.89 $10.25 $8.00 $0.00 $51.14 94

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.79 $10.70 $1.00 $0.00 $29.49 50

 2 $20.01 $10.70 $1.00 $0.00 $31.71 56

 3 $22.24 $10.70 $1.50 $0.00 $34.44 63

 4 $24.46 $10.70 $1.50 $0.00 $36.66 69

 5 $26.69 $10.70 $2.00 $0.00 $39.39 75

 6 $28.91 $10.70 $2.00 $0.00 $41.61 81

 7 $31.13 $10.70 $8.00 $0.00 $49.83 88

 8 $33.36 $10.70 $8.00 $0.00 $52.06 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$58.06 07/01/2015 $9.14 $1.68 $32.32 $14.92

$58.76 01/01/2016 $9.14 $1.68 $33.02 $14.92

$59.51 07/01/2016 $9.14 $1.68 $33.73 $14.96

$60.26 01/01/2017 $9.14 $1.68 $34.48 $14.96
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 7

$57.05 06/28/2015 $9.20 $0.00 $38.06 $9.79

$57.90 01/03/2016 $9.20 $0.00 $38.91 $9.79

$58.80 07/03/2016 $9.20 $0.00 $39.81 $9.79

$59.70 01/01/2017 $9.20 $0.00 $40.71 $9.79
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$58.06 07/01/2015 $9.14 $1.68 $32.32 $14.92

$58.76 01/01/2016 $9.14 $1.68 $33.02 $14.92

$59.51 07/01/2016 $9.14 $1.68 $33.73 $14.96

$60.26 01/01/2017 $9.14 $1.68 $34.48 $14.96
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 104

$60.76 09/17/2015 $8.30 $0.00 $37.56 $14.90

$61.76 03/17/2016 $8.30 $0.00 $38.56 $14.90
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 104

$60.76 09/17/2015 $8.30 $0.00 $37.56 $14.90

$61.76 03/17/2016 $8.30 $0.00 $38.56 $14.90
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.22 12/01/2015 $7.30 $0.00 $29.74 $10.18

$47.72 06/01/2016 $7.30 $0.00 $30.24 $10.18

$48.47 12/01/2016 $7.30 $0.00 $30.99 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$60.35 09/01/2015 $11.50 $0.00 $35.05 $13.80

$61.95 09/01/2016 $11.50 $0.00 $36.65 $13.80

$63.55 09/01/2017 $11.50 $0.00 $38.25 $13.80

$65.35 09/01/2018 $11.50 $0.00 $40.05 $13.80

$67.35 09/01/2019 $11.50 $0.00 $42.05 $13.80

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 SpringfieldApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.53 $11.50 $10.05 $0.00 $39.08 50

 2 $21.03 $11.50 $10.80 $0.00 $43.33 60

 3 $24.54 $11.50 $11.55 $0.00 $47.59 70

 4 $28.04 $11.50 $12.30 $0.00 $51.84 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.33 $11.50 $10.05 $0.00 $39.88 50

 2 $21.99 $11.50 $10.80 $0.00 $44.29 60

 3 $25.66 $11.50 $11.55 $0.00 $48.71 70

 4 $29.32 $11.50 $12.30 $0.00 $53.12 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)

$57.84 09/16/2015 $7.80 $0.00 $30.44 $19.60

$58.49 03/16/2016 $7.80 $0.00 $31.09 $19.60

$59.14 09/16/2016 $7.80 $0.00 $31.74 $19.60

$59.79 03/16/2017 $7.80 $0.00 $32.39 $19.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 SpringfieldApprentice -

09/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.26 $7.80 $19.60 $0.00 $45.66 60

 2 $21.31 $7.80 $19.60 $0.00 $48.71 70

 3 $22.83 $7.80 $19.60 $0.00 $50.23 75

 4 $24.35 $7.80 $19.60 $0.00 $51.75 80

 5 $25.87 $7.80 $19.60 $0.00 $53.27 85

 6 $27.40 $7.80 $19.60 $0.00 $54.80 90

03/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.65 $7.80 $19.60 $0.00 $46.05 60

 2 $21.76 $7.80 $19.60 $0.00 $49.16 70

 3 $23.32 $7.80 $19.60 $0.00 $50.72 75

 4 $24.87 $7.80 $19.60 $0.00 $52.27 80

 5 $26.43 $7.80 $19.60 $0.00 $53.83 85

 6 $27.98 $7.80 $19.60 $0.00 $55.38 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.63 06/01/2015 $7.30 $0.00 $28.75 $11.58

$48.31 12/07/2015 $7.30 $0.00 $29.43 $11.58

$49.00 06/06/2016 $7.30 $0.00 $30.12 $11.58

$49.68 12/05/2016 $7.30 $0.00 $30.80 $11.58
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 3 Building & SiteApprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.25 $7.30 $11.58 $0.00 $36.13 60

 2 $20.13 $7.30 $11.58 $0.00 $39.01 70

 3 $23.00 $7.30 $11.58 $0.00 $41.88 80

 4 $25.88 $7.30 $11.58 $0.00 $44.76 90

12/07/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.66 $7.30 $11.58 $0.00 $36.54 60

 2 $20.60 $7.30 $11.58 $0.00 $39.48 70

 3 $23.54 $7.30 $11.58 $0.00 $42.42 80

 4 $26.49 $7.30 $11.58 $0.00 $45.37 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.47 12/01/2015 $7.30 $0.00 $28.99 $10.18

$46.97 06/01/2016 $7.30 $0.00 $29.49 $10.18

$47.72 12/01/2016 $7.30 $0.00 $30.24 $10.18

LABORER (Heavy & Highway) - Zone 3Apprentice -

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.39 $7.30 $10.18 $0.00 $34.87 60

 2 $20.29 $7.30 $10.18 $0.00 $37.77 70

 3 $23.19 $7.30 $10.18 $0.00 $40.67 80

 4 $26.09 $7.30 $10.18 $0.00 $43.57 90

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.69 $7.30 $10.18 $0.00 $35.17 60

 2 $20.64 $7.30 $10.18 $0.00 $38.12 70

 3 $23.59 $7.30 $10.18 $0.00 $41.07 80

 4 $26.54 $7.30 $10.18 $0.00 $44.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.63 06/01/2015 $7.30 $0.00 $28.75 $11.58

$48.31 12/07/2015 $7.30 $0.00 $29.43 $11.58

$49.00 06/06/2016 $7.30 $0.00 $30.12 $11.58

$49.68 12/05/2016 $7.30 $0.00 $30.80 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.73 06/01/2015 $7.30 $0.00 $28.85 $11.58

$48.41 12/07/2015 $7.30 $0.00 $29.53 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.63 06/01/2015 $7.30 $0.00 $29.75 $11.58

$49.31 12/07/2015 $7.30 $0.00 $30.43 $11.58

$50.00 06/06/2016 $7.30 $0.00 $31.12 $11.58

$50.68 12/05/2016 $7.30 $0.00 $31.80 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.63 06/01/2015 $7.30 $0.00 $28.75 $11.58

$48.31 12/07/2015 $7.30 $0.00 $29.43 $11.58

$49.00 06/06/2016 $7.30 $0.00 $30.12 $11.58

$49.68 12/05/2016 $7.30 $0.00 $30.80 $11.58
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.63 06/01/2015 $7.30 $0.00 $28.75 $11.58

$48.31 12/07/2015 $7.30 $0.00 $29.43 $11.58

$49.00 06/06/2016 $7.30 $0.00 $30.12 $11.58

$49.68 12/05/2016 $7.30 $0.00 $30.80 $11.58
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$58.35 08/31/2015 $10.18 $0.00 $31.76 $16.41

$58.92 02/29/2016 $10.18 $0.00 $32.33 $16.41

$59.90 09/05/2016 $10.18 $0.00 $33.24 $16.48

$60.47 02/27/2017 $10.18 $0.00 $33.81 $16.48
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.88 $10.18 $16.41 $0.00 $42.47 50

 2 $19.06 $10.18 $16.41 $0.00 $45.65 60

 3 $22.23 $10.18 $16.41 $0.00 $48.82 70

 4 $25.41 $10.18 $16.41 $0.00 $52.00 80

 5 $28.58 $10.18 $16.41 $0.00 $55.17 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.17 $10.18 $16.41 $0.00 $42.76 50

 2 $19.40 $10.18 $16.41 $0.00 $45.99 60

 3 $22.63 $10.18 $16.41 $0.00 $49.22 70

 4 $25.86 $10.18 $16.41 $0.00 $52.45 80

 5 $29.10 $10.18 $16.41 $0.00 $55.69 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$65.27 08/31/2015 $10.18 $0.00 $38.36 $16.73

$65.84 02/29/2016 $10.18 $0.00 $38.93 $16.73

$66.82 09/05/2016 $10.18 $0.00 $39.83 $16.81

$67.39 02/27/2017 $10.18 $0.00 $40.40 $16.81
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.18 $10.18 $16.73 $0.00 $46.09 50

 2 $23.02 $10.18 $16.73 $0.00 $49.93 60

 3 $26.85 $10.18 $16.73 $0.00 $53.76 70

 4 $30.69 $10.18 $16.73 $0.00 $57.60 80

 5 $34.52 $10.18 $16.73 $0.00 $61.43 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.47 $10.18 $16.73 $0.00 $46.38 50

 2 $23.36 $10.18 $16.73 $0.00 $50.27 60

 3 $27.25 $10.18 $16.73 $0.00 $54.16 70

 4 $31.14 $10.18 $16.73 $0.00 $58.05 80

 5 $35.04 $10.18 $16.73 $0.00 $61.95 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$59.14 04/01/2015 $9.80 $0.00 $33.13 $16.21

MILLWRIGHT - Local 1121 Zone 3Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.22 $9.80 $4.48 $0.00 $32.50 55

 2 $21.53 $9.80 $13.36 $0.00 $44.69 65

 3 $24.85 $9.80 $14.18 $0.00 $48.83 75

 4 $28.16 $9.80 $14.99 $0.00 $52.95 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

OILER
OPERATING ENGINEERS LOCAL 98

$50.05 12/01/2015 $10.18 $0.00 $28.13 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$48.07 12/01/2015 $10.18 $0.00 $26.15 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 3

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$52.18 07/01/2015 $7.85 $0.00 $32.03 $12.30

$53.08 01/01/2016 $7.85 $0.00 $32.93 $12.30

$53.93 07/01/2016 $7.85 $0.00 $33.78 $12.30

$54.83 01/01/2017 $7.85 $0.00 $34.68 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - NewApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.02 $7.85 $0.00 $0.00 $23.87 50

 2 $17.62 $7.85 $1.57 $0.00 $27.04 55

 3 $19.22 $7.85 $1.71 $0.00 $28.78 60

 4 $20.82 $7.85 $1.85 $0.00 $30.52 65

 5 $22.42 $7.85 $11.45 $0.00 $41.72 70

 6 $24.02 $7.85 $11.59 $0.00 $43.46 75

 7 $25.62 $7.85 $11.73 $0.00 $45.20 80

 8 $28.83 $7.85 $12.02 $0.00 $48.70 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.47 $7.85 $0.00 $0.00 $24.32 50

 2 $18.11 $7.85 $1.57 $0.00 $27.53 55

 3 $19.76 $7.85 $1.71 $0.00 $29.32 60

 4 $21.40 $7.85 $1.85 $0.00 $31.10 65

 5 $23.05 $7.85 $11.45 $0.00 $42.35 70

 6 $24.70 $7.85 $11.59 $0.00 $44.14 75

 7 $26.34 $7.85 $11.73 $0.00 $45.92 80

 8 $29.64 $7.85 $12.02 $0.00 $49.51 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$49.50 07/01/2015 $7.85 $0.00 $29.35 $12.30

$50.40 01/01/2016 $7.85 $0.00 $30.25 $12.30

$51.26 07/01/2016 $7.85 $0.00 $31.11 $12.30

$52.15 01/01/2017 $7.85 $0.00 $32.00 $12.30

Issue Date: Wage Request Number:12/04/2015 Page 18 of 3220151204-007



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - RepaintApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.68 $7.85 $0.00 $0.00 $22.53 50

 2 $16.14 $7.85 $1.57 $0.00 $25.56 55

 3 $17.61 $7.85 $1.71 $0.00 $27.17 60

 4 $19.08 $7.85 $1.85 $0.00 $28.78 65

 5 $20.55 $7.85 $11.45 $0.00 $39.85 70

 6 $22.01 $7.85 $11.59 $0.00 $41.45 75

 7 $23.48 $7.85 $11.73 $0.00 $43.06 80

 8 $26.42 $7.85 $12.02 $0.00 $46.29 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.13 $7.85 $0.00 $0.00 $22.98 50

 2 $16.64 $7.85 $1.57 $0.00 $26.06 55

 3 $18.15 $7.85 $1.71 $0.00 $27.71 60

 4 $19.66 $7.85 $1.85 $0.00 $29.36 65

 5 $21.18 $7.85 $11.45 $0.00 $40.48 70

 6 $22.69 $7.85 $11.59 $0.00 $42.13 75

 7 $24.20 $7.85 $11.73 $0.00 $43.78 80

 8 $27.23 $7.85 $12.02 $0.00 $47.10 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$50.78 07/01/2015 $7.85 $0.00 $30.63 $12.30

$51.68 01/01/2016 $7.85 $0.00 $31.53 $12.30

$52.53 07/01/2016 $7.85 $0.00 $32.38 $12.30

$53.43 01/01/2017 $7.85 $0.00 $33.28 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 3 - BRUSH NEWApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.32 $7.85 $0.00 $0.00 $23.17 50

 2 $16.85 $7.85 $1.57 $0.00 $26.27 55

 3 $18.38 $7.85 $1.71 $0.00 $27.94 60

 4 $19.91 $7.85 $1.85 $0.00 $29.61 65

 5 $21.44 $7.85 $11.45 $0.00 $40.74 70

 6 $22.97 $7.85 $11.59 $0.00 $42.41 75

 7 $24.50 $7.85 $11.73 $0.00 $44.08 80

 8 $27.57 $7.85 $12.02 $0.00 $47.44 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.77 $7.85 $0.00 $0.00 $23.62 50

 2 $17.34 $7.85 $1.57 $0.00 $26.76 55

 3 $18.92 $7.85 $1.71 $0.00 $28.48 60

 4 $20.49 $7.85 $1.85 $0.00 $30.19 65

 5 $22.07 $7.85 $11.45 $0.00 $41.37 70

 6 $23.65 $7.85 $11.59 $0.00 $43.09 75

 7 $25.22 $7.85 $11.73 $0.00 $44.80 80

 8 $28.38 $7.85 $12.02 $0.00 $48.25 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$48.10 07/01/2015 $7.85 $0.00 $27.95 $12.30

$49.00 01/01/2016 $7.85 $0.00 $28.85 $12.30

$49.85 07/01/2016 $7.85 $0.00 $29.70 $12.30

$50.75 01/01/2017 $7.85 $0.00 $30.60 $12.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - BRUSH REPAINTApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.98 $7.85 $0.00 $0.00 $21.83 50

 2 $15.37 $7.85 $1.57 $0.00 $24.79 55

 3 $16.77 $7.85 $1.71 $0.00 $26.33 60

 4 $18.17 $7.85 $1.85 $0.00 $27.87 65

 5 $19.57 $7.85 $11.45 $0.00 $38.87 70

 6 $20.96 $7.85 $11.59 $0.00 $40.40 75

 7 $22.36 $7.85 $11.73 $0.00 $41.94 80

 8 $25.16 $7.85 $12.02 $0.00 $45.03 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.43 $7.85 $0.00 $0.00 $22.28 50

 2 $15.87 $7.85 $1.57 $0.00 $25.29 55

 3 $17.31 $7.85 $1.71 $0.00 $26.87 60

 4 $18.75 $7.85 $1.85 $0.00 $28.45 65

 5 $20.20 $7.85 $11.45 $0.00 $39.50 70

 6 $21.64 $7.85 $11.59 $0.00 $41.08 75

 7 $23.08 $7.85 $11.73 $0.00 $42.66 80

 8 $25.97 $7.85 $12.02 $0.00 $45.84 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.47 12/01/2015 $7.30 $0.00 $28.99 $10.18

$46.97 06/01/2016 $7.30 $0.00 $29.49 $10.18

$47.72 12/01/2016 $7.30 $0.00 $30.24 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 3)

$66.97 08/31/2015 $9.80 $0.00 $39.00 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$66.97 08/31/2015 $9.80 $0.00 $39.00 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 3Apprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$50.05/2$54.25/3$58.46/4$60.56/5$62.66/6$62.66/7$66.87/8$66.87

Apprentice to Journeyworker Ratio:1:3

PIPELAYER
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 104

$60.76 09/17/2015 $8.30 $0.00 $37.56 $14.90

$61.76 03/17/2016 $8.30 $0.00 $38.56 $14.90

PLUMBER/PIPEFITTER - Local 104Apprentice -

09/17/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.90 $8.30 $8.90 $0.00 $34.10 45

 2 $18.78 $8.30 $8.90 $0.00 $35.98 50

 3 $22.54 $8.30 $8.90 $0.00 $39.74 60

 4 $26.29 $8.30 $8.90 $0.00 $43.49 70

 5 $30.05 $8.30 $14.90 $0.00 $53.25 80

03/17/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.35 $8.30 $8.90 $0.00 $34.55 45

 2 $19.28 $8.30 $8.90 $0.00 $36.48 50

 3 $23.14 $8.30 $8.90 $0.00 $40.34 60

 4 $26.99 $8.30 $8.90 $0.00 $44.19 70

 5 $30.85 $8.30 $14.90 $0.00 $54.05 80

Notes: 

     Steps are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:5

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 104

$60.76 09/17/2015 $8.30 $0.00 $37.56 $14.90

$61.76 03/17/2016 $8.30 $0.00 $38.56 $14.90
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 3 (BUILDING & SITE)

$48.63 06/01/2015 $7.30 $0.00 $29.75 $11.58

$49.31 12/07/2015 $7.30 $0.00 $30.43 $11.58

$50.00 06/06/2016 $7.30 $0.00 $31.12 $11.58

$50.68 12/05/2016 $7.30 $0.00 $31.80 $11.58
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$47.47 12/01/2015 $7.30 $0.00 $29.99 $10.18

$47.97 06/01/2016 $7.30 $0.00 $30.49 $10.18

$48.72 12/01/2016 $7.30 $0.00 $31.24 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$54.89 12/01/2015 $10.18 $0.00 $32.97 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 404

$39.79 05/01/2015 $9.92 $0.00 $20.78 $9.09

$40.64 05/01/2016 $10.23 $0.00 $21.01 $9.40

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS 

LOCAL 108 - HAMPDEN HAMPSHIRE

$38.61 08/31/2015 $7.20 $0.00 $26.06 $5.35

$39.36 02/29/2016 $7.20 $0.00 $26.81 $5.35

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - 108 Hampden HampshireApprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.64 $7.20 $0.00 $0.00 $22.84 60

 2 $15.64 $7.20 $5.35 $0.00 $28.19 60

 3 $16.94 $7.20 $5.35 $0.00 $29.49 65

 4 $18.24 $7.20 $5.35 $0.00 $30.79 70

 5 $19.55 $7.20 $5.35 $0.00 $32.10 75

 6 $20.85 $7.20 $5.35 $0.00 $33.40 80

 7 $22.15 $7.20 $5.35 $0.00 $34.70 85

 8 $23.45 $7.20 $5.35 $0.00 $36.00 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.09 $7.20 $0.00 $0.00 $23.29 60

 2 $16.09 $7.20 $5.35 $0.00 $28.64 60

 3 $17.43 $7.20 $5.35 $0.00 $29.98 65

 4 $18.77 $7.20 $5.35 $0.00 $31.32 70

 5 $20.11 $7.20 $5.35 $0.00 $32.66 75

 6 $21.45 $7.20 $5.35 $0.00 $34.00 80

 7 $22.79 $7.20 $5.35 $0.00 $35.34 85

 8 $24.13 $7.20 $5.35 $0.00 $36.68 90

Notes: 

     ** 1: 1-5, 2: 6-8, 3: 9-11

     

Apprentice to Journeyworker Ratio:**

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Coal tar pitch)
ROOFERS LOCAL 248

$52.00 07/16/2015 $9.00 $0.00 $29.75 $13.25

For apprentice rates see "Apprentice- ROOFER"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 248

$51.00 07/16/2015 $9.00 $0.00 $29.25 $12.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 248Apprentice -

07/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.55 $9.00 $0.00 $0.00 $26.55 60

 2 $19.01 $9.00 $12.75 $0.00 $40.76 65

 3 $20.48 $9.00 $12.75 $0.00 $42.23 70

 4 $21.94 $9.00 $12.75 $0.00 $43.69 75

 5 $23.40 $9.00 $12.75 $0.00 $45.15 80

 6 $24.86 $9.00 $12.75 $0.00 $46.61 85

 7 $26.33 $9.00 $12.75 $0.00 $48.08 90

 8 $27.79 $9.00 $12.75 $0.00 $49.54 95

Notes: 

     Steps are 750 hrs.Roofer(Tear Off)1:1; Same as above

     

Apprentice to Journeyworker Ratio:1:3

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 248

$52.00 07/16/2015 $9.00 $0.00 $29.75 $13.25

For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$54.36 12/01/2015 $10.18 $0.00 $32.44 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$51.13 12/01/2015 $10.18 $0.00 $29.21 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$58.06 07/01/2015 $9.14 $1.68 $32.32 $14.92

$58.76 01/01/2016 $9.14 $1.68 $33.02 $14.92

$59.51 07/01/2016 $9.14 $1.68 $33.73 $14.96

$60.26 01/01/2017 $9.14 $1.68 $34.48 $14.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $5.88 $4.08 $0.00 $24.50 45

 2 $16.16 $6.18 $4.53 $0.00 $26.87 50

 3 $17.78 $6.47 $8.15 $0.97 $33.37 55

 4 $19.39 $6.77 $8.15 $1.03 $35.34 60

 5 $21.01 $7.06 $8.15 $1.09 $37.31 65

 6 $22.62 $7.36 $8.15 $1.14 $39.27 70

 7 $24.24 $7.66 $8.15 $1.20 $41.25 75

 8 $25.86 $7.95 $13.88 $1.43 $49.12 80

 9 $27.47 $8.25 $14.01 $1.49 $51.22 85

 10 $29.09 $8.55 $14.01 $1.55 $53.20 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.86 $5.88 $4.08 $0.00 $24.82 45

 2 $16.51 $6.18 $4.53 $0.00 $27.22 50

 3 $18.16 $6.47 $8.15 $0.97 $33.75 55

 4 $19.81 $6.77 $8.15 $1.03 $35.76 60

 5 $21.46 $7.06 $8.15 $1.09 $37.76 65

 6 $23.11 $7.36 $8.15 $1.14 $39.76 70

 7 $24.77 $7.66 $8.15 $1.20 $41.78 75

 8 $26.42 $7.95 $13.88 $1.43 $49.68 80

 9 $28.07 $8.25 $14.01 $1.49 $51.82 85

 10 $29.72 $8.55 $14.01 $1.55 $53.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 3

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 3Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$58.51 04/01/2015 $8.52 $0.00 $38.01 $11.98

$58.66 01/01/2016 $8.52 $0.00 $38.01 $12.13
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 669Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.10 $7.45 $0.00 $0.00 $24.55 45

 2 $19.01 $7.45 $0.00 $0.00 $26.46 50

 3 $20.91 $8.52 $6.15 $0.00 $35.58 55

 4 $22.81 $8.52 $6.15 $0.00 $37.48 60

 5 $24.71 $8.52 $6.40 $0.00 $39.63 65

 6 $26.61 $8.52 $6.40 $0.00 $41.53 70

 7 $28.51 $8.52 $6.40 $0.00 $43.43 75

 8 $30.41 $8.52 $6.40 $0.00 $45.33 80

 9 $32.31 $8.52 $6.40 $0.00 $47.23 85

 10 $34.21 $8.52 $6.40 $0.00 $49.13 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.10 $7.45 $0.00 $0.00 $24.55 45

 2 $19.01 $7.45 $0.00 $0.00 $26.46 50

 3 $20.91 $8.52 $6.30 $0.00 $35.73 55

 4 $22.81 $8.52 $6.30 $0.00 $37.63 60

 5 $24.71 $8.52 $6.55 $0.00 $39.78 65

 6 $26.61 $8.52 $6.55 $0.00 $41.68 70

 7 $28.51 $8.52 $6.55 $0.00 $43.58 75

 8 $30.41 $8.52 $6.55 $0.00 $45.48 80

 9 $32.31 $8.52 $6.55 $0.00 $47.38 85

 10 $34.21 $8.52 $6.55 $0.00 $49.28 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 7

$57.05 06/28/2015 $9.20 $0.00 $38.06 $9.79

$57.90 01/03/2016 $9.20 $0.00 $38.91 $9.79

$58.80 07/03/2016 $9.20 $0.00 $39.81 $9.79

$59.70 01/01/2017 $9.20 $0.00 $40.71 $9.79
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 7Apprentice -

06/28/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.22 $5.00 $0.46 $0.00 $20.68 40

 2 $17.13 $5.00 $0.46 $0.00 $22.59 45

 3 $19.03 $9.20 $5.51 $0.00 $33.74 50

 4 $20.93 $9.20 $5.51 $0.00 $35.64 55

 5 $24.74 $9.20 $6.51 $0.00 $40.45 65

 6 $26.64 $9.20 $7.51 $0.00 $43.35 70

01/03/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.56 $5.00 $0.47 $0.00 $21.03 40

 2 $17.51 $5.00 $0.47 $0.00 $22.98 45

 3 $19.46 $9.20 $5.52 $0.00 $34.18 50

 4 $21.40 $9.20 $5.52 $0.00 $36.12 55

 5 $25.29 $9.20 $6.52 $0.00 $41.01 65

 6 $27.24 $9.20 $7.52 $0.00 $43.96 70

Notes: 

     Steps are 800 hours

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$58.35 08/31/2015 $10.18 $0.00 $31.76 $16.41

$58.92 02/29/2016 $10.18 $0.00 $32.33 $16.41

$59.90 09/05/2016 $10.18 $0.00 $33.24 $16.48

$60.47 02/27/2017 $10.18 $0.00 $33.81 $16.48
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/31/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.88 $10.18 $16.41 $0.00 $42.47 50

 2 $19.06 $10.18 $16.41 $0.00 $45.65 60

 3 $22.23 $10.18 $16.41 $0.00 $48.82 70

 4 $25.41 $10.18 $16.41 $0.00 $52.00 80

 5 $28.58 $10.18 $16.41 $0.00 $55.17 90

02/29/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.17 $10.18 $16.41 $0.00 $42.76 50

 2 $19.40 $10.18 $16.41 $0.00 $45.99 60

 3 $22.63 $10.18 $16.41 $0.00 $49.22 70

 4 $25.86 $10.18 $16.41 $0.00 $52.45 80

 5 $29.10 $10.18 $16.41 $0.00 $55.69 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$57.90 12/01/2015 $7.30 $0.00 $37.20 $13.40

$58.65 06/01/2016 $7.30 $0.00 $37.95 $13.40

$59.65 12/01/2016 $7.30 $0.00 $38.95 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$56.62 12/01/2015 $7.30 $0.00 $35.92 $13.40

$57.37 06/01/2016 $7.30 $0.00 $36.67 $13.40

$58.37 12/01/2016 $7.30 $0.00 $37.67 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

TRACTORS
OPERATING ENGINEERS LOCAL 98

$53.75 12/01/2015 $10.18 $0.00 $31.83 $11.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$69.18 12/01/2015 $7.30 $0.00 $48.08 $13.80

$69.93 06/01/2016 $7.30 $0.00 $48.83 $13.80

$70.93 12/01/2016 $7.30 $0.00 $49.83 $13.80
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$71.18 12/01/2015 $7.30 $0.00 $50.08 $13.80

$71.93 06/01/2016 $7.30 $0.00 $50.83 $13.80

$72.93 12/01/2016 $7.30 $0.00 $51.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$61.25 12/01/2015 $7.30 $0.00 $40.15 $13.80

$62.00 06/01/2016 $7.30 $0.00 $40.90 $13.80

$63.00 12/01/2016 $7.30 $0.00 $41.90 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$63.25 12/01/2015 $7.30 $0.00 $42.15 $13.80

$64.00 06/01/2016 $7.30 $0.00 $42.90 $13.80

$65.00 12/01/2016 $7.30 $0.00 $43.90 $13.80
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$47.88 06/01/2015 $7.30 $0.00 $29.00 $11.58

$48.56 12/07/2015 $7.30 $0.00 $29.68 $11.58

$49.25 06/06/2016 $7.30 $0.00 $30.37 $11.58

$49.93 12/05/2016 $7.30 $0.00 $31.05 $11.58
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$46.72 12/01/2015 $7.30 $0.00 $29.24 $10.18

$47.22 06/01/2016 $7.30 $0.00 $29.74 $10.18

$47.97 12/01/2016 $7.30 $0.00 $30.49 $10.18
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 104

$60.76 06/17/2015 $8.30 $0.00 $37.56 $14.90

$61.76 03/17/2016 $8.30 $0.00 $38.56 $14.90
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - West

EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$59.62 08/30/2015 $8.20 $0.00 $42.16 $9.26

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$45.94 08/30/2015 $8.20 $0.00 $28.87 $8.87

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN / TRUCK DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$55.06 08/30/2015 $8.20 $0.00 $37.73 $9.13

For apprentice rates see "Apprentice- LINEMAN"

HEAVY EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$61.90 08/30/2015 $8.20 $0.00 $44.37 $9.33

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$66.46 08/30/2015 $8.20 $0.00 $48.80 $9.46
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LINEMAN (Outside Electrical) - West Local 42Apprentice -

08/30/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.28 $8.20 $0.88 $0.00 $38.36 60

 2 $31.72 $8.20 $0.95 $0.00 $40.87 65

 3 $34.16 $8.20 $9.02 $0.00 $51.38 70

 4 $36.60 $8.20 $9.10 $0.00 $53.90 75

 5 $39.04 $8.20 $9.17 $0.00 $56.41 80

 6 $41.48 $8.20 $9.24 $0.00 $58.92 85

 7 $43.92 $8.20 $9.32 $0.00 $61.44 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$35.46 01/01/2015 $4.25 $0.00 $28.12 $3.09

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TRACTOR-TRAILER DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$59.62 08/30/2015 $8.20 $0.00 $42.16 $9.26

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$21.60 02/01/2015 $3.55 $0.00 $18.05 $0.00

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$19.47 02/01/2015 $3.55 $0.00 $15.92 $0.00

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Issue Date: Wage Request Number:12/04/2015 Page 32 of 3220151204-007





Town Hall Wood Pellet Boiler Project  10/23/15 
Town of Northfield 
Northfield, Massachusetts 
 

Submittals  01300-1   
  

SECTION 01300 
SUBMITTALS - SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 
 
1. RELATED DOCUMENTS 
 

A. This Section supplements Subparagraphs 4.6.3 and 5.3.5 and Paragraphs 4.7, 
4.8, and 4.15 of the General Conditions. 

B. Consult the individual sections of the specifications for the specific submittals 
required under those sections and for further details and descriptions of the 
requirements. 

 
2. GENERAL PROCEDURES FOR SUBMITTALS 
 

A. Timeliness - The Contractor shall transmit each submittal to the Prime 
Designer sufficiently in advance of performing related Work or other applicable 
activities so that the installation is not delayed by processing times, including 
disapproval and resubmittal (if required), coordination with other submittals, 
testing, purchasing, fabrication, delivery, and similar sequenced activities.  No 
extension of time will be authorized because of the Contractor's failure to 
transmit submittals to the Prime Designer in advance of the Work. 

B. Sequence - The Contractor shall transmit each submittal in a sequence which 
will not result in the Prime Designer’s approval having to be later modified or 
rescinded by reason of subsequent submittals which should have been 
processed earlier or concurrently for coordination. 

C. Contractor's Review and Approval - Only submittals received from and bearing 
the stamp of approval of the Contractor will be considered for review by the 
Prime Designer.  Submittals shall be accompanied by a transmittal notice 
stating name of Project, date of submittal, "To", "From" (Contractor, 
Subcontractor, Installer, Manufacturer, Supplier), Specification Section, or 
Drawing No. to which the submittal refers, purpose (first submittal, resubmittal), 
description, remarks, distribution record, and signature of transmitter. 

D. Prime Designer's Action - The Prime Designer will review the Contractor's 
submittals and return them with one of the following actions recorded thereon 
by appropriate markings: 

(1.) Final Unrestricted Release:  Where marked "No Exception Taken" the Work 
covered by the submittal may proceed provided it complies with the 
requirements of the Contract Documents. 

(2.) Final-But-Restricted Release:  When marked “Exceptions As Noted – Do 
Not Resubmit” the Work may proceed provided it complies with the Prime 
Designer’s notations or corrections on the submittal and complies with the 
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requirements of the Contract Documents.  Acceptance of the Work will 
depend on these compliances. 

(3.) Returned for Resubmittal:  When marked "Exceptions As Noted - Resubmit" 
or "Rejected" the Work covered by the submittal (such as purchasing, 
fabrication, delivery, or other activity) should not proceed.  The submittal 
should be revised or a new submittal resubmitted without delay, in 
accordance with the Prime Designer's notations stating the reasons for 
returning the submittal. 

E. Processing - All costs for printing, preparing, packaging, submitting, 
resubmitting, and mailing, or delivering submittals required by this contract shall 
be included in the Contract Sum. 

 
3. OR EQUALS 

A. Definition - Whenever a specification section names one or more brands for a 
given item, and the Contractor wishes to submit, for consideration, another 
brand, the submission shall be considered an "or-equal" or a "material 
substitution".  For the purposes of this Contract, the terms "or-equal" and 
"material substitution" shall be considered synonymous. 

B. In no case may an item be furnished on the Work other than the item named or 
described, unless the Prime Designer, with the Administrator's written 
concurrence, shall consider the item equal to the Item so named or described, 
as provided by M.G.L. c.30 § 39M. 

C. The equality of items offered as "equal" to items named or described shall be 
proved to the satisfaction of the Prime Designer at the expense of the 
Contractor submitting the substitution. 

D. The Prime Designer and/or the Department may require that full size samples 
of both the specified and proposed products be submitted for review and 
evaluation.  The Contractor shall bear full cost for providing, delivering, and 
disposal of all such samples. 

E. The Contractor shall assume full responsibility for the performance of any item 
submitted as an "Or-Equal" and assume the costs of any changes in any Work 
that may be caused by such substitution. 

F. Or Equal Approval Process - on the transmittal or on a separate sheet attached 
to the submission, the Contractor shall direct attention to any deviations, 
including minor limitations and variations, from the Contract Documents. 

(1.) The Contractor shall submit to the Prime Designer for consideration of any 
or-equal substitution a written point-by-point comparison containing the 
name and full particulars of the proposed product and the product named or 
described in the Contract Documents. 

(2.) Such submittal shall in no event be made later than 120 calendar days prior 
to the incorporation of the item into the Work.  In any case in which the time 
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period specified in the Contract Documents from the Notice to Proceed to 
Substantial Completion is less than 120 days, this requirement can be 
waived by the Prime Designer. 

(3.) Upon receipt of a written request for approval of an or-equal substitution, 
the Prime Designer shall investigate whether the proposed item shall be 
considered equal to the item named or described in the Contract 
Documents.  Upon conclusion of the investigation, the Prime Designer shall 
promptly advise the Contractor that the item is, or is not, considered 
acceptable as on Or-Equal substitution.  Such written notice must have the 
concurrence of the Administrator. 

 

4. SUBMISSION OF PRODUCT DATA 

A. The Contractor shall submit 7 copies of Product Data to the Prime Designer.  
All such data shall be specific and identification of material or equipment 
submitted shall be clearly marked in ink.  Data of general nature will not be 
accepted. 

B. Product Data shall be accompanied by a transmittal notice.  The Contractor's 
stamp of approval shall appear on the printed information itself, in a location which 
will not impair legibility. 

C. Product Data returned by the Prime Designer as "Disapproved" shall be 
resubmitted in 7 copies until the Prime Designers approval is obtained. 

D. When the Product Data are acceptable, the Prime Designer will stamp them 
"Approved" or "Approved as Corrected", retain 3 copies, and return 4 copies to 
the Contractor.  The Contractor shall provide and distribute additional copies as 
may be required to complete the Work. 

E. The Contractor shall maintain one full set of approved, original, Product Data at 
the site. 

 
5. SUBMISSION OF SHOP DRAWINGS 

A. Shop Drawings shall be complete, giving all information necessary or 
requested in the individual section of the specifications. They shall also show 
adjoining Work and details of connection thereto. 

B. Shop Drawings shall be for whole systems.  Partial submissions will not be 
accepted. 

C. The Prime Designer reserves the right to review and approve shop drawings 
only after approval of related product data and samples. 

D. Shop drawings shall be properly identified and contain the name of the project, 
name of the firm submitting the shop drawings, shop drawing number, date of 
shop drawings and revisions, Contractor's stamp of approval, and sufficient 
spaces near the title block for the Prime Designer's stamp. 
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E. The Contractor shall submit to the Prime Designer one legible, reproducible 
transparency and two black line prints of each shop drawing.  Transparency 
and prints shall be mailed or delivered in roll form.  Each submittal shall be 
accompanied by a transmittal notice. 

F. When the Prime Designer returns a transparency with the stamp "Revise and 
Resubmit" or "Disapproved", the Contractor shall correct the original drawing or 
prepare a new drawing and resubmit a transparency and two prints thereof to 
the Prime Designer for approval.  This procedure shall be repeated until the 
Prime Designer's approval is obtained. 

G. When the Prime Designer returns a transparency with the stamp "Approved" or 
"Approved as Corrected", the Contractor shall provide and distribute the prints 
for all Contractor and Subcontractors use, and in addition submit, within 10 
calendar days after approval, 4 prints to the Prime Designer. 

H. The Contractor shall maintain one full set of approved shop drawings at the 
site. 

 
6. SUBMISSION OF SAMPLES 

A. Unless otherwise specified in the individual section, the Contractor shall submit 
two specimens of each sample. 

B. Samples shall be of adequate size to permit proper evaluation of materials.  
Where variations in color or in other characteristics are to be expected, 
samples shall show the maximum range of variation.  Materials exceeding the 
variation of approved samples will not be approved on the Work. 

C. Samples of items of interior finishes shall be submitted all at once to permit a 
coordinated selection of colors and finishes. 

D. Samples that can be conveniently mailed shall be sent directly to the Prime 
Designer, accompanied by a transmittal notice.  All transmittals shall be 
stamped with the Contractor's approval stamp of the material submitted. 

E. All other samples shall be delivered at the field office of the Project 
Representative with sample identification tag attached and properly filled in.  
Transmittal notice of samples so delivered with the Contractor's stamp of 
approval shall be mailed to the Prime Designer. 

F. If a sample is rejected by the Prime Designer, a new sample shall be resubmitted in 
the specified manner.  This procedure shall be repeated until the Prime Designer 
approves the sample  

G. Samples will not be returned unless return is requested at the time of 
submission.  The right is reserved to require submission of samples whether or 
not particular mention is made in the specifications, at no additional cost to the 
Owner.    

END OF SECTION 
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SECTION 01500 
TEMPORARY FACILITIES 

 
 

1. GENERAL REQUIREMENTS 
 

A. The Contractor shall be responsible for providing and maintaining all temporary 
facilities until Substantial Completion.  Removal of such prior to Substantial 
Completion must be with the concurrence of the Prime Designer.  The 
Contractor bears full responsibility for re-providing any facility removed prior to 
Substantial Completion 

 
B. Removal of all temporary facilities shall be a condition precedent to Substantial 

Completion unless directed otherwise by the Prime Designer or specifically 
noted in the specifications. 

 
C. The Contractor must comply with all safety laws and regulations of the 

Commonwealth of Massachusetts, the United States Government, and local 
government agencies applicable to Work under this contract.  The Contractor's 
attention is directed to the Commonwealth of Massachusetts, Department of 
Labor and Industries Regulation 454 CMR. 

 
 
2. FIELD OFFICES 

 
A. The Owner will designate an area in the existing building that shall serve as the 

Contractor’s field office.  The Owner will also designate two parking spaces on 
site for the Contractor’s use. 

 
B. The offices shall be set in a location approved by the Owner, and shall be 

maintained by the Contractor in a clean and orderly condition. 
 

 
 
3. TEMPORARY TELEPHONES  
 

A. The Contractor shall provide a separate service for the use of the Contractor's 
authorized personnel and Subcontractors. 

 
B. The Contractor shall pay for the installation and removal of the foregoing 

temporary telephones and for all calls and charges in connection therewith. 
 
 
 
4. TEMPORARY TOILETS 
 

A. The Contractor shall provide and service an adequate number of toilet booths with 
chemical type toilets. 

 
B. The toilets shall be erected in a location approved by the Prime Designer and shall 

be maintained by the Contractor in a clean and orderly condition in compliance 
with all local and state health requirements. 
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5. TEMPORARY CONSTRUCTION FENCE 
 

A. The Contractor shall be responsible for providing and maintaining temporary 
fencing or barricades around the construction as may be necessary to assure 
the safety of all persons authorized or unauthorized.  Such protective measures 
shall be located and constructed as required by local, state, and federal 
ordinances, laws, codes, or regulations. 

 
 
6. TEMPORARY STRUCTURES AND MATERIAL HANDLING 
 

A. The Contractor shall provide such storage sheds, temporary buildings, or 
trailers as required for the performance of the Contract.  Subcontractors shall 
provide their own temporary buildings and trailers. 

 
B. Materials shall be handled, stored, installed, cleaned, and protected in 

accordance with the best practice in the industry and, except where otherwise 
specified in the Contract Documents, in accordance with manufacturer's 
specifications and directions. 

 
 
7. TEMPORARY STAGING, STAIRS, CHUTES 
 

A. Except as otherwise specified, the Contractor shall furnish, install, maintain in 
safe condition, and remove all scaffolds, staging, and planking over 8 ft. in 
height, as required for the use of all trades for proper execution of the Work. 

 
B. The Contractor shall furnish, install, maintain in safe condition, and remove all 

temporary ramps, stairs, ladders, and similar items as required for the use of all 
trades for the proper execution of the Work. 

 
C. Permanent stairs shall be erected as soon as possible, for which the Contractor 

shall provide temporary protective treads, risers, handrails, and shaft 
protection. 

 
D. The Contractor shall furnish, install, maintain, and remove covered chutes from 

openings in the exterior walls of upper floors.  Such shall be in convenient 
locations and permit disposal of rubbish directly into trucks or disposal units. 

 
E. Debris shall not be allowed to fall freely from upper levels of the building.  

Materials shall not be dropped from open windows.  
 
8. HOISTING FACILITIES 
 

A. Except as otherwise specified, the Contractor shall provide, operate, and 
remove material hoists, cranes, and other hoisting as required for the 
performance of the Work by all trades.  All such hoisting service shall be 
without cost to the Subcontractors. 

 
 
9. TEMPORARY USE OF ELEVATOR 
 

A. Not applicable. 
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10. TEMPORARY WATER 
 

A. The Contractor will be permitted to use the existing water sources in the 
building during construction. 

 
11. TEMPORARY ELECTRICITY 
 

A. The Contractor will be permitted to use the Owner’s existing power as long as 
there are no interruptions to the Owner’s daily operations.  The Contractor will 
be responsible for accessing the power. 

  
B. At no expense to the Owner, any temporary configuration of the existing 

power will need to be restored to its original condition at the end of 
construction. 
 

 
 
12. WEATHER PROTECTION 
 

A. The Contractor shall provide temporary enclosures and heat to permit work to 
be carried on during the months of November through March in compliance 
with MGL c.149 §44G (d).  These specifications are not to be construed as 
requiring enclosures or heat for operations that are not economically feasible in 
the opinion of the Owner.  Without limitation this includes such items as 
excavation, pile driving, steel erection, erection of certain exterior wall panels, 
roofing, and similar operations. 

 
B. "Weather Protection" means the temporary protection of that Work adversely 

affected by moisture, wind, and cold by covering, enclosing, and/or heating.  
This protection shall provide adequate working areas during the months of 
November through March as determined by the Owner and consistent with the 
construction schedule to permit the continuous progress of all Work necessary 
to maintain an orderly and efficient sequence of construction operations.  The 
Contractor shall furnish and install "Weather Protection" material and be 
responsible for all costs, including heating required to maintain a minimum of 
40 degrees F. at the working surface.  This provision does not supersede any 
specific requirements for methods of construction, curing of materials, or the 
applicable conditions set forth in the Contract Documents with added regard to 
performance obligations of the Contractor. 

 
C. Within 30 calendar days after award of the Contract, the Contractor shall 

submit in writing, to the Prime Designer for approval, three (3) copies of the 
proposed methods for "Weather Protection". 

 
D. The Contractor shall assume the entire responsibility for weather protection 

during construction (until Substantial Completion), and shall be liable for any 
damage to any Work caused by failure to supply proper weather protection and 
proper ventilation. 

 
E. Work damaged by frost shall be removed and replaced by and at the 

Contractor's expense and as directed by the Prime Designer. 
 
F. It is to be specifically understood that the Contractor shall do no work under 

any conditions deemed unsuitable by the Contractor to the execution of the 
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Work.  This provision shall not constitute any waiver, release, or lessening of 
the Contractor's obligation to bring the Work to Substantial Completion within 
the period of time set forth in the Contract Documents. 

 
12. TEMPORARY HEAT 
 

A. The Contractor shall provide a minimum temperature of 70 degrees Fahrenheit 
to all occupied areas of the Project.  If the permanent heating system cannot be 
utilized or if work requires a shutdown of the existing system the Contractor 
shall make arrangements, acceptable to the Owner, to comply with this 
requirement. 

 
B. The Contractor may, with the approval of the Owner, elect to utilize the 

permanent heating system for temporary heat.  This may be allowed after the 
building is enclosed and after the heating system has been tested and is ready 
to operate and providing the Contractor complies with all provisions stated 
elsewhere in the Contract Documents and the following: 
(1.) The Contractor shall pay the costs of all fuel and electricity required for 

temporary heating until Substantial Completion. 
 

C. Installation of weather protection and heating devices shall comply with all 
safety regulations including provisions for adequate ventilation and fire 
protection devices. 

 
D. The Contractor shall provide thermometers at places designated by the Prime 

Designer in order to determine if specified temperatures are being maintained. 
 
E. Unit heaters, if used, shall be of the smokeless type and be installed and 

operated in such a way that finished work will not be damaged.  "Salamanders" 
shall not be used. 

 

END OF SECTION 
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SECTION 01510 
PROTECTION 

 
 
1.  PROTECTION OF PERSONS & PROPERTIES 

 
A. The site will be occupied during construction.  The Contractor shall take all 

necessary precautions to ensure the public safety and convenience of the 
occupants during construction. 

 
B. Any damage to buildings, roads, (public and private), bituminous concrete 

areas, fences, lawn areas, trees, shrubbery, poles, underground utilities, etc. 
shall be made good by and at the Contractor's own expense, all to the 
satisfaction of the Owner. 

 
C. The Contractor shall patch, repair and/or replace all adjacent materials and 

surfaces damaged after the installation of new work at no expense to the 
Owner.  All repair and replacement work shall match the existing in kind and 
appearance. 

 
 
2. TEMPORARY PROTECTION 
 

A. The Contractor shall: 
(1.) Protect excavations, trenches, buildings, and materials at all times from rain 

water, ground water, backing-up, or leakage of sewers, drains, or other 
piping, or from water damage of any origin.  Provide all pumps, piping, 
coverings, and other materials and equipment as required by job conditions 
to accomplish this requirement. 

(2.) In addition to the weather protection during the months of November to 
March specified elsewhere, provide temporary watertight enclosures for 
openings in exterior walls and in roof decks when and as required to protect 
the Work from damage by inclement weather.  Temporary enclosures shall 
be provided with adequate means of ventilation to prevent accumulation of 
moisture in the buildings. 

(3.) Provide temporary wood doors for exterior entrances and elsewhere as 
required.  Permanent door enclosures shall not be used as temporary 
enclosures. 

(4.) Protect sills, jambs, and heads of openings through which materials are 
handled. 

(5.) Protect decks and slabs to receive work by other trades from any soiling 
which will prevent proper adhesion of subsequent Work.  Decks and slabs 
shall be left clean and free of blemishes at the time other trades begin the 
application of their work. 
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(6.) Protect concrete slabs to remain exposed and finished floors against 
mechanical damage, plaster droppings, oil, grease, paint, or other material 
which will stain the floor finish.  Install and maintain adequate strips of 
building paper or other protection on finished floors in rooms where other 
trades will do future Work. 

(7.) Protect all surfaces to receive work by other trades from any soiling which 
will prevent proper execution of subsequent work 

(8.) Protect other areas, furniture, and private property of the Owner.  Any areas 
damaged by the Contractor shall be restored to the original condition or 
compensated at the Contractor's expense. 

 
B. Roof surfaces and waterproofed surfaces shall not be subjected to traffic nor 

shall they be used for storage of materials.  Where some activity must take 
place in order to carry out the Work, adequate protection must be provided. 

 
C. After the installation of the Work by any Subcontractor is completed, the 

Contractor shall be responsible for its protection and for repairing, replacing, or 
cleaning any such Work which has been damaged by other trades or by any 
other cause, so that all Work is in first class condition at the time of Substantial 
Completion. 

 
 
3. ACCESS 
 

The Contractor shall, at all times, leave an unobstructed way along walks and 
roadways, and shall maintain barriers and lights for the protection of all persons 
and property in all locations where materials are stored or work is in progress. 

 
 
4. SECURITY 
 

A. The Contractor shall be responsible for providing all security precautions 
necessary to protect the Contractor's and Owner's interests. 

 
B. Where excavation is involved, the Contractor shall be responsible for providing 

continuous watchmen service as necessary, to insure adequate protection of 
the general public. 

 
5. NOISE AND DUST CONTROL 
 

A. The Contractor shall take special measures to protect the residents, neighbors, 
and general public from noise, dust, and other disturbances by: 
(l.) Keeping common pedestrian and vehicular circulation areas clean and 

unobstructed; 
(2.) Insulating work area from occupied portions as far as possible; and 
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(3.) Sealing dust and fumes from contaminating occupied spaces. 
 
 
6. FIRE PROTECTION 
 

A. The Contractor shall take necessary precautions to insure against fire during 
construction.  The Contractor shall be responsible to insure that the area within 
contract limits is kept orderly and clean and that combustible rubbish and 
construction debris is promptly removed from the site. 

 
B. Installation of equipment suitable for fire protection shall be done as soon as 

possible after commencement of the Work.  The Contractor's attention is 
directed to the requirements of the Commonwealth of Massachusetts, 
Department of Labor and Workforce Development Regulation 454 CMR. 

 
 
7. WIND PROTECTION 
 

Should high wind warnings be issued by the U.S. Weather Bureau, the Contractor 
shall take every precaution to minimize danger to persons, to the Work, and to the 
adjacent property. 
 
 

8. WEATHER PROTECTION 
 

The Contractor shall provide Weather Protection as required by Specification 
Section 01500 Temporary Facilities and any other specific requirements of the 
Contract Documents. 

 
 

END OF SECTION 
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SECTION 01520 
CLEANING UP 

 
 1.  RELATED DOCUMENTS 

A. This section supplements Article 4.17 of the General Conditions. 
 
B. Consult the individual sections of the specifications for cleaning of Work installed 

under those sections. 
 
2. CLEANING DURING CONSTRUCTION 

A. Conduct cleaning and disposal operations to comply with local ordinances and 
anti-pollution laws. 
1. Do not burn or bury rubbish and waste materials on the site. 
2. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 

storm or sanitary drains. 
3. Do not dispose of wastes into streams or waterways. 

 
B. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 

C. Do not allow materials and rubbish to drop free or be thrown from upper floors, 
but remove by use of a material hoist or rubbish chutes. 

D. Maintain the Site free from accumulations of waste, debris, and rubbish. 

E. Provide on-site containers for collection of waste materials and rubbish. 

F. At the end of each day, remove and legally dispose waste materials and 
rubbish from site. 

G. Vacuum clean interior building areas when ready to receive finish painting, and 
continue vacuum cleaning on an as-needed basis until Substantial Completion. 

H. Schedule cleaning operations so that dust and other contaminants resulting 
from cleaning process will not fall on wet, newly painted surfaces. 

I. Disposal of materials shall be in compliance with all applicable laws, ordinances, 
codes, and by-laws. 

3. FINAL CLEANING 
A. Prior to submitting a request to the Prime Designer to certify Substantial 

Completion of the Work, the Contractor shall inspect all interior and exterior 
spaces and verify that all waste materials, rubbish, tools, equipment, 
machinery, and surplus materials have been removed, and that all sight-
exposed surfaces are clean.  Leave the Project clean and ready for occupancy. 

B. Unless otherwise specified under other sections of the Specifications, the 
Contractor shall perform final cleaning operations as herein specified prior to 
final inspection. 

C. Cleaning shall include all surfaces, interior and exterior, which the Contractor 
has had access to, whether new or existing. 
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D. Employ experienced workmen or professional cleaners for final cleaning. 

E. Use only cleaning materials recommended by the manufacturer of the surface 
to be cleaned. 

F. Use cleaning materials which will not create a hazard to health or property and 
which will not damage surfaces. 

G. All broken or defective glass caused by the Contractor's Work shall be replaced 
at the expense of the Contractor. 

H. Remove grease, mastic, adhesive, dust, dirt, stains, labels, fingerprints, and 
other foreign materials from sight-exposed interior and exterior surfaces.  This 
includes cleaning of the Work of all finishing trades where needed, whether or 
not cleaning by such trades is included in their respective specifications. 

I. Clean and polish all new and existing glass and plastic glazing (if any) 
throughout the building(s), on both sides.  Clean plastic glazing in accordance 
with the manufacturer's directions.  This cleaning shall be completed by 
qualified window cleaners at the expense of the Contractor just prior to 
acceptance of the Work. 

J. Wash and polish all mirrors. 

K. Repair, patch, and touch up marred surfaces to the specified finish, to match 
adjacent surfaces. 

L. Polish glossy surfaces to a clear shine. 

M. Do the final cleaning of resilient floors and wood floors as specified under the 
respective sections of the Specifications. 

N. Leave all architectural metals, hardware, and fixtures in undamaged, polished 
conditions. 

O. Leave pipe and duct spaces, plenums, furred spaces and the like clean of 
debris and decayable materials. 

P. In cleaning items with manufacturer's finish or items previously finished by a 
Subcontractor, care shall be taken not to damage such manufacturer's or 
Subcontractor's finish.  In cleaning glass and finish surfaces, care shall be 
taken not to use detergents or other cleaning agents which may stain adjoining 
finish surfaces.  Any damage to finishes caused by cleaning operations shall be 
repaired at the Contractor's expense. 

Q. Broom clean exposed concrete surfaces and paved surfaces.  Rake clean 
other surfaces of grounds. 

R. Ventilating systems - Replace filters and clean ducts, blowers, and coils if units 
were operated during construction. 

S. Owner's responsibility for cleaning commences at Substantial Completion. 

END OF SECTION 
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SECTION 01700 
PROJECT CLOSEOUT 

 
 
1. RELATED DOCUMENTS 

 
A. This section supplements the General Conditions. 
 
B. Consult the individual sections of the specifications for specific items required 

under those sections. 
 
 

2. OCCUPANCY PERMIT 

A. The Contractor shall coordinate the efforts of all Subcontractors and obtain the 
Occupancy Permit from the local Building Department.  The Owner shall pay any 
Building Department fee associated with the Occupancy Permit. 

 
3. PARTIAL COMPLETION 

 
A. At the completion of Work within the building, the Contractor may notify the Prime 

Designer that the Work within the portion that is Partially Complete.  The Prime 
Designer, or a designee, shall conduct a thorough inspection of the Work. The 
Prime Designer shall prepare a punch list, setting forth in accurate detail any items 
and additional items that are not acceptable or incomplete inside that portion.  The 
Contractor shall coordinate all Subcontractors to achieve prompt completion of the 
punch list. 

 
B. Prior to requesting Partial Completion the Contractor shall make a thorough 

inspection of the Work.  During this inspection the Contractor shall prepare a 
comprehensive list of all items remaining to be completed or corrected.  This list 
shall include all remaining Contractor and Subcontractor items to be provided 
under the Contract Documents. 

 
C. The Contractor shall not be relieved of the responsibility to provide Contract items left 

off the Prime Designer’s punch list. 
 
D. If the Prime Designer determines that the Work within that portion of the building is 

not Partially Complete, the Prime Designer shall inform the Contractor of those 
items that must be completed before the Prime Designer will prepare the punch 
list.  Upon completion of those items, the Contractor shall again request the Prime 
Designer to prepare a punch list. 

 
E. If the Contractor fails to request an inspection that Contractor will be responsible 

for the condition of the Work even if that portion is occupied.  
 
F. The date of Substantial Completion for the entire contact and the start of all 
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associated warranties shall not occur until work in the entire building is complete. 
 
G. The Prime Designer shall prepare the Certificate of Substantial Completion in 

accordance with Article 9.6 of the General Conditions after the work in the entire 
building is complete. 

H. Partial Payment of retainage shall not be made until at least 65 days after the 
effective date of the Certificate of Substantial Completion. 

 
 
3. SUBSTANTIAL COMPLETION 

 
A. Prior to requesting Substantial Completion as provided in Article 9.6 of the General 

Conditions the Contractor shall make a thorough inspection of the Work.  During 
this inspection the Contractor shall prepare a comprehensive list of all items 
remaining to be completed or corrected.  This list shall include all remaining 
Contractor and Subcontractor items to be provided under the Contract Documents. 

 
B. Upon completion of the items noted on the Contractor's list the Contractor shall 

notify the Prime Designer that the Work is Substantially Complete.  The Prime 
Designer shall then conduct a similar thorough inspection.  If the Prime Designer 
agrees that the Work is Substantially Complete, the Prime Designer will promptly 
make a thorough inspection and prepare a punch list, setting forth in accurate 
detail any items on the Contractor's list and additional items that are not 
acceptable or incomplete.  The Contractor shall coordinate all Subcontractors to 
achieve prompt completion of the punch list. 

 
C. The Contractor shall not be relieved of the responsibility to provide Contract items left 

off of the Prime Designer's punch list. 
 
D. If the Prime Designer determines that the Work is not Substantially Complete, the 

Prime Designer shall inform the Contractor of those items that must be completed 
before the Prime Designer will prepare a punch list.  Upon completion of those 
items, the Contractor shall again request the Prime Designer to prepare a punch 
list. 

 
E. When the punch list has been prepared, the Prime Designer will arrange a meeting 

with the Contractor and Subcontractors to identify and explain all punch list items 
and answer questions on work which must be done before final acceptance. 

 
F. The Prime Designer may revise the punch list, from time to time, to ensure that all 

items of Work are properly completed. 
 
G. The Prime Designer shall prepare the Certificate of Substantial Completion in 

accordance with Article 9.6 of the General Conditions. 
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4. RECORD DRAWINGS 
 
A. Consult the individual sections of the Specifications for the specific requirements of 

those sections.  In cases of inconsistency the more stringent requirement, as 
directed by the Prime Designer, shall be required. 

 
B. Prior to final payment and completion the Contractor shall provide all marked up 

As Built Drawings and Microfilm as required under other sections of the 
Specifications. 

 
 
5. OPERATING AND MAINTENANCE INSTRUCTIONS 

 
A. Consult the individual sections of the specifications for the specific requirements 

for those sections and for further details and descriptions of the requirements 
 
B. Prior to final payment and completion the Contractor shall provide all Operating 

Manuals and Maintenance Instructions as required by the Contract Documents. 
 
C. OPERATING INSTRUCTIONS AND MANUALS 

(1.) Subcontractors, installers, and suppliers shall furnish to the Contractor two sets 
of operating and maintenance instructions of all mechanical, electrical, and 
manually operated equipment furnished and installed by them.  Mechanical and 
electrical subcontractors shall furnish instructions as specified in their 
respective sections. 

(2.) The Contractor shall collect all of the above instructions, bind them into two 
complete sets, and submit them to the Prime Designer who will deliver them to 
the Owner. 

(3.) Submission of operating and maintenance instructions shall be a condition 
precedent to final payment. 
 

D. INSTRUCTION OF OWNER'S PERSONNEL 
(1.) Where specified in the individual sections of the specifications, the Contractor 

and Subcontractor shall instruct the Owner's personnel at the site, in the use 
and maintenance of equipment installed under the Contract. 

(2.) Submission to the Prime Designer of a certificate of compliance to this 
requirement, signed by the Contractor and the Owner's Representative, shall 
be a condition precedent to final payment. 

 
 
6. FINAL COMPLETION 
 

A. RELATED REQUIREMENTS 
(1.) The Contractor's attention is directed to Article 9.7 of the General Conditions. 
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B. FULL RELEASE OF RETAINAGE 
(1.) Upon completion of all work, and after receipt of all appropriate marked up As 

Built Drawings, Operating Manuals, Warranties, Guarantees, and Spare Parts 
required by the Contract Documents, the Prime Designer shall prepare the 
Certificate of Final Completion. 

(2.) This certificate shall be processed in accordance with the procedures described in 
the Construction Handbook. 

(3.) The Contractor’s signature on this Certificate shall be notarized. 
(4.) The Contractor shall provide a final Application for Payment to complement the 

close-out process. 
 

C. PARTIAL RELEASE OF RETAINAGE 
(1.) If within 65 days after Substantial Completion, any of the items on the Prime 

Designer's punch list are not complete or if the Contractor has not provided 
the appropriate marked up As Built Drawings, Operating Manuals, Warranties, 
Guarantees, or Spare Parts the Prime Designer shall assign a monetary value 
for each incomplete item as well as any other items as provided by M.G.L. 
c.30 §39K, and the Prime Designer shall prepare a Certificate for Partial 
Release of Retainage 

(2.) If the Prime Designer is required to prepare a Certificate for Partial Release of 
Retainage the Contractor shall complete all remaining Work in accordance 
with the provisions of Article 9.7 of the General Conditions. 

(3.) The Contractor’s signature on this Certificate shall be notarized. 
(4.) The Contractor may make a request for additional releases of retainage when 

portions of the Work listed on the Prime Designer's punch list have been 
satisfactorily completed.  Each request shall be accompanied by a new 
application for payment and a new signed and notarized Certificate for Partial 
Release of Retainage. 

(5.) The Prime Designer’s inspections, required to complete the additional 
payment applications described in subparagraph C4 above, are subject to 
provisions of subparagraph 9.7.5 of the General Conditions. 

(6.) Upon completion of all remaining items, the Final Release of Retainage shall 
be processed in accordance with paragraph B above. 

 
 

END OF SECTION 
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DIVISION 23 – HEATING, VENTILATION AND AIR CONDITIONING 

 

PART 1 - GENERAL 

1.1  GENERAL  

A. T h e  C o n d i t i o n s  o f  t h e  Co n t ra c t  a n d  D i v i s i o n  1 ,  G e n e r a l  R e q u i r e m e n t s  s h a l l  b e  p a r t  o f  t h i s  section. 

1.2  SCOPE OF WORK 

A.  Summary  

The pr imary  purpose for  the p ro jec t  i s  to  upgrade the ex is t i ng heat ing p lant  ar rangement  and incorpora te 
a wood pel le t  f i red boi ler .   The new heat ing p lant  wi l l  cons is t  o f  one (1)  new wood pel le t  f i red boi ler  in  
addi t ion to  the one (1)  ex is t ing o i l - f i red boi ler .   The wood  pel le t  f i red boi le r  wi l l  be opera ted as  the 
pr imary  boi le r  to  max imize the ut i l i zat ion o f  the  wood pel le t  fue l  source and the o i l - f i red boi ler  wi l l  be 
used to  meet  peak and backup hea t ing needs .   The new wood pel le t  bo i ler  wi l l  requi re ne w vent ing.   A 
buf fe r  tank  wi l l  be i ns ta l led to  prov ide addi t ional  vo lume to the heat ing  loop .    The work  a lso inc ludes the  
rep lacement  of  the ex is t ing expans ion tanks ,  c i rcu lators  and other appurtenances.   The const ruc t ion s ta r t  
date is  Apr i l  1 ,  2016 .   

The new wood pel le t  s to rage s i lo  shal l  be f i l led wi th  12  tons  of  new p remium grade wood  pel le ts ,  wi th  no  
f i l le rs ,  that  meet  the fo l lowing  requi rements :  

  PFI  Cer t i f ied Premium Grade Wood Pel le ts  

  Heat ing Value :  8 ,000 –  8 ,300 BTU/ lb .  a t  3% mois tu re  

  Mois ture Content :  3  to  5%  

  Ash Content :  PFI  P remium Standard < 1.0% 

  Dens i ty  ≥ 40 lb /cu  f t .  

B .  The scope o f  work  cons is ts  of  the  i ns ta l la t i on  of  a l l  ma te r ia ls  to  be  fu rn ished  under Di v is i on 23 , and 
wi thout l imi t ing the general i ty  thereof ,  cons is ts  of furnishing a l l  labor,  mater ia ls ,  equipment ,  p lan t ,  
t ranspor tat ion ,  r igg i ng,  s tag ing,  appur tenances,  and se rv ices  necessary and/or  inc idental  to  proper ly  
complete al l  work as shown on the Heating,  Vent i la t ing and Air Condi t ioning drawings, as described in the 
Speci ficat ions, or as reasonably inferred from e i ther ,  in  the opin ion  of  the Archi tec t /Engineer .  

C .  Section includes 

1. Heating Appliance  

2. Exhaust Venting 

3. Wood Pellet  Silo  

4. Buffer Tank 

5. Hydronic Expansion Tank  

6. Hydronic piping, valves and specialties  

7. HVAC Insulat i on  

8. HVA C Pu m ps  

9. Hyd ron i c  Un i t  He a t e r  

10. Co mb us t i o n  A i r  Fa n  

11. I ns t r um e nts ,  Co n t ro l s  an d  M on i to r i n g  

12. Sequence of  Operat ion  

1.3  RELATED WORK SPECIFIED ELSEWHERE  
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A.  The fo l l o w in g  re la t e d  wo rk  o r  ma te r i a l s  s ha l l  b e  p rov i de d  u nd er  t he  d es i gn a t ed  Se c t i o ns  an d  
coord ina ted  by  the  Con t rac tor :  

1 .  Cut t ing  and Patch ing inc lud ing openings in  concre te masonry  f loo rs ,  wal ls  and roo f :  Genera l  
Condi t i ons .   Cu t t i ng and patch ing  of  a l l  re l a ted  p ip i ng and  p roduc ts ,  i nc lud ing  openings i n  masonry  
f loo rs ,  wal ls  and roof ,  shal l  be  the  respons ib i l i ty  o f  the  p lumb ing  f i led  sub -b idder .  

2 .  Electrical power wiring and components : Division 26, Electrical.  

1.4  REFERENCES 

A.  AABC - Nat ional  Standards for  Total  System Balance.  

B. ASHRAE 111 - Practices for Measurement, Testing, Adjusting, and Balancing of Building Heating, Vent i lat ion,  
Air -condi t ioning,  and Refrigerat ion Systems.  

C. ASME -  Boi l e r  and  Pressure  Vesse l  Codes ,  SEC 9  -  Qual i f i ca t i on  S tandard fo r  Weld ing and  Brazing 
Procedures,  Welders,  Brazers ,  and Welding and Brazing Operators.  

D. ASME B16.3 - Mal leable Iron Threaded Fi t t ings Class 50 and 300.  

E. ASME B16.22 -  Wrought  Copper and Copper A l loy  Solder Joint  Pressure F i t t ings.  

F. ASME B31.9 - Building Services Piping.  

G. ASME B40.100 - Pressure Gauges and Gauge Attachments  

H. ASME SEC 4 - Boi ler and Pressure Vessel  Codes - Rules  for  Const ruct ion of  Heating Boi lers.  

I. ASME SEC 8D - Boi lers and Pressure Vessel  Codes - Rules for Construct ion of Pressure Vessels.  

J. ASTM A53 -  Pipe,  Steel ,  B lack  and Hot -Dipped,  Zinc  Coated Welded and Seamless .  

K. ASTM B32 -  Solder Meta l .  

L. ASTM B88 -  Seamless  Copper  Water  Tube.  

M. ASTM C335 -  Steady -State Heat  Transfer  Propert ies of  Horizontal  Pipe Insulat ion.  

N. ASTM C547 -  Speci f icat ion for  Mineral  F iber  Pipe Insulat ion  

O. ASTM  D17 8 4 -  R ig i d  Po l y  (V i ny l  Ch l o r i d e )  (P VC)  Com po u nds  a nd  Ch lo r i na te d  Po l y  (V i ny l  Ch lo r ide )  
(CPVC) Compounds .  

P. ASTM E84 - Surface Burning Characterist ics of Bui lding Materials.  

Q. ASTM E96 -  Water  Vapor T ransmiss ion of  Mate r ia ls .  

R. ASTM E 119 -  Test  Methods for  Fi re  Tests  of  Bui ld ing Const ruc t ion and Materials  

S. ASTM E 814 -  Test  Method  of  F i re  Tests  of  Through -penetrat ion F i res tops  

T. ASTM F708 - Standard Practice for Design and Instal lat ion of Rigid Pipe Hangers  

U. AWS D1.1  -  St ruc tu ra l  We ld ing  Code  –  Steel  

V. HI (Hydronics Inst i tute) - Test ing and Rating Standard for Cast I ron and Steel  Heating Boi lers .  

W. ICB,  Internat ional  Cert i f i cat ion Board for TABB,  Test ing Adjus t ing And Balanc ing Bureau,  

X. NEBB - Procedural  Standards for Test ing, Adjusting, and Balancing of Environmental  Systems.  

Y. NEMA 250 -  Enc losures  for  E lec t r ical  Equipment  (1000 Vol ts  Max imum).  

Z. NEMA DC 3  -  Low-V o l tage  Room Thermos ta ts .  

AA. NFPA 54 -  Nat ional  Fuel  Gas Code.  

BB. NFPA 255 - Surface Burning Characterist ics of Bui lding Materials.  

CC. SMACNA - HVAC Systems Test ing, Adjust ing, and Balancing.  

DD. SMACNA -  IAQ Gu idel i nes  fo r  Occupied  Bui ld ings  Under Const ruc t i on  

EE. TABB - Test ing Adjusting and Balancing Bureau  
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FF. UL 723 - Surface Burning Characteristics of Building Materials.  

1.5  QUALIF ICATIONS  

A. Manufacturer: Company special izing in manufacturing the products speci fied in this section with min imum 
three years  documented expe r ience.  

B. Instal ler: Company special iz ing in performing the work of this section wi th minimum three years documented 
exper ience.  

1.6  QUALITY ASSURANCE  

A. Provide equipment  wi th  manufac turer 's  name,  model  number,  and rat ing/capaci ty ident i f ied.  

B. Al l  i tems of s imi lar c lass  shal l  be the products of the same manufac turer.  Al l  valves,  accessory  i tems, etc.  
shal l  be from the same source.  

C.  Insulat ion Materials:  F lame spread/smoke developed rat ing of 25/50 or less in  accordance wi th ASTM E84, 
NFPA 255,  and UL 723.  

1.7  REGULATORY REQUIREMENTS  

A. Perform Work  in  accordance wi th  State of  Massachuset ts  Bui ld ing Code , includ ing codes and s tandards 
incorporated by  reference . 

B. Conform to ASME B31.9 code for  ins tal la t ion of p ip ing system.  

1.8  PERMITS 

A.  Re f e r  t o  G e n e r a l  C o n d i t i o n s .  

1.9  DEMOLITION  

A.  The Contrac tor  shal l  be respons ib le  for  demol i t ion of  a l l  work  assoc iated wi th  the i r  t rade .  In  i ns tances  o f  
con f l i c ts  o f  t rades ,  the  Gene ra l  Con t rac to r  sha l l  coord ina te  p roper  con t ro l  o f  demol i t ion by  the trades 
and be responsible  for  unnecessary  demol i t io n or damage caused by  improper demol i t ion ac t iv i t ies .  

B.  I t  i s  the Genera l  Cont rac to r ’s  respons ib i l i ty  to  remove a l l  debr is  f rom the pro jec t .  

C.  Demol i t i on  work  sha l l  be  per fo rmed i n  a  nea t  an d  o rde r l y  fash ion .  A f te r  p i p i ng ,  duc twork ,  equipment ,  
e tc . ,  has been removed,  neat ly  cap remaining ductwork  and p iping, and insulate caps In  f i n i sh ed  a reas ,  
a l l  duc two rk  an d  piping shal l  be cut back  to a concealed locat ion, i .e. ,  wi thin wal ls,  above cei l ings,  e tc. ,  
before capping. 

D.  Before submi t t ing B ids ,  the cont rac tor  shal l  v is i t  the s i te  wi th  Archi tec tural  and Mechanical  Plans i n  ha nd ,  
an d  s ha l l  i ns pec t  a l l  ex i s t i n g  sys t ems  t o  de te rmin e  th e  ex te n t  o f  d em o l i t i o n  wo rk  i nvo lved.  Par t i cu la r  
a t ten t i on i s  d rawn to  the removal  o f  ex i s t ing  wal l s  o r  po r t ions  o f  ex i s t i ng wal l s .  In  th ose  a reas,  a l l  
exposed  and concealed  p ip ing ,  duc twork ,  equ ipment ,  e tc . ,  running  across  or  th rough a f fec ted a reas 
shal l  be removed as  requi red.  P ip ing and duc twork  shal l  then be  e i the r  capped ,  o r ,  i f  requi red for  the  
proper cont inu ing operat ion o f  an ex is t i ng  sys tem to remain,  p ip ing and ductwork  shal l  be rerouted around 
the af fec ted areas and reconnected as  required. 

E.  I n  genera l ,  i t  shal l  be  the respons ib i l i t y  o f  the  con t rac to r  to  remove  demol ished equipment ,  pip ing,  
duc twork ,  e tc . ,  f rom the si te and proper ly  dispose of  i t .  I f  the Owner shal l  so request ,  howev e r ,  t he  
con t rac to r  s ha l l  t u rn  ov e r  de mo l i s he d  eq u ip m en t ,  e tc . ,  t o  th e  Owne r  f o r  t he  Owner ’s  use.  

F .  Cut, remove and legally dispose of selected mechanical equipment, components, and materials as ind icated,  
inc lud ing bu t  not  l imi ted to  removal  o f  mechanica l  p ip ing,  heat ing uni ts ,  p lumbing f i x tures  and t r im,  and 
other mechanica l  i tems made obsolete by  the new work .  

G.  Location of existing systems and equipment shown on the drawings is based on the best available i n fo rmat i on .  
The  con t rac to r  sha l l  ve r i f y  d imens ions  and  l oca t i ons  o f  ex i s t i ng  sys tems  and  equipment in the field and 
adjust as necessary.  

H.  Cer ta in  i tems of  ex is t ing equipment  and  p ip ing or  duc twork  may be  ind icated fo r  removal .  I tems noted for  
removal  shal l  be d isconnected and disposed of  by  the cont rac tor  or  tu rned  over  to  the  Owner  i f  t he  
Owner  so  reques ted .  I f  i ns t ruc ted  to  d i spose  o f  i t ems ,  the  cont rac tor shal l  remove the i tems f rom the 
premises and dispose of them in a safe,  legal  and respons ible  manner and locat ion.  I tems noted for  
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re locat ion are in tended for reuse in  another l oca t i o n  as  de s ign a t ed  o n  th e  D ra win gs .  I t  sha l l  b e  th e  
res p ons i b i l i t y  o f  th e  c on t rac t o r  t o  remove the material  f rom i ts  present  locat ion, s tore the materia l  i n a  
safe place and re ins tal l  the mate r i a l  i n  i t s  new l oca t i on .  Ques t i ons  regard ing  the  su i tab i l i ty  o f  the  
mate r i a l  o r  equ ipment  shal l  be brought  to  the at tent ion of  the Owner and Engineer in wr i t ing.  

I .  Demol i t i on  work  sha l l  be  p er fo rmed i n  accordance  w i th  S MACNA IAQ Gu ide l i nes  fo r  Occup ied  Bui ldings  
under Const ruc t ion.  

1.10  TEMPORARY HEAT AND TEMPORARY WATER  

A.  Refer to sect ion 01.50.00.  

B.  Contractor is required to provide temporary space heat and domestic h ot water (DHW) i f  i t  wi l l  be unavailable 
for more than eight (8) hours.  

1.11  SUBMITTALS  

A.  Submit  product  data for  the fol lowing;  

1 .  Pipe  mate r ia l s ,  p ipe  f i t t i ngs ,  va lves ,  and accessor ies :  P rov ide manufac tu re rs  cata log  
information. Indicate valve data and rat ings.  

2 .  Insulat ion:  Provide product  descrip t ion,  l i s t  o f  mater ia ls  and th ickness for  each serv ice,  
and locations. 

3 .  HVAC Pumps:  Provide cer t i f ied pump curves showing performance charac teris t ics  wi th  
p u m p  a n d  s y s t e m  o p e ra t i n g  p o i n t  p l o t t e d .  I n c l u d e  NP S H  c u rv e  w h e n  a p p l i c a b l e .  Include 
elect r ical  characteris t ics and connect ion requi rements .  

4 .  Heating Appl iances : Provide data indicating general  layout,  dimensions, and size and  
l oca t i o n  o f  wa t e r ,  g as ,  a nd  v en t  c on nec t i o ns ,  a nd  e l ec t r i c a l  c ha rac t e r i s t i cs  a nd  connect ion 
requi rements .  

5 .  Exhaust  Ven t i n g :  Provide data indicating general  layout,  dimensions, s ize and mat e r i a l .  

6 .  Wood Pellet  Silo:  Provide data indicating general  layout,  dimensions, s ize and mate r i a l .  

7 .  Buffer Tank: Include equipment dimensions, size of tappings, drains and performance  
data. 

8 .  Hydronic Expansion Tank : Include equipment dimensions, size of tappings, drains and performance  
data. 

9 .  Hydronic Uni t Heater: Provide data indicating general  layout,  dimensions, and size and  
l oca t i o n  o f  co nn ec t i on s ,  as  we l l  as  e l ec t r i c a l  c ha rac t e r i s t i cs  an d  connect ion requi rements .  

10 .  Combustion Air Fan: Provide data indicating general  layout,  dimensions, size, mate r i a l  a nd  e lec t r i ca l  
cha rac t e r i s t i cs .   

11 .  C o n t r o l s  a n d  C o n t r o l  E l e m e n t s :  S u b m i t  d i a g r a m s  i n d i c a t i n g  m e c h a n i c a l  s y s t e m  
control  and cont ro l  sys tem componen ts .  Label  equipment  and cont ro l  devices  using the nomenc la tu re  
on  the  d rawings.  Con t ro l  dev ices  shal l  be labeled  wi th  set t i ngs ,  adjustable range of cont rol  and 
l imi ts.  Include wri t ten descript ion of control  sequence.  Provide detail  of  panel  face including controls,  
instruments, gauges and labels.  

B .  Ma nu fac tu re r ' s  Ins ta l l a t i on  I ns t ru c t i o ns :   

I n d i c a t e  p r o c e d u r e s  w h i c h  e n s u r e  a c c e p t a b l e  workmanship and ins ta l la t ion s tandards  wi l l  be 
achieved.  Submi t  manufac tu rer ’s  ins ta l la t ion i ns t ruc t ions for  the fol lowing:  

1. Pumps, fans, valves and accessories  

2. Heating appliances 

3. Exhaust Venting 

4. Wood Pel le t  S i lo  

5. Buf fer  Tank 

6. Hydronic  Expansion Tank 
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7. Ins t ruments and cont rols  

C .  Shop Drawings:  

1 .  I nc lude  d imens ion a l  d rawings  o f  equ ipment  i nd i ca t i ng  components  and  connec t i ons  to  
other  equipment and piping.  

2.  Indicate capaci ty ,  power requi rements,  and af fected adjacent const ruc t ion.  

3.  Provide elec t r ical  charac terist i cs and connect ion requirements.  

D .  Inspect ions: 

1.  Formal wri t ten documentat ion cer t i fy ing acceptance and approval  o f inspectors for al l  respect ive 
inspect ions requi red by  federa l ,  sta te and/or local  law,  regulat ion and/or code shal l  be provided to  the 
Owner by  the Contrac tor.  

2.  The Cont rac to r  sha l l  p rov ide  the  Owner  w i th  w r i t ten  docu menta t i on  tha t  the  i ns ta l l a t i on  o f  the  
bo i l e rs  has  been  i nspec ted  and  approved  by  the  S ta te  B o i l e r  Inspec to r  and  a  re presen t a t i ve  o f  the  
Owner ’ s  Insurance  Company .  

1.12  DELIVERY,  STORAGE,  AND HANDLING  

A. Del iver ,  s tore,  protec t  and handle products  to  s i te under prov is ions of  Div is ion 1.  

B. Del iver materials to si te in or iginal  factory packaging, labeled wi th manufacturer’s ident i f ication. Inspect for 
damage. 

C.  Store materials in or iginal  wrapping and protec t f rom weather and const ruc t ion t ra f f i c .  

D.  Protec t p ip ing systems f rom ent ry  of foreign mater ials  by temporary  covers ,  complet ing sec t ions of  the 
work ,  and isolat ing parts  of  completed system.  

E. Protect insulat ion against di rt ,  water,  chemical ,  and mechanical  damage.  

1.13  ENVIRONMENTAL REQUIREMENTS  

A.  Mainta in  ambient  temperatures  and condi t ions  requi red  by  manufac tu rers  of  adhes ive ,  mast ic ,  and 
insulat ion cements used as part  of  the work of  this  sec t ion.  

B.  Maintain temperature during and after instal lation for minimum period of 24 hours.  

1.14  RECORD DRAWINGS  

A. Avai lab i l i ty  o f  marked up As Bui l t  drawings shal l  be a prerequis i te  to  schedul ing  f inal  inspect ion of  th is  
cont rac t  and sa id drawings and or ig ina l  cont rac t  documents  wi l l  be used in  check ing comple t ion  o f  the 
work .  

B. Non-avai lab i l i ty  o f  marked up  As Bui l t  d rawings o r  inaccurac ies  the re in may be g rounds for  cancel la t ion 
and postponement  o f  any  scheduled  f ina l  inspect ion by  the Archi tec t /Engineer  un t i l  the discrepancy has 
been corrected.  

C.  Record actual locations of valves and hydronic devices.  

1.15  OPERATING AND MAINTENANCE MANUALS  

A .  The Heat ing,  Vent i la t ing and Ai r  Condi t ion ing Cont rac to r  shal l  prov ide four  (4)  sets  of  operat ing and 
maintenance ins t ruc t ions  of  al l  mechanical  and elect r ical  equipment furnished and ins tal led under this  
sec t ion in both e lec t ronic  and hard copy format .   A draft  elec t ronic  copy shal l  f i rs t  be prov ided to  the 
Archi tect /Engineer for  rev iew and approval  before f ina l  sets are issued to the Owner.  

B .  Del ive ry  o f  the opera t i ng  and main tenance  manua ls  shal l  be  a condi t ion  p receden t  to  f ina l  payment. 

C .  Operat ing and Maintenance Data shal l  include the fol lowing:  

1 .  Approved  equipment  shop d rawings  

2 .  Instal lation instructions  

3 .  Manufacturer ’s  recommended operat ion,  maintenance,  and inspect ion procedures  
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4 .  Spare parts l ists  

1.16  INSTRUCTION OF  OWNER’S PERSONNEL  

A .  The Heat ing,  Vent i la t ing and Ai r  Condi t ion ing Cont rac to r  shal l  ins t ruc t  the Ow ner ’s  pe rsonnel ,  a t  the 
s i te ,  in  the  use and maintenance of  equipment  i ns ta l led under th is  sec t ion.   Th is  shal l  inc lude spec i f i c  
t ra in ing  on the boi lers  and re la ted cont ro ls  to  be p rov ided by  an au thor ized representat ive of  the boi ler  
manufac tu rer .   T ra in i ng p rov ided shal l  be a min imum of  2  hours .   Submiss ion to  the Archi tec t /Engineer  
of  a  ce r t i f i cate  of  compl iance to  th is  requi rement ,  s igned by  the  Cont rac tor  and the Owner ’s  
Represen tat ive shal l  be a condi t ion p recedent  to  f ina l  payment .  

B .  Submiss ion to  the  Archi tec t /Engineer  of  a  ce r t i f i cate of  compl iance,  s igned by  the  Con trac tor  and an 
author ized representat ive of  the manufac turer  o f  the wood  pel le t  f i red appl iances,  s ta t ing that  the  wood 
pel le t  f i red appl iances were i ns ta l led p roper ly  and in  accordance wi th  manufac tu rer ’s  requi rements .   
Th is  shal l  be a condi t ion precedent  to  f ina l  payment .  

1.17  GUARANTEE AND SERVICE  

A.  Notwi ths tanding any other  requi rements  of  th is  con t rac t ,  the Heat ing,  Vent i la t ing and Ai r  Condi t ion ing 
Cont rac to r  shal l  guarantee the perfo rmance of  the  ins ta l la t ion and  equipment  inc luded in  th is  Sect ion for  
one year f rom the da te of  Substant ia l  Complet ion as  def ined in  the  Genera l  Condi t ions .  Should any 
defec ts  in  mate r ia ls  o r  workmanship appear dur ing th i s  per i od,  they  shal l  be  cor rec ted o r  rep laced by  the 
Heat ing,  Vent i la t ing and Ai r  Condi t ion ing  Contrac to r  to  the sat is fac t ion of  the  Archi tec t /Engineer ,  and a t  
no expense to  the Owner.  

B .  For the  wood pel le t  ven t ing sys tems,  the  Contrac to r  i s  requi red to  insp ect  the  ent i re  vent ing sys tem ( i .e . ,  
ch imney connecto r  and ch imney) and c lean  as  necessary  in  accordance wi th  the requi rements  o f  the 
boi ler  manufac tu re r  and manufac turers  of  the ch imney connector  and ch imney in  order  to  proper ly  cont ro l  
and remove any c reosote format ion.   The vent ing sys tem inspect ions  and c leaning shal l  be performed in  
accordance wi th  the f requenc ies  presc r ibed  by  the boi le r  manufac turer  and manufac tu re rs  of  the  ch imney 
l iner  and ch imney connecto rs  and a t  a  min imum in  accordance wi th  the fo l lowing schedule:  

1 .  Semi -month ly  dur ing the months  of  the heat ing  season  ( i .e . ,  September 15 t h  through June 15 t h )  

2 .  The above  serv ice must  be p rov ided by  the Cont rac tor  f or  one year f rom the date of  Subs tant ia l  
Comple t ion as  def ined in  the Genera l  Condi t ions .  

A s ign in  sheet  shal l  be mainta ined by  the Con trac tor  in  the  respec t ive boi le r  rooms that  i nd icates  the 
fo l lowing:  

1 .  Date  

2.  Type of  se rv ice ( i .e . ,  inspect i on o r  c leaning)  

3 .  Printed  name o f  pe rson prov id ing se rv ice  

4.  Signatu re of  pe rson  p rov id ing  serv ice  

5.  Notes   
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PART 2 - MATERIALS 

2.1  MATERIAL  AND EQUIPMENT QUALIF ICATIONS  

A.  Al l  materials  and apparatus requi red for  the work , except as  otherwise speci f ical ly  indicated, shal l  
be new, of fi rst -class quali ty, and shall  be furnished, delivered, erected, connected and finished  in every  
deta i l  and be  so se lec ted and  ar ranged as  to  f i t  proper ly  in to  the  bui ld ing  spaces.  Where  no specific type 
or quality of material is given, a first -class standard article as accepted by industry standards shall be 
furnished. 

B.  Prov ide  mate r i a l s  and  equ ipment  tha t  a re  p roduc ts  o f  ma nu fac tu re rs  reg u la r l y  engage d  i n  the  
product ion of such products  which are of equal  qual i ty,  design and workmanship.  Products  shal l  h ave  b ee n  
i n  s a t i s fac to ry  co mm e rc ia l  o r  i n dus t r i a l  us e  f o r  a  m in i mu m 2  y ea rs  p r i o r  t o  b id  opening. The 2-year 
period shal l include applications of equipment and materials under s imilar c i rcumstances and of  s imi lar  s ize 
as  requi red fo r  th is  pro jec t .  The p roduc t  shal l  have been on sa le on the commercia l  market  through 
advert isements ,  manufacturers '  catalogs ,  or brochures  d u r i n g  t h e  2 - y e a r  p e r i o d .  W h e re  t wo  o r  m o r e  
i t e m s  o f  t h e  s a m e  c l a s s  o f  e q u i p m e n t  a re  required, these i tems shal l  be products of a single 
manufacturer.  

C.  A l t e r n a t i v e  Q u a l i f i c a t i o n s :  P r o d u c t s  h a v i n g  l e s s  t h a n  a  2 - y e a r  f i e l d  s e r v i c e  r e c o r d  w i l l  b e  
acceptable i f  a  ce r t i f i ed record  o f  sa t is fac to ry  f ie ld  operat ion  fo r  no t  less  than  6000 hours ,  exclusive of 
the manufac turers '  fac tory or  laboratory tes ts, is  furnished.  

D.  M a n u f a c t u r e r ' s  N a m e p l a t e :  E a c h  i t e m  o f  e q u i p m e n t  s h a l l  h a v e  a  n a m e p l a t e  b e a r i n g  t h e  
m a n u f a c t u r e r ' s  n a m e ,  a d d r e s s ,  m o d e l  n u m b e r ,  a n d  s e r i a l  n u m b e r  s e c u re l y  a f f i x e d  i n  a  conspicuous 
place; the nameplate of  the distr ibut ing agent wi l l  not be acceptable.  

2.2  PIPE,  F ITT INGS AND JOINTS  

Piping System Materials Fittings Joints 

Carbon Stee l  
P iping 

(For hydron ic p ip ing 
wi th  speci f ied  
nomina l  s izes 3 .0  to  
12 in .)  

We lded  o r  seamless  
carbon stee l  conforming 
t o  A S T M  A 5 3  B ,  
S ta n d a rd  

Wrought stee l ,  standard 
(we lded join t)  o r  C lass 150 
( f langed jo in t)  con fo rm ing  to  
ASME  B16 .5  o r  A SME B16.9  
requ irements,  as manufactured 
by Gr inne l l  o r  S tockham ,  o r  
equa l .  

Welded or f langed 

Carbon Stee l  
P iping 

(For hydron ic p ip ing 
wi th  speci f ied  
nomina l  s izes 2 .5” 
and less) 

We lded  o r  seamless  
carbon stee l  conforming 
t o  A S T M  A 5 3  B ,  
S ta n d a rd  

ASME B16.3 ,  Mal leab le  I ron,  
C lass 150 

Threaded or Pressed 
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2.3 VALVES 

Valve Type 
Manu fac tu re r  
Model Number 

De scr ip t ion  
A l te rna te  

Accep tab le  
Manufacturers 

Ball Valves 

(Isolation valves up to 
2 inches) 

Provide extended stem 
where necessary so 
that valve handle does 
not interfere with pipe 
insulation. 

Nibco 

Mode l  T -580 -CS-R-66 

C a rb o n  s t e e l  tw o  p i e ce  b o d y ,  
b l o w o u t - p ro o f  s t e m ,  stainless 
steel tr im, teflon seats and 
packing, lever hand le .  Provide 
wi th  fu l l  port  th ru  1"  and 
convent iona l  port  in  s izes  over  
1  inch, MSS-SP-110. 

Watts,  Stockham, o r  
M i lwau kee  

Butteryfly Valve 

(Isolation valves > 2 
inches) 

Apollo 

Model LD141 

Duct i le  i ron  body,  lug  sty le ,  
sta in less stee l  d isc,  EPDM 
seats,  locking hand le ,  ra ted for  
200 psi ,  275 oF. Posi t ive  
shuto f f ,  tamper resistant  
memory stop.  

MSS SP-67 &API 609 

Watts,  Armstrong  

Swing Check Valves Nibco 

Model F-938-31 

Duct i le  i ron  body,  bo l ted 
bonnet,  b ronze t r im, swing d isc,  
C lass 150, f langed.  

Watts,  Hammond, or  
Mi lwaukee 

Balancing Valve Taco 

Model ACCU-FLO 

Size as noted on plans. 

Ba lancing va lve  for  hydron ic 
systems. Cast  i ron  body wi th  
f langed connect ions,  C lass 
125. 

Be ll  &  Gossett ,  Watts,  
V ictau l ic,  o r  equa l .  

Electric Zone Cont ro l  
Va lve  (24  Vo l t )  

 

Taco Model as indicated on plans. 

Furnish fittings to install new zone 
valves in existing piping. 

V a l ve  b o d y  sh a l l  b e  f o rg e d  
b ra ss  co n s t r u c t i o n  w i t h  a  
ma x imum  ope ra t ing  p re ssu re  
r a t ing  o f  300  p s i  and  220 
degrees F. A c tu a to r  sh a l l  b e  
2 4  vo l t  open /c lose  type  w i th  
manual  ove r r ide .  

Honeywell, Armstrong or 
Barber Coleman  

 

2.4 PIPING ACCESSORIES 

A ccesso ry  
Manu fac tu re r  
Model Number 

De scr ip t ion  
A l te rna te  

Accep tab le  
Manufacturers 

Unions --- Ferrous Piping: 150 psig 
malleable iron, threaded 
Coppe r  P ipe :  B ronze ,  
so lde red  jo in ts  

--- 

Dielectric 
Connect ions 

Wa t ts  3000  Se r ies Union or  f lange wi th water 
impervious iso lat ion b a r r ie r  

--- 
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A ccesso ry  
Manu fac tu re r  
Model Number 

De scr ip t ion  
A l te rna te  

Accep tab le  
Manufacturers 

Wye -Pa t te rn  
Stra iner 

 

Wa t t s  se r ie s  77F -D I -125  Cast  i ron  body,  f langed  
connect ions,  s ta in less  stee l  
#20 mesh screen, cast  i ron  
f langed re ta iner cap and 
dra in /b lowoff  connect ion wi th  
c losure  p lug.  Maximum working 
p ressu re :  2 00p s i  WOG  @  
210ºF  

N i b c o  o r  
Stockham 

Thermometers Wa t t s  Se r ie s  TA  Liqu id  f i l led ,  9”  thermoplast i c 
polyester  res in  or  aluminum 
case, adjustable angle, glass 
lens, organic f i l l  sensing f lu id ,  
separab le  brass socket .  Sca le  
Ranges:  30  deg ree  F  to  240  
Deg ree  F .  Accu racy :  +/-1 % 
of ful l  scale.  

T re r i ce ,  E rnst  Gage 
Company, o r  Dav is  
Instrument Mfg.  Co. 

Combination 
Temperature and 
Pressure Gauges 

Watts DPTG-3 Series 2 1/2”  round black-enamel steel 
case, center back outle t,  1/2" 
NPT connections,  Kosti l  
polymer window, copper a l loy 
Bourdon tube pressure  
elements, b imeta l spi ral  spr ing 
temperature element,  t in a l loy 
welding.  ASME B40.100 rated.  
Scale Ranges:  0 –  75 psi . 
Working Temperature:  60°F –  
320°F. 

USG Products  o r  
We iss 

Expansion Tank Ta co  

Mode l  a s  no ted  on  
p lans .  

 

 
 
 
 
 
 
 

 

Construct ion :  Welded stee l ,  
ra ted for  a  maximum work ing  
p ressu re  o f  1 25  ps ig  and  a  
max imum o p e ra t i n g  
t e m p e ra tu re  o f  2 4 0  d e g re e  F ,  
w i t h  heavy duty  rep laceab le  fu l l  
acceptance butyl  b ladder .  
Designed and constructed per 
ASME Sect ion VI I I ,  D iv is ion 1  
standards.  

 

Amtro l ,  E lb i  o r  Be l l  &  
Gossett . 

A i r  Sepa ra to r  Sp i ro the rm  VSR 300FL 

 

S tee l  body ,  b ra ss  ven t  head ,  
non - fe r rou s  f loa t ,  V i ton sea l  
and O-r ing,  copper coa lescing 
medium bundle  f i l l ing  the ent i re  
vesse l .  Maximum working 
pressure  150 psi .  Max imum 
operat ing  temperature  270 
degree F. 

Ta co , Bell & G o sse t t  o r  
A rm s t ro n g .  

A i r  Ven t  Ta co  409  Ven t  B rass  cons t ru c t ion .   Ma x imum  
wo rk ing  p re ssu re  o f  150  ps i  
and  ma x imum  tempe ra tu re  o f  
240  deg ree  F .  

Bell & G o sse t t  o r  
A rm s t ro n g .  
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A ccesso ry  
Manu fac tu re r  
Model Number 

De scr ip t ion  
A l te rna te  

Accep tab le  
Manufacturers 

Magnet i c  F i l te r  Fe rnox  TF1  To ta l  F i l te r  I n l ine  magne t i c  f i l te r  w i th  
g lass  f ibe r  re in fo r ced  N y lon  
p las t i c  bod y con s t ru c t ion .   
Ma x imum  tempera tu re  o f  257  
deg ree  F  and  ma x imum  
wo rk ing  p re ssu re  o f  3  ba r .   
Ma x imum  f low  ra te  o f  11  gpm.  

Boiler Mag or Adey 

 

2.5 SLEEVES 

A.  The cont rac to r  shal l  p rov ide ,  set  in  p lace and be held respons ib le  fo r  the locat ion of  a l l  s leeves  requi red 
for  the work .  In the event  that fa i lure to  do so requi res  cut t ing and patching of  f inished Work ,  i t  shal l  be 
done at  the con t rac tor ’  expense.  

B. Sleeves shall be provided as fol lows:  

1 .  Sleeves fo r  P ipes t hrough Non-f i re  Rated  F loors ,  Beams,  Wal ls ,  and Foo t ings :  Steel  pipe of minimum 
18 gage thick galvanized steel  or schedule 10 carbon steel  pipe.  

2 .  Sleeves fo r  P ipes th rough F i re  Ra ted and  F i re  Res is t ive F loors  and Wal ls ,  and F i re  P roof ing:  
Prefabr icated f i re  ra ted s leeves inc lud ing seals .  Schedule 40 ca rbon s tee l  s leeve wi th f i restop 
sealant as speci f ied herein.  

C. Pipes pass ing through  f loo rs ,  wal ls  or  par t i t ions  shal l  be p rov ided wi th  s leeves hav ing an  ins ide  
d i a m e t e r  o n e  (1 ” )  i n c h  l a rg e r  t h a n  t h e  o u t s i d e  d i a m e t e r  o f  t h e  p i p e ,  c o n d u i t  o r  i n s u la t i o n  enclosing 
the pipe. 

D.  Piping shal l  run wi th  insulat ion cont inuous through sleeve.  

2.6  PIPE HANGERS AND SUPPORTS 

A. Manufacturers:  

1 .  Gr innel l  Corp.  

2 .  Carpenter  & Paterson Inc .  

3 .  Creative Systems Inc.  

4 .  Flex-Weld, Inc. 

5 .  Glope Pipe Hanger Products Inc.  

6 .  Michigan Hanger Co.  

7 .  Super ior  Valve Co.  

8 .  Engineer approved equal  

B. Regulatory  Requi rements  

1.  Al l  pip ing supports  shal l  conform to ASTM F708.  

2 .  Hydronic  piping shal l  conform to ASME B31.9.  

C. Hydronic Piping: 

1. Hangers for Pipe Sizes 1/2 to 1 -1/2 inch: Carbon steel , adjustable swivel , spli t ring.  

2. Hangers for Pipe Sizes 2 to 4 inches: Carbon steel , adjustable, clevis.  

3.  Mult iple or  Trapeze Hangers: Steel  channels wi th welded spacers and hanger rods.  

4.  Wall  Support  for Pipe Sizes to 3 inches:  Cast  i ron hooks.  

5.  Vert ical  Support:  Steel  r iser c lamp.  
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6.  Floor Support :  Cas t  i ron  adjus table  p ipe  saddle,  l ock  nut ,  n i pp le ,  f l oo r  f l ange,  and  concrete  p ier  or  
s tee l  support .  

7.  Copper Pipe Support :  Copper -p la ted,  carbon s teel  r ing. 

D. Accessories 

1 .  Hanger  Rods :  M i l d  s tee l  th readed  bo th  ends ,  th readed  on  one  end ,  o r  con t i nuous  threaded. 

2 .  Insulat ion Shields: Galvanized carbon steel ;  Grinnel l  Figure 167.  

3 .  Pipe Saddles: Steel pipe saddles welded to pipe.  

4 .  High densi ty r igid insulat ion sect ion s or sui table factory fabricated uni ts in l ieu of pipe saddles. 

E. Hanger Siz ing Requirements  

1 .  Pipe  hangers  i ns ta l l ed  on  i nsu la ted  p ipe  sha l l  be  s ized  to  a l l ow the  i nsu la t i on  to  pass  through the 
hanger.  

2 .7  MEC H ANI CA L  SY ST EM S I DE NTIF IC AT I ON  

A. I dent i f i ca t i on  work  shal l  comp ly  wi th  ANSI  A13.1 .  Names,  abbrev ia t ions  and  o ther  des igna t i ons  used in  
mechanica l  ident i f icat ion work shal l  correspond wi th designat ions  shown on drawings speci f ied or 
scheduled. 

B. A c c e p t a b l e  m a n u f a c t u re r s  f o r  i d e n t i f i c a t i o n  d e v i s e s  s h a l l  b e  S e t o n  I d e n t i f i c a t i o n  P r o d u c t s ,  
Craftmark Ident i f ication Systems and Safety Sign Co.  

C. Piping System Identi f ication:  

1 .  Provide manufacturer 's  standard pre -pr in ted,  plast ic  wrap -around p ipe markers , semi rigid snap-on or  
permanent adhesive pressure -sensi t ive v inyl  type, color-coded, pipe markers ,  comply ing wi th  ANSI  
A13.1.  

2 .  Ins tal l  on pipe insulat ion segment  where requi red for  hot non - insulated pipes .  

3 .  Inc lude a r rows to  show norma l  d i rec t ion of  f low:  

D. Valve Identi f icat ion:  

1 .  P r o v i d e  1 9 - g a g e  p o l i s h e d  b r a s s  v a l v e  t a g s  w i t h  s t a m p - e n g r a v e d  p i p i n g  s y s t e m  abbreviat ion 
in 1/4" high le t ters  and sequenced valve numbers 1/2"  high,  and wi th 5/32"  ho le for  fas tener.  Provide 
1-1/2"  diameter  tags ,  except  as  otherwise ind icated.  

2 .  Va lv e  Ta g  F as t en e rs :  P ro v id e  ma nu fac tu re r ' s  s ta nd a rd  s o l i d  b ras s  c ha i n  (w i re  l i nk  o r  beaded 
type),  or sol id  brass  S -hooks of  the s izes  requi red for  proper at tachment  of  tags  to valves, and 
manufactured speci fical ly for that purpose.  

E. Label  color  coding and sizes  shal l  conform to ANSI  A13.1 and OSHA. Use the fol lowing legend:  

HWS  Heat ing hot  water  supply  

HWR  Hea t i ng  ho t  wa te r  re tu rn  

F . Whe n eve r  Owne r ’ s  s t an da rd s  d i f fe r  f r om  t he  a bov e ,  o bse rve  a n d  f o l l o w  O wn er ’ s  s t a nd ard  labeling 
conversion. 

2.8 FIRESTOPPING 

A. The cont rac to r  shal l  be  respons ib le  fo r  f i re  s topping any  openings  requi red  by  the i r  t rade .  The  
cont rac tor  shal l  coordinate f i re  s topping wi th  the General  Contrac tor .  In  the event  o f  a  conf l i c t  between 
t rades the Genera l  Contrac tor shal l  cont ro l  f i re s topping ac t iv i t ies  by the t rades.  

B.  Firestopping shal l  be provid ed for the fol lowing:  

1 .  Penet ra t i ons  th rough  f i r e - res i s tance - ra ted  f l oo r  and  roo f  c ons t ruc t i on  i nc lud ing  bo th  
empty  openings and openings  conta in ing  cables ,  p ipes ,  duc ts ,  condui ts ,  and  other penetrat ing i tems. 

2 .  Penet ra t i ons  th rough  f i r e - res i s tance - ra ted  wa l l s  and  par t i t i ons  i nc lud ing  bo th  empty  
openings and openings containing cables, pipes, ducts, condui ts,  and other penetrat ing items. 
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3 .  P e n e t ra t i o ns  t h ro u g h  s m o k e  b a r r i e r s ,  s m ok e  p a r t i t i o ns  an d  c o n s t ruc t i o n  e n c l o s i n g  
compar tmenta l i zed  a reas  i nvo lv i ng both  empty  openings  and  openings con ta in i ng penetrat ing i tems. 

4 .  P e n e t r a t i o n s  a t  t o p s  o f  f i r e - r e s i s t a n c e  r a t e d  wa l l s  a n d  p a r t i t i o n s  o f  t h e  f o l l o w i n g  
const ruc t ion types:  

a .  Concrete uni t  masonry  wal ls and part i t ions .  

b .  Gypsum board assembly wal ls  and part i t ions .  

C.  System Performance Requi rements :  

1 .  Gen e ra l :  P rov id e  f i res to pp i n g  sys te ms  th a t  a re  p ro duc ed  a nd  i ns ta l l ed  t o  res i s t  th e  
spread of fi re,  according to requirements indicated, and the passage of smoke and other gases. ASTM E 
814 (Standard Test Method for  Fi re  Tests  of  Through -penetrat ion Fire  Stops) products  l is ted below 
shal l  be used at openings in f i res  resist ive wal l  and f loors tha t  a re  evalua ted  i n  accordance  w i th  
ASTM E119 –  Standard Tes t  Methods  fo r  F i re  Tests  of Bui ld ing Const ruc t ion and Material .  

2 .  F-Rated Through -Pene t rat ion F i res top Sys tems:  P rov ide  through -penet rat ion  f i res top  
systems with F ratings indicated, as determined per ASTM E 814, but not less than that equal ing or  
exceeding the f i re -resistance rat ing of the const ruc t ions  penetrated.  

3 .  T-Rated Through -Pene t rat ion F i res top Sys tems:  P rov ide  through -penet rat ion  f i res top  
systems wi th T rat ings, in addit ion to F ratings, as determined per ASTM E 814, where i n d i c a t e d  a n d  
w h e r e  s y s t e m s  p r o t e c t  p e n e t r a t i n g  i t e m s  e x p o s e d  t o  c o n t a c t  w i t h  ad jacen t  m a ter i a ls  in  
occupiab le  f l oo r  a reas .  T - ra ted assem bl i es  a re  requ i red  where  the fo l l ow i ng  c o nd i t i on s  ex i s t :  

a .  Whe r e  f i re s t op  s ys tem s  p r o t e c t  p en e t r a t i o ns  l o c a t ed  o u ts i d e  o f  w a l l  c av i t i es .  

b .  Where f i restop systems protect  penetrat ions located outs ide f i re - resist ive shaft  enc losures .  

c .  W h e r e  f i r e s t o p  s y s t e m s  p r o t e c t  p e n e t r a t i o n s  l o c a t e d  i n  c o n s t r u c t i o n  co n t a i n i ng  d o or s  
re q u i r e d  to  ha ve  a  t em p e ra tu r e - r i se  r a t i n g .  

d .  Where f i res top sys tems p ro tec t  pen et ra t ing i t ems large r  than a 4  i nch d iameter  nom inal  p i pe o r  16 
sq .  i n .  in  ove ra l l  c ross -sec t i ona l  a rea .  

4 .  F o r  f i r e s t o p p i n g  e x p o s e d  t o  v i e w ,  t r a f f i c ,  m o i s t u r e ,  a n d  p h y s i c a l  d a m a g e ,  p r o v i d e  p r o d u c t s  
t h a t  d o  n o t  d e t e r i o r a t e  w h e n  e x p o s e d  t o  t h e s e  c o n d i t i o n s .  

a .  F or  p i p i ng  pene t ra t i ons  f o r  p l u m b ing  and  we t -p i pe  sp r i nk l e r  sys tem s ,  p rov i de  m o i s t u r e - r es i s t an t  
t h ro u gh - pe n e t ra t i on  f i r es to p  s ys t em s .  

b .  F o r  p e n e t r a t i o n s  i n v o l v i n g  i n s u l a t e d  p i p i n g ,  p r o v i d e  t h r o u g h - p e n e t r a t i o n  f i r es t o p  sy s t em s  
no t  r eq u i r i ng  r em o va l  o f  i ns u l a t i o n .  

5 .  F or  f i r es topp ing  exposed  to  v i ew ,  p rov i de  p roduc ts  w i th  f l am e -sp rea d  va lues  o f  l ess  t han  2 5  and  
sm oke -deve loped  v a lues  o f  l e ss  t han  50 ,  as  de te rm ined  pe r  ASTM  E  84 .  

D.  Pro jec t  Co n d i t i ons :  

1 .  E n v i r o n m e n t a l  C o n d i t i o n s :  D o  n o t  i n s t a l l  f i r e s t o p p i n g  w h e n  a m b i e n t  o r  s u b s t r a t e  
t e m p e r a t u r e s  a r e  o u t s i d e  l i m i t s  p e r m i t t e d  b y  f i r e s t o p p i n g  m a n u f a c t u r e r s  o r  w h e n  s ubs t ra tes  a r e  
we t  due  to  ra i n ,  f r os t ,  cond en sa t i on ,  o r  o the r  ca uses .  

2 .  V e n t i l a t i o n :  V e n t i l a t e  f i r e s t o p p i n g  p e r  f i r e s t o p p i n g  m a n u f a c t u r e r s '  i n s t r u c t i o n s  b y  
na tu ra l  m eans  o r ,  wher e  th i s  i s  i nadequa t e ,  f o rc ed  a i r  c i r cu l a t i on .  

E .  F i res topping Genera l :  

1 .  C o m p a t i b i l i t y :  P r o v i d e  f i r e s t o p p i n g  c o m p o s e d  o f  c o m p o n e n t s  t h a t  a r e  c o m p a t i b l e  w i t h  
e a c h  o t h e r ,  t h e  s u b s t r a t e s  f o rm i n g  o p e n i n g s ,  a n d  t h e  i t em s ,  i f  a n y ,  p e n e t r a t i n g  t h e  fi restopping under 
condi t ions of  service and appl icat ion, as demonstrated by f i restopping m anu fac tu re r  base d  on  tes t i ng  and  
f i e l d  exper i enc e .  

2 .  A c c e s s o r i e s :  P r o v i d e  c o m p o n e n t s  f o r  e a c h  f i r e s t o p p i n g  s y s t e m  t h a t  a r e  n e e d e d  t o  
i n s t a l l  f i l l .  U s e  o n l y  c o m p o n e n t s  s p e c i f i e d  b y  t h e  f i r e s t o p p i n g  m a n u f a c t u r e r  f o r  t h e  des ignated f i re -
res is tance-ra ted sys tems.  Accessor ies  inc l ude but  a re not  l im i ted to  t he fo l l owing  i tem s:  

a .  Perm anen t  f o rm ing /dam m ing /back ing  m ate r i a l s  i nc l ud i ng  th e  fo l l ow ing :  

i .  Sem i r e f r ac to ry  f i b e r  (m in e ra l  wo o l )  i ns u l a t i o n .  

i i .  Ceramic  f i be r .  
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i i i .  Sea lan ts  used  i n  com b ina t i o n  w i th  o the r  f o rm ing /dam m ing  mate r i a l s  t o  
prevent  leakage o f  f i l l  mater i a l s  in  l iqu id  s ta te .  

i v .  F i re - ra te d  f o r m bo a rd .  

b .  T em po r a r y  f o rm i ng  m a te r i a l s  

c .  Subs t ra te  pr im ers  

d. Col lars 

e. Steel sleeves 

3 .  A p p l i c a t i o n s :  P ro v i d e  f i r e s t o p p i n g  s y s t e m s  c o m p o s e d  o f  m a t e r i a l s  s p e c i f i e d  i n  t h i s  s ec t ion that  
comply  wi th  sys tem performance and  other requi rements  

F. Fi l l  materials for through-penetrat ion f i restop sys tems:  

1.  Intumescent,  Latex  Sealant:  Single -component,  intumescent,  latex  formulat ion.  

2.  Products :  Subjec t  to  compl iance wi th  requi rements ,  prov ide  one of  the fo l lowing:  

a .  Intumescent Latex Sealant:  

i . Metacaulk  950, The RectorSeal  Co rporat ion.  

i i .  Fi re Bar r ie r  CP 25WB Caulk ,  3M F i re P rotec t ion Products .  

i i i . AC-20 FTR Acoust ical  and Insulat ion Sealant,  Pecora Corp.  

i v .  FIRECODE Compound,  Uni ted States  Gypsum Co.  

v. FS-One, Hilt i , Inc.  

G. Mixing: 

1 .  F o r  t h o s e  p r o d u c t s  r e q u i r i n g  m i x i n g  p r i o r  t o  a p p l i c a t i o n ,  c o m p l y  w i t h  f i r e s t o p p i n g  
manufac tu re r 's  d i rec t i ons  fo r  accurate  p ropor t i on ing  o f  mate r i a ls ,  wate r  ( i f  requi red) ,  type of mixing 
equipment,  select ion of mixer speeds, mixing containers, mixing t ime, and o the r  p roc ed u re s  n ee de d  to  
p rod uc e  f i r es t op p i ng  p ro du c t s  o f  u n i f o rm  q ua l i t y  w i th  opt imum performance charac ter is t i cs  for  
appl icat ion ind icated.  

2.9  GLASS FIBER PIPING INSULATION 

A. Insulat ion shall  be provided for al l  new piping , f i tt ings and valves,  as wel l  as any insulation that was removed 
on existing p iping as part  of the work scope.  

B. Manufacturer:  

1 .  Johns/Manv i l le  Micro -Lok. 

2 .  Other acceptable manufacturers  of fering equivalent products :  

a .  Owens  Corn ing .  

b .  Certa in teed Manson.  

c. Knauf. 

C.  Insu lat ion:  ASTM C547 r ig id  molded,  noncombust ib le .  

1.  ‘K’  value (SI  ‘k ’  value):  ASTM C335,  0 .25 at 75 degrees F (0.036 at 24 degrees C).  

2.  Minimum Service Temperature:  -20 degrees F  ( -28.9 degrees C).  

3.  Maximum Serv ice Temperatu re:  850 degrees F  (454 degrees C).  

4.  Maximum Mois tu re Absorp t ion :  0 .2  percent  by  vo lume.  

D. Vapor Barrier Jacket:  

1 .  Whi te k raft  paper reinforced wi th  glass f iber  yarn and bonded to  alumin ized f i lm.  

2 .  Mois ture Vapor Permeabi l i ty :  ASTM E96;  0 .02 perm - inches.  
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E. I nsu la t i on  Mate r i a ls :  F lame spread/smoke  developed  ra t i ng  o f  25/50 o r  less  in  accordance wi th  ASTM 
E84,  NFPA 255,  and UL  723. 

2 . 1 0  H Y D R O N I C  P U M P S  

A. Manufacturers: Manufacturer and model  as indicated on plans , Taco, Grundfos,  Bell  & Gossett ,  Armstrong, or 
Engineer approved equal .  

B. Furnish and ins tal l  pumps of  s ize and capaci ty as scheduled on the drawings. Pumps shal l  be in -l ine type 
for instal lat ion in vert ical  or horizontal  piping. Pump must be capable of being serviced wi thout  d is tu rb ing 
p ipe connect ions  

C. Pump shal l  be rated fo r  150 ps i  work ing pressure  and a max imum opera t ing temperature of 240 deg. F.  

D. The l iquid cavity shall be sealed off at the motor shaft by mechanical seal, suitable for continuous operat ion 
at 240 deg. F. 

E. Motor shal l  meet  NEMA speci f i cat ions  and shal l  be the s ize, vol tage and enclosure cal led for  on the 
plans. 

F. Each pump shal l  be fac tory  tes ted. I t  shal l  then be thoroughly  c leaned and painted wi th  at leas t  one coat  
o f  h igh-grade machinery enamel  prior  to  shipment .  The paint shal l  be f ree of  ozone depleting substances.  

G. Provide al l  wi r ing necessary  to  power system equipment ,  components  and cont rols .   Provide a l l  necessary  
sensors  and cont ro l s  for  a  fu l l  t u rn -key  opera t i on .    

2.11 WOOD PELLET FIRED BOILER 

A. The boi ler  shal l  be Maine Eco Pel le t  Heating (MEco),  D’Alessandro Termomeccanica,  EVOWORLD, or  
Engineer approved equal .  Capacity shall be as indicated on plans.  Any requirements that are not met by the 
equipment as supplied by the manufacturer shall  be furnished and instal led by the Contractor.  

B. Boi le r  Assembly  

1. Steel  f lame-tube boiler wi th heat exchanger sealed pressure t ight,  buil t  on steel  base plate.  

2. Automatic fuel  handl ing system.  

3. Automatic ash removal  system that deposi t  ash into an attached storage bin that is accessible for 
periodic removal  of stored ash.  

4 .  Al l  components shal l  be located for  easy access for future serviceabil i ty. 

5 .  The boi ler shal l  be equipped wi th an Automatic Manual  Reset  Low Water Cut -Off  (LWCO) wi th Test 
Capabi l i ty .   The LWCO shal l  have a means for test ing the operat ion of the device wi thout  resort ing to 
draining the ent i re  system.  Such means sha l l  not render the device unsafe or  inoperable.  

6 .  The boi ler shal l  be equipped wi th a safety l imi t  cont rol  that  wi l l  cut off  the fuel  supply  to  prevent water 
temperature f rom exceeding the maximum al lowable temperature and shal l  lockout,  requir ing manual  
reset.  

7 .  The boi ler shal l  be equipped wi th a cont rol ,  separate f rom the safety  l imi t  cont rol ,  which wi l l  cut of f  the 
fuel  supply when the water temperature reaches an adjus table operat ing l imi t ,  which shal l  be less than 
the maximum al lowable temperature.  

8 .  The boi ler shal l  have at leas t one off ic ial ly  rated pressure rel ief  valve set  to rel ieve at or below the 
maximum al lowable working pressure of  the boi ler .  

9 .  The boi ler shal l  be equipped wi th sui table primary  ( f lameguard)  safety  cont rols,  safety  l imi t  swi tches,  
and burners or elect r ic elements as  required by a nat ional ly recognized standard.  

C. Boiler Ratings and Listings  

1.  The boi ler  shal l  bear the ASME “H ” Stamp wi th  a work ing  pressure of  30 PSI  and shal l  
be National  Board Listed.  

D .  Boi le r  Con t ro ls  

1 .  Any Boi ler  not  equipped wi th  a factory  wi red shut -of f  swi tch:  Insta l l ing Contrac tor  shal l  furn ish and 
i nsta l l  an elec t r ica l  junc t ion box at the Boi ler  and equipped wi th  a SPST swi tch marked “ON/OFF” to  
be wi red in to the l imi t  c i rcui t  so as  to  func t ion as  a serv ice swi tch.    Swit ch box shal l  be mounted on 
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the Boi ler  jacket  panel  wi th in wi thout obst ruct ing c leanout  panel  access ib i l i ty  or  preventat ive 
maintenance rout ines . 

E. T h e  b o i l e r  s h a l l  b e  f a c t o r y  a s s e m b l e d  a n d  t e s t  f i r e d  t o  d e t e r m i n e  t h e  c o r r e c t  o p e r a t i n g  
parameters  o f  the heate r .  Combust ion tes ts  must  a lso be perfo rmed dur ing  tes t ing  to  assure c o m p l i a n c e  
t o  h e a t e r s  p a ra m e t e r s .  Co mp l e t e  o p e ra t i n g  a n d  i n s t a l l a t i o n  m a n u a l  a re  t o  b e  furn ished wi th every  
heater .  

F . Boi lers wi th  inputs  greater than 200,000 BTU/Hr.   Ins ta l l ing Contrac tor  shal l  obtain  f rom the Boi ler  
Manufacturer  a  completed [by the Boi ler  manufacturer ]  Form H -3 Manufac turers  Data Report  for  Water tube 
Boi lers as  requi red by the Prov is ions of  the ASME Code Rules ,  Sect ion IV and shal l  t ransmi t  to  the Own er 
af ter  Boi ler  ins ta l la t ion for  Record Purposes.    

G. Ins tal l ing Contrac tor  shal l  include,  as  part  of  his Contract ,  al l  charges and cos ts  for  Boi ler  and Burner 
tes t ing, s tart -up,  checkout ,  adjust ing,  f ield  and State inspect ions ,  inc luding serv ice cont rac ts f or  sys tems 
and equipment as here - in-af ter  speci f ied.   Provide s igned documentat ion to  the Award ing Authori ty for  
complet ion of speci f ied procedures .  

H.  Contrac tor  shal l  obtain  cer t i f icate of  boi ler  inspect ion af ter  bo i ler  ins ta l la t ion has been completed and p ay 
a l l  fees  associated wi th such inspect ion.   Af ter  receipt  of  cer t i f i cate of Inspect ion,  Ins tal l ing Contractor  
shal l  furn ish a sui tab le g lass  front  f rame in  which to p lace sa id cer t i f i cate.   F rame, wi th  Inspect ion 
cer t i f icate inserted therein,  shal l  then be placed on or  posted in  a sui tab le locat ion wi thin  the Boi ler  room 
in  which the new Boi lers  have been insta l led.  

I .  I t  shal l  be the respons ib i l i ty  of  the Ins tal l ing Contrac tor  to  de l iver  ASME H -3 Forms, O&M manuals ,  
together wi th  complete wi r ing and p ip ing d iagrams,  to  the Owner/User and to  obta in  a receipt  for  the 
inst ruc t ions .   Wri t ten not i f icat ion speci fy ing the Name,  Address , Telephone Number and avai lable service 
program of  Boi ler  Service Group as  spec i f ied.  

J . A manual ly  operated remote heat ing p lant  shut down swi tch shal l  be furnished and ins tal led jus t  outs ide 
the Boi ler  room door and shal l  be marked for  easy  ident i f i cat ion.  I f  the boi ler  room door is  on the bui ld ing 
ex terior  the swi tch should be located jus t  ins ide the door.   I f  there is  more than one (1)  Boi ler room door, 
there shal l  be a swi tch located at  each door.   Shutdown switches must  be wi red to  disconnect  al l  power to  
the Boi ler  cont ro ls .  

K. Furnish and insta l l  al l  cont rol  components  necessary  to  obta in  a ful ly  func t ional  cont rol  sys tem.  The 
cont rac tor  i s responsib le  for  prov iding a l l  cont rols,  relays  and re la ted equipment  necessary  to  provide for 
a  fu l l  turn -key  insta l la t ion.  

2.12  BUFFER TANK 

A. Manufacturers : Taco, Model  BTH0125F02 -125N,  Lochinvar,  Bel l  & Gosset t ,  or Engineer approved equal .  

B .  Maximum work ing  p ressure :  125  ps i  @ 375 0 F 

C.  Flanged in l e t  and  ou t l e t  connec t ions .  

D.  Co n s t ru c t i o n :  ca rb o n  s t e e l  wi t h  e x t e r i o r  r e d  o x i d e  p r i m e r  f i n i s h  w i t h  1 ”  t h i c k  s i l i c o n  b l a n k e t  t h e rm a l  
i n s u l a t i o n . 

E. Listings and ratings: Design and constructed per ASME Code Section VII I,  Division 1.  

2.13  WOOD PELLET  STORAGE SILO  

A.  The new wood pel le t  s to rage s i lo  shal l  meet  the fo l lowing min imum spec i f i cat ions :  

1. Capac i ty  

a .  Minimum f i l l i ng capac i ty  o f  14 .4 tons  wi th  a wood pel le t  dens i ty  o f  45 lb /c f ;  B rock  Model  C45 -
00903  or  Engineer approved equal .  

b .  Maximum 9 f t  d iameter .  

c .  Minimum 60 degree hopper.  

d .  Rated fo r  90 mph constant  wind wi th  3 second gusts  of  100  mph.  

2. Refer  to  Sect ion  1.2  “Scope o f  Work ” o f  th is  spec i f i cat ion  for  requi rement  to  fu rn ish in i t i a l  supply  of  
wood pel le ts .  
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3. Furn ish and ins ta l l  t rans i t ion  boot ,  suc t ion mete r ing swi tch  and a l l  necessary  equipment  to  connec t  
s i lo  to  the wood pel le t  bo i le r  to  prov ide a fu l l  tu rnkey sys tem .  Where appl icable f lex ib le  pe l le t  
t rans fer  hose and other appl i cable components  shal l  be  p rotec ted  f rom UV rays ,  th rough the use o f  a  
t ray  to  conceal  the hose or  an  equal ly  approved method.    

4. Furn ish and ins ta l l  s i lo  pneumat ic  f i l l  tube,  approx imate ly  6 - inch d iameter ,  which  a l lows  pel le t  
suppl ier  to  f i l l  s i lo  f rom ground level .  

5. Prov ide an e lec t r i ca l  g rounding sys te m fo r  the wood pel le t  s i lo  and t rans fer  sys tem.  

6. Pel le t  conveyor assembly ,  wh ich shal l  be con t ro l led  by  boi ler .  

B.  Vacuum Del ivery  System  

1. The vacuum del ivery  sys tem shal l  be con t ro l led  by  the boi l er  and t ranspor t  fue l  f rom the  wood pel le t  
s i lo  to  the local  s torage  b in a t tached  to  the boi ler .  

2. Plas t ic  sp i ra l  hose  wi th  in tegrated copper g rounding  wi re.  

2.14  EXHAUST VENTING  

A.  Chimney Connecto r  for  Wood Pel le t  Boi ler  shal l  be Model  DSP Stove Pipe by  Selk i rk ,  Secur i ty  Chimneys,  
DuraVent ,  o r  Engineer approve d equal .  

1. Size as  noted on p lans .  

2. Double  wal l  l i s ted s tove p ipe wi th  heavy gauge s ta in less  s tee l  inner p ipe hav ing  res is tance to  
corros ion and heat .   Galvanized s tee l  p ipe shal l  not  be used fo r  wood pel le t  appl iance.  

3. In  accordance wi th  NFPA 211 ,  for  connecto r  d iamete rs  ≥6 ” and ≤10” meta l  th ickness sha l l  be 24 
gauge  (min imum 0.024”)  o r  th icker .  

4. For connect ions  to  the wood pel le t  vents ,  on the wal l  o f  the ch imney wi th in  the mechanica l  room, a 
durable label  shal l  be permanent ly  and  p la in ly  a f f i xed that  r eads:  “This  Chimney is  for  Sol id  Fuel  
Appl iances that  burn Wood Pel le ts  Only .   Do  Not  Connect  Other Types of  Appl iances ”.  

B .  Factory  Bui l t  Chimney fo r  Wood Pel le t  Boi ler  shal l  be Sure -Temp Type  HT Premium Ser ies  by  Selk i rk ,  
Secur i ty  Chimneys ,  DuraVent ,  or  Engineer approved  equal .  

1 .  Double  wal l  s ta in less  s tee l  insu lated l i s ted ch imney ,  conf igurat ion  and s ize as  noted on p lans .  

2 .  Compat ib le  wi th  ins ta l led  hea t ing appl iance  

3.  Furn ish wi th  insu lated th imble ,  thru - the -wal l  support  k i t ,  inspect ion tee/p lug  and compat i b le  ch imney 
top.  

2.15  HYDRONIC UNIT HEATERS  

A.  Manufac tu rers :  Modine (mode l  as  noted on  p lans ) ,  T rane,  Carr ie r  o r  Engineer approved  equal .  

1.  Serpent ine  copper tube  co i l  des ign  

2.  Two-Piece Cas ing  

3.  Tapped holes  fo r  suspens ion by  threaded rod  

4.  Side supply  and return  connect ions  for  low c learance ins ta l la t ion  

5.  Fingerp roof  Fan Guard  

2.16  COMBUSTION AIR FAN  

A.  Manufacturers : F ield  Contro ls (model  as  noted on plans),  T jern lund, Enervex or  Engineer approved equal .  

1. Ai r  f low 500  SCFM at  1 .0 ” w.c . .  

2. UL L is ted  
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3. In teg ra l  fan-prov ing safe ty  sw i tch  

4. High ef f i c iency  b lower wheel  

5. ½ HP 

2.17  INSTRUMENTS AND CONTROL ELEMENTS  

A.  System Contro ls  shal l  be by  Maine Energy Systems , St iebel  El t ron,  Taco,  Tekmar,  or  Engineer approved 
equal.    

1. Prov ide fu l l  space heat ing sys tem cont ro l  to  achieve in tended sys tem seq uence of  operat ion (See 
Part  4  of  th is  Spec i f i cat ion) ,  inc lud ing con t ro l  o f  both  heat i ng appl iances,  pumps,  combust ion a i r  fan 
and wood  pel le t  fue l  supply  t ra in .  

2. Furn ish and ins ta l l  two (2 )  s i lo  leve l  a ler t  sensors ;  a t  the 1 /3 fu l l  and ½ fu l l  leve ls .   The ind icators  
shal l  prov ide  v isual  ind icat ion  and e lec t ron ic  connect ion to  bo i ler  cont ro ls  to  p rov ide  automat ic  emai l  
not i f i cat ion to  Owner (See Part  4  of  th is  Spec i f i cat ion ) .  

3. Flow Mete rs  shal l  be Onicon  Model  F -3100 Ser ies ,  S iemens,  Omega,  o r  Engineer approv ed equal .  

a .  In l ine E lec t romagnet ic  Wate r  F low Mete r  in  accordance wi th  l ine s izes  as  no ted on p lans .  

b .  Carbon S teel /PTFE L iner  

c .  ANSI 150 F lange wi th  In tegra l  Moun t  E lec t ron ics  and Disp lay  

d.  Accurate  wi th in  ±0.4% of  reading f rom 3.3 to  33 f t /s .  

e .  Cer t i f i cate of  we t  ca l ibrat ion  

4. BTU Meters  shal l  be Onicon  Model  Sys tem -10 BTU Meter ,  S iemens,  Omega,  o r  Engineer  approved  
equal .  

a .  Stand-a lone BTU mete r  fac tory  conf igu red to  p rov ide any four  o f  the  fo l lowing:  to ta l i zed energy ,  
energy  rate,  f low rate,  supply  tempera ture,  re tu r n temperature or  de l ta  T .  

b .  N.I .S.T .  t raceable ca l ib rat ion wi th  ce r t i f i cat ion  

c .  Prec is ion so l id  s ta te temperature sensors ;  cus tom cal ibra ted and  matched to  an accuracy  equal  
to  o r  bet te r  than ±0 .15 o F over  ca l ibrated range.  

5. Data Logger  shal l  be  Onset  Model  H22 -001,  Na t ional  Ins t ruments ,  Omega,  o r  Engineer approved 
equal .  

a .  Reconf igurable energy  logging sys tem fo r  energy  moni to r ing appl icat ions .  

b .  15-channel  sys tem to  inc lude three (3)  F lexsmart  modules  wi th  base uni t .  

c .  Minimum of  502K nonvolat i le  f lash data s to rage.  

d .  Logging  In terva l :  one  second  to  18 hours ,  user -spec i f ied in terva l .  

e .  AC Power  adapte r  wi th  bat te ry  backup and connect ing cables .  

B. Equipment  compat ib le  sof tware fo r  conf igur ing equipment  and components ,  o f f loading da ta and analyz ing 
data.   Two (2 )  complete d is k  copies  of  so f tware shal l  be inc luded.  

C. Data Logger  Reader shal l  be Onset  Model  HOBO U -Shut t le  U-DT-1,  Na t ional  Ins t ruments ,  Omega,  o r  
Engineer approved equal .  

1. One (1)  por tab le data logger reader shal l  be fu rn ished to  a l low easy downloading of  data f rom da ta 
loggers .  

2. Ful ly  compat ib le  wi th  submi t ted da ta logging equipment .  

3. Data Capac i ty :  4  MB  

4. Data logger to  reader t rans fer  speed:  USB/opt ic  64K in  30 seconds;  Ser ia l  512K in  60 seconds.  

5. Reader to  host  t rans fer  speed :  4  MB in  3 to  5 minutes .  

D. The Contractor is responsible for furnishing and instal l ing  al l  controls,  relays and related components 
necessary to provide for a ful l  turn -key instal lation.  
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PART 3 - INSTALLATION 

3 .1  TEM POR A RY O PE NIN G S  

A.  T h e  c o n t r a c t o r  s h a l l  a s c e r t a i n  f r o m  a n  e x a m i n a t i o n  o f  t h e  d r a w i n g s  w h e t h e r  a n y  s p e c i a l  
te mp ora ry  op en i n gs  i n  th e  b u i l d i ng  w i l l  b e  r eq u i r e d  f o r  t he  a dmiss i on  o f  ap pa ra t us  p rov i d ed  u nd er  t h i s  
D i v i s i o n  a nd  sh a l l  no t i f y  t he  Own e r  o r  t h e  G en e ra l  Con t ra c to r  acc o rd in g l y .  I n  th e  even t  o f  fa i lure of  
the con t rac tor  to  g ive  suf f i c ient  not ice  in  t ime to  a r range fo r  these openings during const ruc t ion, the 
cont rac tor shal l  assume al l  costs of providing such openings thereafter .  

3.2  INSTALLATION -  PIPING  

A.  Ream pipe and tube  ends.  Remove bur rs .  Bevel  or  groove p la in  end  fe rrous p ipe .  

B.  Remove scale and dirt  on inside and outside before assembly.  

C.  Prepare piping connect ions to equipment  wi th  grooved joint coupl ings,  f langes,  or unions.  

D.  Keep open  ends  o f  p i pe  f r ee  f rom sca le  and  d i r t .  P ro tec t  open  ends  w i th  tempo rary  p lugs  o r  caps. 

E.  Route piping in orderly  manner, paral lel  to bui lding st ruc ture, and maintain gradient.  

F .  Instal l  piping to conserve bui lding space, and not interfere wi th use of space.  

G.  Group piping whenever prac t ica l  a t  common e levat ions .  

H.  Sleeve pipe passing through part i t ions, walls and floors.  

I .  Instal l  piping to al low for expansion and contraction wi thout stressing pipe, joints,  or connected equipment .  

J .  P ro v i d e  c l ea ra n c e  i n  h a n g e rs  a n d  f r o m  s t r u c t u re  a n d  o t he r  e q u i p m e n t  f o r  i n s ta l l a t i o n  o f  insulation 
and access to valves and fi tt ings.  

K.  Provide access where valves and f i t t ings are not exposed.  

L .  Slope p ip i ng and  ar range  sys tems to d ra in  at  l ow points .  Use eccent r ic  reducers  to  main ta in  top o f  p ipe 
l eve l .  Prov ide 3/4 ” d ra in  va l ves wi th  hose and connect ions  at  a l l  low points ,  bases o f  vert ical r isers, 
main shut-off  valves and at equipment.  

M.  Where pipe support members are welded to structural  building framing, scrape, brush clean, and apply  one 
coat  of  z inc  r i ch pr imer to  welds .  

N.  Where  more  than  on e  p ip i ng  sys tem mate r i a l  i s  spec i f i ed ,  ensure  sys tem components  a re  c o m p a t i b l e  
a n d  j o i n e d  t o  e n s u r e  t h e  i n t e g r i t y  o f  t h e  s y s t e m  i s  n o t  j e o p a r d i z e d .  P r o v i d e  necessary  jo in ing 
f i t t ings .  Ensure f langes,  union,  and coupl ings  for  servic ing are c ons is tent ly  provided.  

3.3  INSTALLATION -  VALVES 

A. Instal l  al l  valves in accordance wi th manufacturer’s instructions  

B. Instal l  valves wi th  stems upright or  horizontal ,  not inverted.  

C. Instal l  bal l  valves for shut -off  and to isolate equipment,  part  of systems, or vertical  risers. 

D. Pipe rel ief  valve out le t  to nearest f loor drain .  

3.4  INSTALLATION –  PIPING ACCESSORIES 

A.  Instal l  in  accordance wi th manufac turer's inst ruc t ions.  

B.  Use un ions ,  f l anges ,  and  cou p l i ngs  downs t ream o f  va l ves  and  a t  equ ipme nt  o r  appa ra t us  connect ions. 
Do not  use di rect  welded or  threaded connect ions  to  va lves , equipment  or  o ther  apparatus. 

C.  Use non-conduct ing dielect r ic connect ions  whenever join ing d issimi lar  metals.  

D.  Provide manual  ai r vents at al l  system high points.  

E.  For automat ic  a i r  vents  in  ce i l ing spaces o r  o ther  concealed locat ions ,  prov ide ven t  tub ing to  nearest 
drain. 

F. Where one l ine vents several  rel ief  valves , make cross sect ional  area equal  to sum of  indiv idual  vent 
areas. 



NORTHFIELD TOWN HALL   

DIVISION 23 – HEATING, VENTILATION AND AIR CONDITIONING 

PAGE 19 OF 26 

 

G. Stra iners :  Any equipment which operates  wi th s t rainers  shal l  have st ra iners  ins tal led at a l l  t imes.  In no 
case shal l  any  equipment  having s t rainers  be run wi thout  a c lean st ra iner  in  p lace.  This  appl ies  equal ly  
and espec ia l l y  to  sys tems operated dur in g const ruc t ion o r  for  tes t ing.  When equipment  and systems are 
off ic ial ly  turned over to the Owner, al l  equipment shal l  be c lean and have clean strainer instal led.  

H.  A l l  s t r a i n e r  b l o w -d o wn  c o n n e c t i o n s  s h a l l  b e  p ro v i d e d  w i t h  a  3 / 4 ”  d ra i n  v a l v e  w i t h  h o s e  connect ion 
and brass cap. 

I .  Escutcheons:  Prov ide chrome p lated escutcheons on p ipes  wherever they  pass through f loors ,  ceil ings, 
wal ls or part i t ions in f inished locat ions.  

3.5 INSTALLATION -  SLEEVES 

A. Size sleeves large enough to al low for movement due to expansion and contraction. Provide for cont inuous 
insulat ion wrapping.  

B. Extend sleeves through f loors 1 inch above f inished f loor  level .  Caulk s leeves.  

C. Where piping penetrates f loor,  cei l ing, or wal l , c lose off  space between pipe or duct and adjacent wo rk  
w i t h  f i r e  s to p p in g  i nsu l a t i on  an d  c au l k  a i r t i g h t .  P rov id e  c l ose  f i t t i n g  m et a l  c o l l a r  o r  escutcheon 
covers at both s ides of  penetrat ion.  

D. Instal l  chrome plated steel escutcheons at finished surfaces.  

3.6  INST ALLATION -  PIPE HANGERS AND SUPPORTS  

A. Support horizontal  piping as scheduled.  

B .  I ns ta l l  hangers  to  p rov ide  m in imum 1 /2  i nch  (13  mm) spa ce  be tween  f i n i shed  cover i ng  and  adjacent  
work .  

C .  Place hangers  wi thin 12 inches (300 mm) of each horizontal  elbow.  

D .  Use hangers  wi th  1 -1/2 inch (38 mm) min imum vert ical  adjus tment.  

E .  Support  horizontal  cast i ron pipe adjacent to each hub.  

F .  Support  ver t i cal  piping at  every  f loor .  Support  ver t i ca l  cas t  i ron p ipe at  each f loor  a t  hub.  

G .  Where  severa l  p i pes  can  be  i ns ta l l ed  i n  para l l e l  and  a t  same e leva t i on ,  p rov ide  mu l t i p le  o r  trapeze 
hangers. 

H .  Support  r iser  piping independently  of  connected horizontal  piping.  

I .  Design hangers  for p ipe movement  wi thout  d isengagement  of  supported pipe.  

J .  Pr ime coa t  exposed  s tee l  hangers  and  suppor ts .  Hang ers  and  suppor ts  located in crawl spaces, pipe 
shafts,  and suspended ceil ing spaces are not considered exposed.  

K .  Schedules 

Pipe/Size Maximum 
Hor izon ta l  

Spacing 

Max imum Vert ical  
Spacing 

Copper or copper-al loy tubing, 1-1/4” 
diameter and smal ler  

6’-0” 10’-0” 

Copper or copper-al loy tubing, 1-1/2” 
diameter and larger  

10’-0” 10’-0” 

Steel pipe 12’-0” 15’-0” 

 

3 .7  INSTALLAT ION PIP ING SYSTEM IDENTIF ICATION  

A. Ins tal l  in  accordance wi th manufac turer ’s  recommendations  
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B. W h e re  i d e n t i f i c a t i o n  i s  t o  b e  a p p l i ed  t o  su r f a c es  wh i c h  re q u i r e  i ns u l a t i o n ,  p a i n t i n g  o r  o t h e r  
c o v e r i n g  o r  f i n i s h ,  i n s t a l l  i d e n t i f i c a t i o n  a f t e r  c o m p l e t i o n  o f  c o v e r i n g  a n d  p a i n t i n g .   Install 
ident i f icat ion prior to  instal lat ion of acoust ical  cei l ings and s imi lar  removable concealment.  

C.  Pip ing  Iden t i f i cat i on:  Loca te  p ipe  markers  as  fo l l ows  wherever  p ip ing  is  exposed  to  v iew i n  occupied 
spaces, mechanical rooms, accessible maintenance spaces (shafts, tunnels, plenums) and ex ter io r  non-
concealed locat ions :  

1. Near  each  va l ve ,  con t ro l  dev i ce ,  m a jo r  equ ipment  i t ems  and  po in ts  o f  o r i g i na t i on  and  te rm ina t ion .  

2 .  Near each b ranch,  exc lud ing short  take -of fs  for  f i x tures  and te rminal  un i ts ;  mark  each  
p ipe at  branch,  where there could be quest ion of f low pattern.  

3 .  Near locat ions where pipes pass through wal ls or f loors/cei l ings, or enter non -accessible 
enclosures. 

4 .  At  access  doors ,  manholes  and  s imi l a r  access  poin ts  whi ch  permi t  v i ew o f  concealed  
piping. 

5 .  Spaced intermediately a t  maximum spacing of 50 '  a long each p iping run,  except  reduce  
spacing to 25'  in congested areas of piping and equipment.  

6 .  O n  p i p i n g  a b ov e  re m o v a b l e  a c o u s t i c a l  c e i l i n gs ,  ex c e p t  om i t  i n t e rm e d i a t e l y  s p ac e d  
markers.  

D. Valve Identi f icat ion:  

1. Provide valve tag on every valve, cock and control  device in each piping system; exclude  
check valves, valves within factory -fabricated equipment units, plumbing fixture faucets, conven ience  and  
l awn-wate r i ng hose b ibs ,  and shu t -of f  va lves  a t  p l umbing f i x tu res ,  HVAC terminal  dev ices  and 
s imi lar  rough-in  connect ions  of  end -use f i x tures  and uni ts .  List each tagged valve in valve schedule 
for each piping system. For each page of valve schedule, provide glazed display frame, wi th screws for 
removable mounting on masonry walls. 

2. Submi t  va lve schedule for  each p ip ing sys tem, typewr i t ten and reproduced  on 8 -1/2"  x  
11"  bond paper. Tabulate va lve number,  piping sys tem, sys tem abbreviat ion (as  shown on tag), 
location of valve (room or space),  and variations for identif icat ion (i f  any). Mark valves which are 
intended for emergency shut -off  and simi lar  special  uses,  by  special  " f lags",  in margin of schedule. In 
addi t ion to mounted copies, furnish extra copies for Maintenance Manuals as specified in Division 1.  

3. Mount  va lve schedule f rames and schedules  in  mechanical  rooms where indicated or ,  i f  
not  o therwise ind ica ted,  where d i rec ted by  Archi tec t /Engineer .  Where more than one major machine 
room is shown for project,  instal l  mounted valve schedule in each major mach ine  room,  an d  repea t  
on l y  ma in  va l ves  wh i ch  a re  to  be  opera te d  i n  con junc t i on  wi th  operat ions  o f  more than s ing le 
machine room.  

3.8  INSTALLATION -  F IRESTOPPING  

A. Preparat ion:  

1. S u r f a c e  C l e a n i n g :  C l e a n  o u t  o p e n i n g s  i m m e d i a t e l y  p r i o r  t o  i n s t a l l i n g  f i r es t o p p i n g  t o  c o m p l y  w i t h  
r e c o m m e n d a t i o n s  o f  f i r e s t o p p i n g  m a n u f a c t u r e r  a n d  t h e  f o l l o w i n g  requi rements :  

a .  Remove a l l  f o re ign  mate r i a l s  f rom sur faces  o f  open ing  an d  f rom pene t ra t i ng  
i tems that  could in ter fere wi th adhesion of  f i restopping.  

b .  Clean opening and penetrat ing i tems to produce clean, sound surfaces capable  
o f  d e v e l o p i n g  o p t i m u m  b o n d  w i t h  f i r e s t o p p i n g .  Re m o v e  l o o s e  p a r t i c l e s  remaining f rom 
cleaning operat ion.  

c .  Remove lai tance and form release agents  f rom concrete.  

2. M a s k i n g  T a p e :  Us e  m a s k i n g  t a p e  t o  p re v e n t  f i r e s t o p p i n g  f r o m  c o n t a c t i n g  a d j o i n i n g  su r faces  tha t  
w i l l  rema in  exposed  upon  comp le t i on  o f  Work  and  tha t  wo u ld  o therw ise  be  permanent ly  s ta i ned  o r  
damaged by  such  con tac t  o r  by  c l eaning methods used to  remove smears f rom f i res topping 
mater ials.  Remove tape as  soon as  i t  is  possible  to  do so wi thout disturbing f i res topping's  seal  wi th 
subst rates .  

B. Instal l ing fi restops at through -penetrat ions. 
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1.  Genera l :  Comply wi th  the "System Performance Requi rements" ar t i c le  in  Part  1  and the  
th rough -pene t ra t i on  f i res top  manufac tu re r ' s  i ns ta l l a t i on  i ns t ruc t i ons  and  d rawings  pertaining to 
products and appl icat ions indicated.  

2 .  Instal l  forming/damming mater ials and other accessories of types requi red to support  f i l l  
ma te r i a ls  du r i ng the i r  appl i cat i on  and  in  the  pos i t i on needed  to  p roduce the  c ross -sect ional  shapes 
and depths  requi red to  achieve f i re  rat ings  of  des ignated through -penetration fi restop systems. After 
instal l ing fi l l  materials,  remove combustible forming mate r ia ls  and o ther accessor ies  no t  ind icated as  
permanent  components  o f  f i res top systems. 

3 .  I ns ta l l  f i l l  ma te r i a l s  fo r  th rough -pene t ra t i on f i res top  sys tems  by  p roven  techniques  to  
produce the fol lowing resul ts :  

a .  Co m p l e t e l y  f i l l  v o i d s  a n d  c a v i t i e s  f o rm e d  b y  o p e n i n g s ,  f o rm i n g  m a t e r i a l s ,  accessories, and 
penetrating items.  

b .  Apply  mater ia ls  so they  contac t  and adhere to  subst ra tes  formed by  openings  and penetrat ing 
i tems. 

c .  F o r  f i l l  m a t e r i a l s  t h a t  w i l l  r em a i n  e x p os e d  a f te r  c o m p l e t i n g  w o rk ,  f i n i s h  t o  produce smooth, 
uni form surfaces that are f lush wi th adjoining f inishes.  

C. Cleaning: 

1 .  Clean  o f f  excess  f i l l  ma te r i a ls  and  sea lan ts  ad jacen t  to  open ings  and  j o i n ts  as  work  
p rogresses  by  methods and wi th  c l eaning  mate r ia ls  approved  by  manufac tu re rs  of  f i res topping 
products  and of  products  in  which opening an d jo in ts occur.  

2 .  Pro t ec t  f i re s t op p in g  du r i ng  a nd  a f te r  cu r i ng  p e r i o d  f r om  c on tac t  w i t h  c on ta min a t i ng  
substances or  f rom damage resul t ing f rom const ruc t ion operat ions  o r  o ther  causes so t ha t  they  a re 
w i thout  de te r i o ra t i on  o r  damage at  t ime  o f  Substant ia l  Com ple t i on .  I f ,  despi te  such p ro tec t ion,  
damage o r  dete r iorat ion occurs ,  cut  out  and remove damaged o r  d e t e r i o r a t e d  f i r e s t o p p i n g  
i m m e d i a t e l y  a n d  i n s t a l l  n e w  m a t e r i a l s  t o  p r o d u c e  f i res topping comply ing wi th  speci f ied 
requi rements .  

3 . 9  I N S T A L L A T I O N  -  I N S U L A T I O N  

A. Veri fy that piping has been tested before apply ing insulation materials.  

B. Veri fy that sur faces are c lean and dry,  wi th foreign material  removed.  

C. Instal l  in  accordance wi th manufac turer’s inst ruc t ions .  

D. On exposed piping, locate insulat ion and cover seams in least v isible locations.  

E. Continue insulat ion through wal ls,  s leeves, pipe hangers, and other pipe penetrat ions.  

F. Insulate ent i re  system including pump impel lers , suct ion di f fusers, tanks, accessories,  f i t t ings,  va lves ,  
un ions,  f langes, s t rainers ,  f lex ible  c onnect ions  and expansion join ts .  Diaphragm type expansion tanks 
shal l  not be insulated.  

G. Secure seams wi th  pressure sens i t ive tape c losure and but t  join ts  wi th  minimum 3 inch wide tape of same 
material  as vapor barrier jacket.  

H.  Finish insulat ion at  supports,  prot rusions,  and interrupt ions .  

I .  Insulat ion th ickness shal l  be in  accordance wi th  the requi rements  of  the current  edi t ion of the 
Massachuset ts  Bui ld ing Code  and the fo l lowing schedule: 

PIPING SYSTEMS PIPE SIZE 
Inches 

THI CK NE SS  
Inches 

Heating Supply and Return Less than 1-1/2” 1-1/2” 

Heat ing Supply and Return Equ a l  to  o r  g re a t e r  th an  1 -1 / 2 ”  2” 
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3 . 1 0  I N S T A L L A T I O N  -  H V A C  P U M P S  

A.  Instal l  in  accordance wi th manufac turer's inst ruc t ions.  

B.  Provide access space around pumps for  service. Prov ide no less  than minimum as recommended by 
manufacturer.  

C.  Decrease f rom l ine s ize wi th  reducers.  

D.  Support  piping to  pump such that  no weight  is carr ied on pump casings.  

E.  Provide ai r cock and drain connect ion on horizontal  pump casings.  

F. Refer to drawings for pump sizes, capacities and operating characteristics.  

3 .11  INST ALL AT I ON -  BO IL ER S  

A.  Instal l  in  accordance wi th manufac turer's inst ruc t ions and appl icable codes.  

C. Provide piping connections and accessories as indic ated. 

D. Pipe re l ie f  va lves  to  f loor  dra in .  Suppor t  p ip ing in  a manner  than no weight  i s  imposed on  the valve. 

E. Prov ide for  connect ion to  e lec t r i ca l  serv ice.  

F. Manufacturer's Field Services  

1.  Wood pel le t  boi ler must be ini t ial ly  started up by  an authorized representat ive of the manufacturer .  

2.  Prepare and star t  systems under provis ions of Div is ion 1.  

3.  Instruct operating personnel in operation and maintenance of units.  

3 . 1 2  E X H A U S T  V E N T I N G  

A. Ins tal l  in  accordance wi th manufac turer ’s  requi rements  and NFPA 211.   

B . Refer  to  Sect ion 1.17 “Guarantee and Service ” o f  th is  speci f i cat ion for  inspect ion and cleaning 
requi rements  associated wi th  the vent ing sys tem of  the wood pel le t  bo i ler .  

3 . 1 3  I N S T A L L A T I O N  -  I N S T R U M E N T S  A N D  C O N T R O L  E L E M E N T S  

A. Ver i fy  that  sys tems are ready to  receive wo rk.  

B. Beginning of instal lation means instal ler accepts existing conditions.  

C.  Sequence work to ensure instal lation of components is complementary to instal lation of s imilar components 
in  other  systems.  

D.  In  f in ished spaces,  al l  wi r ing shal l  be concealed ( i .e . ,  f ished).  

E. Coordinate instal la t ion of system components wi th ins tal la t ion of mechanical  sys tems equipment  such as 
ai r handling units and air terminal  uni ts.  

F . Ensure ins tal la t ion components  are complementary  to  ins ta l la t ion of  s imi lar  components .  

G. Instal l  in  accordance wi th manufac turer’s inst ruc t ions .  

H.  Mount  outdoor reset  thermostats  and outdoor sensors  indoors ,  wi th  sensing e lements  outdoors  wi th sun 
shield. 

I .  Provide separable sockets for l iquids and flanges for ai r bulb elements.  

J . Prov ide va lves  wi th  pos i t ion i n d icato rs  and  wi th  p i lo t  pos i t ioners  where  sequenced wi th  other  cont ro ls.  

3 . 1 4  C L E A N I N G  A N D  F L U S H I N G  

A.  Final  Cleaning and Flushing:  

1. Upon complet ion of  al l  work , a l l  piping sys tems shal l  be f lushed wi th water l iquid alkal ine solut ion  
(Fernox HVAC Cleaner F3,  or approved equal) .  
wi th  emuls i fy ing agents  and detergents ,  to remove d i rt ,  grease,  gri t ,  chips  and foreign mat ter .  
Flushing solution shall be disposed of off -si te.  
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2. Solut ion for  f lush ing shal l  be used in  suf f ic ient  quant i ty  to  produce a veloc i ty  o f  a t leas t 2 .5 feet  
per  second.  F lushing shal l  cont inue unt i l  d ischarge so lut ion shows no d isco lo rat ion o r  ev idence of 
foreign materials.  

3. During f lush ing opera t ion,  a l l  va lves  shal l  be operated  severa l  t imes,  bypasses opened,  pumps  
operated and equipment f lushed.  

4. Upon complet ion of  f lushing operat ions , al l  st rainers, f i l ters  and blowdowns shal l  be removed and  
cleaned of accumulated waste.  

5. Prior to commissioning the system, introduce a system protector (Fernox HVAC Protector F1, or 
approved equal).  

3 . 1 5  M A I N T E N A N C E  

A.  The cont rac to r  shal l  p rov ide  the necessary  sk i l led labor to  assure the proper opera t ion  
a n d  t o  p ro v i d e  t h e  r e q u i r e d  c u r re n t  a n d  p re v e n t a t i v e  m a i n t e n a n c e  f o r  t h e  e q u i p m e n t  a n d  cont rols  
prov ided under this  Div is ion unt i l  f inal  acceptance of  the bui lding by the O wner.  The contractor shal l  not 
assume acceptance of the bui lding by the Owner unt i l  he receives wri t ten not i f ication. 

B.  The Ge ne ra l  Co n t rac t o r  s ha l l  r ece i ve  ca l l s  f o r  p rob l em s  e xpe r i enc ed  i n  t he  o pe ra t i on  o f  th e  
equipment  p rov ided  under th is  Div i s ion  and  he  shal l  take  s teps  to  immediate ly  co r rec t  any  
d e f i c i e n c i es  t h a t  m ay  e x i s t .  Co r re c t i o n  o f  d e f i c i e nc i es  no t e d  i s  t h e  r e s p o ns i b i l i t y  o f  t h e  con t rac to r .  

C.  The General  Contrac tor  shal l  prov ide a check l i s t  and shal l  put  a  copy of  i t  in  the boi ler  or  main  
mechan i ca l  room.  The  check  l i s t  shal l  i t emize  each  p iece  o f  equ ipment  fu rn i shed  unde r  h i s  Section. 

D.  T h e  G e n e ra l  Co n t ra c t o r  s h a l l  c e r t i f y  o n  t h i s  c h e ck  l i s t  t ha t  h e  h a s  ex a m i ne d  e a c h  p i ec e  o f  
equipment  and that ,  in  h is  op i n ion,  i t  i s  operat ing as  in tended by  the manufac tu rer ,  i t  has  been  p rope r l y  
l ub r i ca ted ,  and  tha t  a l l  necessary  cu r ren t  and  p reven ta t i ve  ma in tenance  has  been  performed as  
recommended by the manufacturer  and by  good and accepted prac t ice.  

E .  T h e  H V A C  Co n t ra c t o r  s h a l l  c h e c k  a l l  c o n t ro l s  i n  t h e  b u i l d i n g  t o  a s c e r t a i n  t h a t  t h e y  a re  f unc t i o n in g  
as  des i gn ed .  T h i s  s ha l l  i n c l u de  b u t  n o t  b e  l i m i te d  to  t he rmos ta ts ,  a qu as t a ts ,  humidistats,  f reeze-stats 
and f i re-stats,  etc.  This port ion of the work shal l  be performed by the Cont rac to r  who i ns ta l l ed the  
cont ro ls .  

F .  Dur ing  const ruc t i on ,  the Genera l  Con t rac to r  shal l  ensure tha t  a l l  f i l te rs  a re i n  p lace  on  a l l  equipment .  
I f  the equipment  is  operated dur ing const ruct ion,  st r ic t  at tent ion shal l  be paid to  maintaining clean and 
effective fi l ters. Fi l ters shall be new and clean when the system testing and balancing takes place. The 
General Contractor shall bear the cost of al l  f i l ters and media during const ruc t ion un t i l  f ina l  acceptance  by  
the Owner.  This  requi rement  shal l  apply  equal ly  to  f lu id  f i l ters and strainers.  

G .  Where normal preventat ive maintenance for any piece of equipment requires special  tools,  the cont rac to r  
shal l  f u rn ish the  appropr ia te too ls  fo r  tha t  p i ece o f  equipment  ( i . e . ,  spec ia l  f i l t e r  removal  hooks , valve 
wrenches, etc.).  

3 . 1 6  A I R  E L I M I N A T I O N  

A.  The Cont rac tor  shal l  be respons ib le  fo r  b leeding a l l  a i r  f rom c losed water  p ip i ng sys tems af te r  the 
system has been f i l led, and thereaf ter rebleeding as  of ten as requi red to completely el iminate a i r  f rom the 
sys tem. 

B.  Where work  on an ex is t ing p ip ing sys tem has a l lowed a i r  to  ente r  that  sys tem, the Cont rac to r  shal l  also 
bleed that system even i f  no piping work was done in the area where ai r has developed.  

C.  Where air cannot be bled from any piping due to the absence of a n ai r vent,  the Contractor shal l  instal l  a 
manual  ai r vent in locations required to successful ly bleed such air.  

D.  Where the p ip i ng  layout  wou ld requi re  an a i r  vent  i n  an  inaccess ib le  loca t i on ,  the  Con t rac to r  shall 
install  an extended 1/4-inch copper bleed l ine and petcock to an accessible location, such as a closet, 
mechanical  room, above lay -in cei l ing, etc.  

3 .17  LUB RI CAT I ON  

A. All equipment instal led under this Contract having moving parts and requiring lubrication shall be proper ly  
l ubr icated by  cont ractor  accord ing to  manufac turer ’s  recommendat ions pr ior  to  tes t ing and operat ion. Any 
such equipment discovered to have been operated before lubricat ion by the con t rac to r  i s  sub jec t  to  
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re j ec t ion  and rep lacement  at  no  addi t i onal  cos t  to  the  Owner .  Un i t s  furnished wi th sealed bearings are 
exempted.  

B. The cont rac to r  shal l  f urn ish and ins ta l l ,  as  appropr ia te  on a l l  equipment  requi r ing lubr icat ion,  Zerk  
pressure gun grease f i t t ings  or  s ight  grav i ty - feed oi lers  equipped wi th  shutoff  and needle valve 
adjustment.  Uni ts furnished with sealed bearings and l i fetime lubrication are exempted. All  f i tt ings and oilers 
are to be ful ly accessible for lubrication with equipment which does not require special  adapters . Where 
f i t t ings would be otherwise in accessible, furnish and ins tal l  extended grease lines. 

3 . 1 8  T E S T I N G ,  A D J U S T I N G ,  A N D  B A L A N C I N G  

A. Ver i f y  tha t  sys tems  a re  comp le te  and  operab le  be fo re  com menc ing  work .  Ensure  the  fo l l ow ing  
condi t ions: 

1. Systems are started and operat ing in a safe and normal condit ion. 

2. Contro l  sys tems are ins tal led complete and operable.  

3. Proper thermal  over load protec t ion is  in  p lace for  elec t r ica l  equipment .  

4. Piping Systems: 

a. Hydronic systems are flushed, f i l led, tested and vented.  

b. Pumps are rotat ing correc t ly .  

c. Proper strainer baskets are clean and in place.  

d. Service and balance valves are open.  

B.  Beginning of work  means acceptance of  exist ing condi t ions.  

C. Preparat ion 

1.  Provide inst ruments  requi red for  tes t ing,  adjust ing,  and balanc ing operat ions .  Make instruments 
avai lable to  Owner to faci l i tate  spot checks during test ing.  

2 .  Provide addit ional  balancing devices as required.  

D. Instal lation Tolerances 

1. Hydronic  Systems:  Adjus t  to  wi thin  plus or  minus 10 percent  o f  design.  

E. Adjus t ing 

1.  Ensure recorded data represents actual  measured or  observed  condi t ions.  

2.  Permanently mark settings of balancing devices al lowing settings to be restored. Set and lock  memory  
s tops.  

3.  After  adjus tment,  take measurements  to  ver i fy  ba lance has not  been d is rupted or  that  such 
disrupt ion has been recti f ied.  

4.  Leave sys tems in  p roper work ing order,  rep lac ing bel t  guards ,  c los ing access doors ,  c los ing doors  
to elect r ical  swi tch boxes,  and restoring thermostats  to speci f ied set t ings.  

F. Sequencing 

1 .  For a l l  sys tems p rov ide  in i t ia l  ba lanc ing to  to lerances ind icated in  th is  sec t ion.  Af te r  in i t ia l  balanc ing 
readjus t  sys tems as  di rected by  engineer and owner as  necessary  to achieve uni form space 
temperatures  f ree f rom object ionable drafts and noises .  

G .  Wate r Sys tem Procedure  

1.  Adjus t  water  systems to provide requi red or  des ign quant i t ies .  

2 .  Use calibrated Venturi  tubes, ori f ices, or other metered f i t t ings and pressure gages to d e t e rm i n e  f l o w  
r a t e s  f o r  s y s t e m  b a l a n c e .  W h e r e  f l o w  m e t e r i n g  d e v i c e s  a r e  n o t  ins ta l led,  base f low balance on 
temperature d i f fe rence ac ross  var ious  heat  t rans fe r  elements in the system. 

3.  Adjus t  sys tems to p rov ide spec i f ied pressure drops and f lows th rough heat  t rans fer  elements  prior 
to thermal tes t ing. Perform balancing by measureme nt of temperature di f ferent ial  in conjunct ion wi th 
ai r balancing.  
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4.  Balance sys tems wi th  automat ic control  valves ful ly open to  heat t ransfer elements.  

5 .  Balance water distribut ion systems by means of balancing cocks, valves, and fi t t ings. Do no t  use  
se rv i ce  o r  shu t -o f f  va l ves  fo r  ba lanc ing  un less  i ndexed  for  ba lance  po in t .  Measure and record 
f lows at each balancing device.  

6 .  Measure  and  record  i n l e t  and  ou t l e t  tempera tu res  a t  hea t  t rans fe r  e l ements  and  a t  cool ing and 
heating plants at ful l  cooling and heating ca pacity.  

7 .  Where avai lable pump capaci ty is less than total  f low requirements or individual  system par ts ,  fu l l  f low 
in  one par t  may be s imula ted by  temporary  res t r i c t ion of  f low to  other parts. 
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 PART 4 – SEQUENCE OF OPERATION 

4.1  GENERAL  

A.  Power,  cont ro l  and  in te r lock  wi r ing shal l  be p rov ided in  accordance wi th  cur rent  e lec t r i ca l  code to  
accompl ish the  sequence of  opera t ion as  i nd icated  below and to  ensure a  fu l l  tu rn -key  ins ta l la t ion  (by  
Div is ion 26) .      

4.2 CONTROL DEVICES 

A.  Al l  dev ices  and sensors  shal l  be adjus table.  

4.3 BOILER CONTROL  

A.  Heat ing boi le rs  shal l  be  ac t ivated  in  a cascaded fashion to  mainta in  hot  water  supply  temperatu re 
accord ing  to  outdoor reset  schedule .  Pr io r i ty  operat ion sha l l  be g iven to  the wood pel le t  f i red boi ler ,  wi th  
the o i l - f i red  boi ler  used  only  for  peak ing and backup  needs .   However,  in  o rder to  exerc ise the o i l - f i red 
boi ler ,  a  t imer shal l  be incorporated to  ensure  that  the  o i l - f i red boi ler  runs  for  a t  leas t  10  minutes  each 
week ( f requency and durat ion  set t ings  shal l  be adjus table ) .     

B .  On a ca l l  fo r  ac t ivat ion of  the  o i l - f i red boi le r ,  the combust i on a i r  fan  shal l  run and a i r  f low p roved as  a 
permiss ive to  a l low the boi ler  to  s ta r t .   The combust ion  a i r  fan shal l  s top when the o i l - f i red boi le r  shu ts  
down.  

C .  Hot  wate r  supply  temperatu re  shal l  be modulated based on  an adjus table outdoor a i r  reset  
schedule as  fo l lows.  

Outdoor A i r  Rese t  Schedule  

O u t d o o r  A i r  T e m p e ra t u r e  
(Degree F)  

Ho t  Wat e r  Su pp l y  Te mp e ra tu re  
(Degree F)  

65 160 

0 180 

D.  The boi ler  cont ro l  sys tem sha l l  ac t ivate the  assoc iated  boi l er  pump (s) .  

E .  One of the two primary pumps shal l  run continuously during the heat ing season.  

F .  Operat ion of the primary loop pumps shall  be rotated to ensure even run t ime.  I f  one primary loop pump 
fai ls to operate then the other primary loop pump shall  automatically start .  

G .  The boiler control  system shal l automatically control  the transfer of wood pel lets from the pel let  storage 
si lo to the on-board boi ler day bin . 

H .  I f  ei ther boi ler fai ls to start  when cal led upon, the boi ler control  system shall  send an emai l  to up to ten 
(10) emai l  addresses as provided by the Owner.  

I .  When the level in the pel let  storage si lo drops to 1/3 ful l ,  the boi ler control  system shall  send an emai l  to 
up to ten (10) emai l  addresses as provided by the Owner.  

4.4 RADIATION 

A. The exis t ing two way zone va lves  shal l  cyc le open and c lose as  requi red to  maintain space temperature  
in their associated zones  as control led by their respect ive thermostats .   I f  any zone valve for a given 
distr ibution loop is open, then the associated zone pump shall  run.  

B. The thermostat for UH-1 shal l  open the zone valve on a call  for heat and the end sw i tch shal l  start  the 
associated pump (P-5).   The uni t  heater shall  cycle on and off  as necessary to maintain required space 
temperature in the mechanical  room.  

 

 

END OF SECTION 
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DIVISION 26 – ELECTRICAL 

 

PART 1 – GENERAL 

1.01 GENERAL PROVISIONS 

A. The Conditions of the Contract and other sections of Division 1, General Requirements, apply to 
work of this Section.  

B. The Work to be done under this section is shown on the Drawing E-1. 

1.02 WORK TO BE PERFORMED 

A. The scope of work under this Section, without limiting the generality thereof, includes the 
furnishing of all labor, materials, equipment, services and incidentals necessary to complete all of 
the Work in accordance with the Contract Documents which are intended to describe and provide 
for a finished piece of Work, and are to be cooperative; what is called for by either shall be 
complete in every detail, notwithstanding whether or not every item necessarily involved is 
particularly mentioned. 

B. Electrical Work shall generally consist of, but not be limited to: 

1. Obtain all permits and inspections and pay all fees; 

2. Selective demolition of items as noted or shown; 

3. Provide all wire and cable, connectors and connections; 

4. Provide all raceways, fittings and supports; 

5. Provide all device, pull, outlet and junction boxes; 

6. Provide all wiring devices and plates; 

7. Provide all safety disconnect switches and starters as shown; 

8. Provide all panelboards and circuit breakers as scheduled; 

9. Provide all nameplates and signage as shown or specified; 

10. Provide all lighting fixtures and lamps as scheduled or specified; 

11. Provide all automatic temperature control wiring, raceways and devices. 

12. Provide all cutting, patching and painting as required;  

13. Testing, training, commissioning and demonstration of all systems; 

14. Record Drawings; 

15. Operation and Maintenance Instruction and Manuals; 

16. Warranties. 

C. Pay all permit and inspection fees.   

D. Restore to match surrounding surfaces any area disturbed or exposed by the Work of this 
contract. 

E. Perform work and provide material and equipment as shown on Drawings and as specified or 
indicated in this Section of the Specifications.  Completely coordinate work of this Section with 
work of others and provide a complete and fully functional installation. Drawings and 
Specifications form complimentary requirements; provide work specified and not shown, and work 
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shown and not specified as though explicitly required by both.  Although work is not specifically 
shown or specified, provide supplementary or miscellaneous items, appurtenances, devices and 
materials obviously necessary for a sound, secure and complete installation.  Remove all debris 
caused by the work. 

F. Drawings are diagrammatic and indicate general arrangement of systems and work included in 
Contract.  It is not intended to specify or to show every offset, fitting or component; however, 
Contract Documents require components and materials whether or not indicated or specified as 
necessary to make the installation complete and operational. 

G. As work progresses and for duration of Contract, maintain complete and separate set of prints of 
Contract Drawings at job site at all times.  Record work completed and all changes from original 
Contract Drawings clearly and accurately, including work installed as a modification or addition to 
the original design. Indicate actual circuiting, light fixture locations, device outlet locations, switch 
assignments, loadcenter schedule, etc. 

1.03 RELATED WORK SPECIFIED UNDER OTHER SECTIONS 

A. The following items of work are specified and included under other sections of the specifications: 

1. Division 23 - Heating, Ventilation and Air Conditioning 

B. All electric motors shall be furnished and set in place by the trade requiring same and shall be 
wired under this section. 

C. All control devices including starters, thermostats, pneumatic-electric switches, electric-pneumatic 
switches, aquastats and alternators required for the automatic temperature control system shall 
be furnished and installed under the Heating, Ventilating and Air Conditioning Section of the 
Specifications and wired under this section unless otherwise indicated. 

1.04 SUBMITTALS 

A. Submit shop drawings and manufacturer’s product data in accordance with the provisions of the 
General Conditions.  Submit quantity of copies as requested. 

B. List of material and equipment requiring shop drawings shall include, but is not limited to: 

1. Wire and Cable 

2. Wire and Cable Connectors and Devices 

3. Raceways 

4. Boxes 

5. Wiring Devices 

6. Disconnect Switches and Starters 

7. Circuit Breakers 

8. Nameplates 

9. Lighting Fixtures 

C. Submittals shall be indexed from list above. Add additional items to end of list. Check, stamp and 
mark with project name shop drawings and product data before submitting for approval.  
Specifically indicate on shop drawing transmittal form or by separate letter any deviations from 
Contract Documents because of standard shop practice or other reason. Cross out, but do not 
obliterate, material not intended for inclusion in the Work. Clearly indicate material to be included 
in the Work. 
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D. Submit for approval all materials incorporated in the Work. Installation of material which is not 
approved shall be at the risk of the Electrical Subcontractor, and the Owner may order that it be 
removed and/or replaced. 

E. Submit samples of any material or equipment requested, prior to approval. 

F. The Engineer will review one initial submittal, and one re-submittal of any item. If review of re-
submittals beyond the first re-submittal are required, the Electrical Subcontractor shall bear the 
Engineer’s cost to review the re-submittal. If materials which have previously been approved or 
approved-as-noted are re-submitted, the Electrical Subcontractor shall bear the Engineer’s cost to 
review the re-submittal. 

1.05 CODES, ORDINANCES AND PERMITS 

A. All Work shall be done in strict accordance with the Codes, rules and regulations governing 
electrical work in the Town of Northfield, and the Commonwealth of Massachusetts, and the 
Massachusetts Electrical Code. If there is any conflict between plans or specifications and such 
rules and regulations, the rules and regulations shall take precedence. 

B. The publications and/or standards listed below form a part of this specification. The publications 
are referenced in text by the basic designation only. 

1. National Fire Protection Association (NFPA) - USA: 

a. No. 70 National Electrical Code (NEC) 

b. No. 72 National Fire Alarm Code 

2. Commonwealth of Massachusetts 

a. 527 CMR 12.00  Massachusetts Electrical Code 

b. 780 CMR  Massachusetts State Building Code, 8th Edition 

C. Perform work strictly as required by rules, regulations, standards, codes, ordinances, and laws of 
local, state, and federal government, and other authorities that have lawful jurisdiction. 

D. Give notices, file plans, obtain permits and licenses, pay all fees and obtain all necessary 
approvals from authorities that have jurisdiction. Deliver all certificates of inspection to the 
Engineer. No work shall be covered before examination and approval by the Authority Having 
Jurisdiction. Replace any imperfect or condemned work with materials conforming to the 
requirements, and satisfactory to the Engineer, without extra cost to the Owner. Obtain all 
required permits for the Work of this section.  

E. Where the Engineer is to witness testing or inspections, provide not less than seven (7) calendar 
days notice to the Engineer of such inspections or testing. 

F. Where the local Authority Having Jurisdiction (AHJ) requires work which is not included in the 
Contract, and where such work will result in an added cost to the Owner, obtain such requirement 
from the AHJ in writing.  Such requirements shall be supported by applicable code, ordinance or 
law citation(s), or other justification, to the full satisfaction of the Owner. 

1.06 INSPECTION OF SITE 

A. Prior to submitting a bid, the bidder is advised to with prior arrangement with the Owner, visit the 
site (See Advertisement for date) and shall at that time, inspect all existing conditions to ascertain 
the exact scope and nature of the work that is required under this Contract, how it relates to 
existing work to remain and all job conditions and restrictions. 

B. Bidders are advised to visit the site and inform themselves as to conditions under which this work 
will be performed, prior to submitting prices. Failure to do so will, in no way relieve the successful 
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bidder from the responsibility of furnishing any materials or performing any work in accordance 
with the true intent of the Drawings and Specifications. 

C. No claim for extra compensation will be recognized if difficulties are encountered which an 
examination of the site conditions, Drawings and Specifications prior to executing the Contract 
would have revealed. 

1.07 STORAGE AND REMOVAL OF MATERIALS 

A. Provide suitable containers on-site for storage of materials, or store material off-site. Type and 
location of containers shall be subject to the approval of the Engineer.  

B. Provide suitable containers for demolition materials. Empty containers when they become full, 
and remove from the site immediately upon completion of demolition activities. Type and location 
of containers shall be subject to the approval of the Engineer. 

C. Lawfully dispose of all demolished materials. Regulated materials shall be disposed of, with 
certified bills of lading turned over to the Owner.  

1.08 SAFETY 

A. Be individually and jointly responsible for all safety on the Project. This shall include safety to the 
workers, Subcontractors, the Engineer and Owner and their respective employees. The General 
Contractor and each Subcontractor shall develop and implement all safety programs required by 
mandated and industry standard regulations. 

PART 2 – PRODUCTS 

2.01 GENERAL 

A. Products furnished shall be designed and approved for the intended use, shall meet all 
requirements of the Massachusetts Electrical Code (MEC), and local codes, shall be 
manufactured in accordance with the standard indicated, and shall meet the requirements 
specified in the Contract Documents. Materials and equipment shall be listed by a nationally 
recognized testing laboratory. 

B. All material incorporated in the Work shall be new and unused. Samples of any material or item 
shall be furnished upon request of the Engineer, prior to approval. 

C. All products shall be rated for and approved for use in the application shown, regardless of any 
notations on the plans. Equipment located outdoors or in wet locations shall be weatherproof, 
and/or enclosed in suitably rated enclosures. All equipment shall be rated for the current, voltage 
and phases at which they are applied. 

D. All workmanship shall be of the highest quality, as determined by the Engineer. Repair or 
replace all Work which is not of the highest quality and workmanship. 

E. All equipment and components shall be installed in strict compliance with manufacturers' 
recommendations. Consult the manufacturer's installation manuals for all wiring diagrams, 
schematics, physical equipment sizes, etc., before beginning system installation. 

F. It is the intent of the Specifications that one manufacturer be selected, not a combination, for any 
particular classification of material.  For example, all wire of one manufacturer, all switches of 
one manufacturer, etc. 

G. Where materials, equipment, apparatus, or other products are specified by manufacturer, brand 
name, type or catalog number, such designation is to establish standards of performance, 
quality, type and style. 
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H. Be responsible for ordering and furnishing the correct quantity of material required. Routing and 
equipment arrangements shown on the drawings are approximate only and are not warranted to 
be accurate.  

2.02 WIRE AND CABLE 

A. General  

1. Minimum wire size shall be No.14 AWG.  

2. All conductors shall be annealed copper, 98% conductivity, Class B stranding, except 
No.10 AWG and smaller diameter may be solid.  

3. Aluminum conductors are not allowed.  

4. Minimum sizes shall be No. 12 AWG for power and lighting and No. 14 AWG for control. 

5. Conductors shall be identified (colored) as required by the MEC. 

6. Wire and cable in underground ducts shall be approved for use in wet locations.    

7. Wire and cable shall be manufactured by General Cable Co., American Wire, Okonite, or 
approved equal. 

B. NEC Type THWN/THHN:   UL 83 

1. Conductors for power, lighting, grounding and control; above grade; No. 14 AWG through 
No. 8 AWG; shall be NEC type THWN/THHN. 

C. NEC Type MC:  UL 1569, with full size grounding conductor, and steel or aluminum interlocked 
armor sheath. 

1. Metal-Clad cable shall have full size green grounding conductors. 

2. Metal-Clad cable shall be used in concealed locations only.  Concealed locations include 
above ceilings and within dry wall partitions. 

3. Metal-Clad cable shall be used in dry locations only. 

4. Metal-Clad cable shall be used in all areas of assembly and immediately adjacent areas. 

D. Type NM-B Cable shall not be used. 

2.03 WIRE AND CABLE CONNECTORS AND DEVICES 

A. Wire and Cable Connectors and Devices:  UL 486. 

B. Ground conductors of # 14, 12 and 10 AWG shall be made up using only green wire nuts with 
grounding pigtail provisions. 

2.04 RACEWAYS 

A. Rigid Metal Conduit (RMC): UL 6. Fittings – threaded. 

B. Electrical Metallic Tubing (EMT): UL 797. Fittings – compression one inch and below, set screw 
over one inch. 

C. Flexible Metallic Conduit (FMC): UL 1. 

D. Liquid-tight Flexible Metallic Conduit (LFMC): UL 360. Use for connections at exterior mounted 
equipment, or other location exposed to weather or wet conditions.  

E. Fittings for metallic raceway shall be steel. Connectors for EMT, FMC, LFMC shall have 
insulated throat.  
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F. Steel supports or racks shall be galvanized steel channel and fittings.  Supports shall be 
manufactured by Unistrut, Kindorf, Husky Products Company, or approved equal. Steel support 
rods or support bolts for conduits shall be 1/8" diameter for each inch or fraction thereof of 
diameter of conduit size, but no rod or bolt shall be less than 1/4" in diameter. 

G. All required fittings, offsets and bends required shall be provided to route the conduits from 
source to destination, whether these are shown on the plans or not. Arrange conduits as 
required to avoid obstructions, and account for field conditions. Provide all supports as required 
by the National Electrical Code. 

H. Wireways shall be painted steel trough with screw mounted covers fabricated from a minimum of 
14 gauge steel with ANSI grey polyester coating over phosphatized surfaces, inside and outside. 
Wireways shall be sized as required.  Wireways shall be furnished without knockouts. 

2.05 BOXES 

A. Outlet Boxes:  UL listed, NEMA OS 1, with marked volume. Size boxes in accordance with 
volume requirements of MEC. 

B. Outlet boxes shall be specifically designed for the construction encountered, with suitable 
supports and attachments.  

1. Surface mounted outlet boxes shall be specifically designed for the construction 
encountered, with suitable supports and attachments. Outlet boxes shall be metallic, in 
gangs and configurations to suit the application. Outlet boxes may be surface mounted in 
unfinished areas. 

C. Pull boxes shall be code gauge sheet steel, painted, with screw covers. In wet, exterior or 
basement areas, provide galvanized sheet steel boxes, with gasketed cover. Where dimensions 
are shown, these are based on no splices. Increase dimensions as required if splices are 
provided in pull boxes 

D. Junction boxes shall be of size and type to accommodate (1) structural conditions, (2) size and 
number of raceways, conductors or cables entering, splices, and (3) devices or fixtures for which 
required.  

E. Special care shall be taken to set all boxes correctly square and true with the building finish. 
Junction boxes and accessories shall be as manufactured by Steel City, Appleton, Raco, or 
approved equal. 

2.06 WIRING DEVICES 

A. Switches: 

1. Single pole, double pole, three way or 4 way as required, 20A, 120/277 volt, heavy duty, 
quiet commercial specification grade, self-grounding with green ground screw. Provide lock 
switch with removable key where indicated on plans. 

2. Switches shall be colored as selected, with matching device plate.  

B. Receptacles: 

1. Specification grade NEMA 5-20R 20A for 20 ampere protected branch circuits, NEMA 5-15R 
for 15 ampere protected circuits, 125V, side-wired, self-grounding. 

2. Receptacles shall be colored as selected, with matching device plate. 

3. Ground Fault Circuit Interrupter (G.F.C.I., GFI) duplex, 20 amp, 120 volt, specification grade, 
5 mA sensitivity/trip, Class A, with pilot light. Where non-GFI receptacles are mounted in 
common view with GFI receptacles, provide “designer” type receptacle to match appearance 
of GFI receptacle. 
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C. Device Plates: 

1. Device plates shall be pressed steel or brushed stainless steel, one piece, single or multi-
gang type selected to match the device or combination of devices. So-called “goof” plates 
are not allowed. 

2. Exterior device plate/cover shall be cast metal, lockable, vertical, weatherproof while-in-
use with appropriate device insert. Provide each cover with outdoor rated padlock, all 
keyed alike, maximum shackle size.  

D. Wiring devices shall be manufactured by Pass & Seymour/Legrand, Hubbell or Leviton. 

2.07 PANELBOARDS 

A. Provide panelboards as indicated on the drawings. Panelboards shall be provided with copper 
buss, bolt-on circuit breakers. Provide copper neutral and ground buss. Provide galvanized sheet 
steel enclosure, and painted cover with flush door, locking latch and circuit directory pocket. 
Boxes shall be of sufficient size to provide at least a minimum code gutter space on all sides.  

B. The panelboards and all components shall be designed, manufactured and tested in accordance 
with the latest applicable standards of UL and NEMA including: 

1. UL 67 -- Standards for Panelboards 

2. UL 50 -- Standards for Cabinets and Boxes 

3. UL 489 -- Standards for Molded Case Circuit Breakers 

C. Panelboards shall meet Federal Spec.  W-P-115c June, 1984. 

D. Panelboards shall have an arc flash warning label applied, complying with the MEC. 

E. Circuit breakers shall be compatible with and UL listed for use in the panelboard provided. Circuit 
breakers shall be quick-make, quick-break molded case type in amperes and poles to suit, or as 
called for on the Drawings. Where serving lighting circuits, provide switch duty (SWD) rated circuit 
breakers. Where serving heating, air conditioning or refrigeration loads, provide HACR rated 
circuit breakers. Where serving outlets located in living rooms, dining rooms, bedrooms, hallways, 
etc., provide arc fault circuit protecting circuit breakers. 

F. Circuit breakers shall be toggle type, manually operated, trip free with simultaneous 
opening/closing of all common poles. Trip units shall be thermal-magnetic type. Prior to material 
release, verify all circuit breaker rating and poles and adjust as required to suit existing circuits 
and coordinate with all powered equipment to be served as installed or approved, and adjust to 
suit.  

G. All panels shall be of safety dead front type and shall be labeled by U.L.  

H. Panelboards shall have 10% spare circuit breakers, and 25% spare space, or as scheduled on 
the plans.  Where space is required, include all required bussing, connections, hardware, etc. to 
allow installation of the largest frame size breaker possible. 

I. Panelboards shall be fully rated. Series rating shall not be acceptable. Panelboards shall be rated 
minimum 22,000 amperes interrupting capacity. 

J. Panelboards shall be manufactured by Square D, General Electric or Siemens.  

2.08 MANUAL STARTERS 

A. Manual starter shall be a toggle type switch with overload protection and integral or standalone 
pilot light, designed for use on motor circuit. Provide with ampacity, poles and enclosure suitable 
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for installation. Provide properly sized overload element(s), based on measured running load of 
motor protected. 

B. Manual starter shall be manufactured by Square D, General Electric or Siemens.  

2.09 EXISTING DISTRIBUTION EQUIPMENT 

A. Where connections are made in existing panelboards or other distribution equipment, the panel 
index shall be revised to indicate the new loads served.  All existing panelboards that do not 
have a circuit directory card mounted in a frame with noncombustible plastic cover shall have 
one installed on the inside of the door.  All directory cards shall be properly filled in, using a 
typewriter, and indicate areas and devices served by each unit. Where spares or spaces are 
provided, mark these designations in pencil by hand. 

B. New circuit breakers, disconnects, starters, etc. added to existing equipment shall be the same 
frame size and interrupting capacity as existing panelboards and circuit breakers. New circuit 
breakers installed in existing panelboards shall be listed as fully compatible with the panelboard. 

2.10 NAMEPLATES 

A. Black phenolic nameplates, screw-on type, with ¼” minimum white engraving shall be furnished 
for all equipment and properly fastened with brass screws. Lettering shall be minimum 1” high 
where label is above eye level. Nameplates shall be provided for the following equipment:  

1. Manual starters 

2. Junction boxes 4-11/16" and larger 

3. Panelboards 

4. Overcurrent and/or disconnecting means 

B. Label all overcurrent, disconnecting and control item names to match the equipment controlled 
as referred to by the installing contractor.  

C. Submit a complete listing of all nameplates required, for review and approval prior to engraving. 

2.11 LIGHTING FIXTURES 

A. Provide lighting fixtures, equipment and components where shown on Drawings, and as 
specified, wired and assembled.  Provide approved connectors, fittings, and other 
appurtenances as required. 

B. Fixtures shall be complete with light source of the type noted in schedules and shall have metal 
parts, glassware, plastic diffusers, etc., free from scratches, cracks, and other defects.  Any 
items damaged during shipment, handling, or installation shall be replaced without expense to 
the Owner. 

C. Fixtures shall be: Columbia LXEM4-35HL-RFP-EU or equal by Deco or National. 

2.12 TRANSFORMER 

A. Provide 120 to 24 AC Transformer with integral secondary over current protection, rating per the 
plans, or as required to power the load served. 

B. Provide RIB TR Series or equal by ACME or Jefferson. 

2.12 ZONE VALVE CONTROL 

A. Provide 24 volt control relays as required to actuate the control sequence specified. Relays shall 
be self-contained with transformer. 
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B. Provide TACO ZVC406-EXP zone valve control unit with number of zones as required or 
approved equal. 

2.13 CONTROL RELAY 

A. Provide 120 volt control relays as required to actuate the control sequence specified. Relays 
shall be self-contained. 

B. Provide TACO SR500 series switching relay with number of zones as required or approved 
equal. 

2.13 KEY VAULT 

A. Provide combination type locking key vault, Master 5401D or approved equal.  

B. Install key to exterior boiler shut-off switch padlock in key vault. 

PART 3 – EXECUTION 

3.01 MATERIALS AND WORKMANSHIP 

A. Work shall be executed in workmanlike manner and shall present neat, rectilinear and 
mechanical appearance when completed.  Maintain maximum headroom at all times.  Do not run 
raceway exposed unless shown exposed on drawings.  Material and equipment shall be new 
and installed according to manufacturer’s recommended best practice so that completed 
installation shall operate safely and efficiently. 

B. Review installation details of all electrical equipment in public areas with the Engineer. 
Cooperate fully with the General Contractor and the Engineer in this regard. Any work installed 
which is not reviewed with and approved by the Engineer is subject to re-work at no increase in 
contract price. 

C. All workmanship shall be of the highest quality, as determined by the Engineer. Repair or 
replace all Work which is not of the highest quality and workmanship. 

D. All equipment and components shall be installed in strict compliance with manufacturers' 
recommendations. Consult the manufacturer's installation manuals for all wiring diagrams, 
schematics, physical equipment sizes, etc., before beginning system installation. 

3.02 DEMOLITION 

A. Demolish the existing systems to allow installation of the new systems. No components, items or 
materials are to be re-used, unless specifically noted herein. All demolition material shall 
become the property of the General Contractor, for his lawful disposal, except any material 
which the Owner may salvage. Equipment to be turned over to the Owner as salvaged shall be 
moved to on-site storage as directed by the Owner. 

B. Lawfully dispose of all demolished materials. Regulated materials shall be disposed of, with 
certified bills of lading turned over to the Owner. 

3.03 CONTINUITY OF SERVICES 

A. Do not interrupt existing services without Owner’s and Engineer’s approvals. 

3.04 TESTING, INSPECTION AND CLEANING 

A. Test wiring and connections for continuity and grounds before fixtures are connected; 
demonstrate insulation resistance by megger test as required.  Insulation resistance between 
conductors and grounds for secondary distributions systems shall meet NEC requirements. 
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B. Verify and correct as necessary:  voltages, tap settings, trip settings and phasing on equipment 
from secondary distribution system to points of use.  Test secondary voltages at loadcenters, 
and at other locations on distribution systems as necessary.  Test secondary voltages under no-
load and full-load conditions.  

C. Test lighting fixtures with specified lamps in place for 10 hours.  Do not operate lamps other than 
for testing before final inspection by Engineer.  Replace lamps that fail within 90 days after 
acceptance by Engineer within Contract Price. 

D. Provide necessary testing equipment and testing. 

E. Failure or defects in workmanship or materials revealed by tests or inspection shall be corrected 
promptly and retested until satisfactory results are achieved.  Replace defective material. 

F. Final Inspection 

1. At the final inspection, a factory-trained representative of the manufacturer of the major 
equipment shall demonstrate that the systems function properly in every respect. 

G. Clean panels and other equipment.  Panelboard interiors shall be cleaned and vacuumed.  
Equipment with damage to painted finish shall be repaired to Engineer’s satisfaction. 

H. After completion of project, clean the exterior surface of equipment included in this section. 

3.05 WARRANTY 

A. Materials provided under this section shall be warranted against defects in materials and 
workmanship for not less than one (1) year from the date of substantial completion, which date 
shall be as agreed by the Owner and General Contractor. 

B. Respond to the site to address any warranty contact from the Owner within 48 hours. If the 
defective item can be repaired, it shall be repaired within 48 hours. Repairs shall be to the full 
satisfaction of the Owner, and repairs which render an item in a condition less than new will not 
be accepted. If the item cannot be repaired within 48 hours, it shall be replaced within 48 hours. 
If the item cannot be repaired or replaced within 48 hours, provide such temporary work as 
directed by the Owner to address the issue until such time as the issue is permanently 
addressed. If the issue appears to be across all same or similar products, be prepared to 
address (repair or replace) the remaining same or similar items.   

3.06 SYSTEM START-UP AND OPERATION 

A. Provide all labor and materials and service necessary for the initial start-up and operation of all 
systems and equipment furnished and installed under this Section of the Specifications.  

B. Cooperate fully with other trades during start-up of equipment provided under their sections. 

3.07 OPERATION AND MAINTENANCE MANUALS 

A. The following information shall be submitted for record purposes at project closeout: 

1. Final as-built drawings and information for items listed in this paragraph 

2. Wiring diagrams 

3. Installation information 

4. Signed Permits/Certificate of Inspection 

5. Warranties. 
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B. Two (2) Operation and Maintenance Manuals shall include the following information: one copy of 
all approved submittals, Instruction books and/or leaflet, recommended renewal parts list and list 
of local distributors who service installed system.  O&M manuals shall be bound in properly 
sized, indexed and tabbed 3-ring binders, with front and edge labeling. 

C. INSTRUCTION: Provide instruction as required to the building personnel and fire and safety 
personnel. "Hands-on" demonstrations of the operation of the system shall be provided.  

3.08 ACCESS AND ACCESS PANELS 

A. Provide proper access to material or equipment that require access, inspection, replacement, 
repair or service and coordinate their delivery with the installing Trade.  If proper access cannot 
be provided, confer with Engineer as to best method of approach to minimize effects of reduced 
access. 

3.09 FIRE BLOCKING AND STOPPING 

A. Provide all materials and labor to penetrate or remove and re-install existing fire blocking, or re-
route wiring to avoid fire blocking. 

B. Provide fire stopping for all electrical conduits which enter or pass through fire rated walls or 
floors. Materials and methods of fire stopping shall be approved by UL. Fire seal fittings shall be 
used around cable, in sleeves, or in core drilled holes passing through fire rated walls and floors.  
Fire stopping shall be T&B Fire-Seal, O.Z. Gedney, Minnesota Mining and Manufacturing 
Company or approved equal. 

3.10 WIRING METHODS 

A. Install wire and cable in approved raceways as specified and as approved by authorities that 
have jurisdiction.   

B. Wiring methods shall be as follows: 

1. Interior, finished, dry locations, exposed – None (conceal wiring methods). 

2. Interior, mechanical, electrical or other utility spaces, exposed – EMT or RMC. 

C. Only the best possible workmanship for type MC cable installation shall be accepted. Type MC 
cable which is not properly supported, neatly installed, or bundled shall be removed and 
replaced at no additional cost. The acceptability of Type MC cable installation shall be solely the 
determination of the Engineer. 

D. Provide flexible conduits for connections to electrical equipment and to appliances and 
equipment that are subject to movement, vibration or misalignment; where equipment 
connections dictate; and where noise transmission must be eliminated or reduced. 

E. All wiring in finished spaces shall be run concealed, except where surface metal raceway 
systems are specifically noted on the plans or otherwise approved. Provide chases, soffets and 
boxouts, finished to match surrounding areas, as required.  

F. Splices shall be made only at device outlet boxes. Addition or re-use of boxes in finished areas 
solely for the purpose of splicing will not be accepted. 

G. Provide all traveler wiring required for three and four way switching. 

H. All wiring shall be new. Remove all existing wiring and raceways to the maximum extent 
possible. Cut back and abandon concealed wiring and raceways. 
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I. All conductors shall be neatly arranged and bundled, without excess cable at any point, but with 
reasonable slack to allow installation and removal of the device. 

J. Wiring shall be routed as required to minimize cutting and patching required. Devices shall be 
located to comply with code required locations, and to avoid field obstructions, and to comply 
generally with locations as shown on the drawings. The relocation of devices and related work 
within 10 feet of location shown on plans shall be included in the contract price. 

3.11 GROUNDING 

A. Bond and ground equipment and systems connected under this Section in accordance with 
standards of MEC and other applicable regulations. Provide approved means for terminating and 
connecting grounding conductors, such as lugs, crimp-on terminals, green ground screws, 
grounding wirenuts, etc. 

B. Conduit system shall be electrically continuous throughout. Equipment frames, enclosures, 
boxes, etc. shall be grounded by use of green colored equipment ground conductor sized as per 
Table 250.122 of MEC. Raceway ground alone will not be accepted. 

C. Green bonding jumper shall be installed in flexible conduits. 

3.12 MOTORS AND CONNECTIONS  

A. Motors will be provided under other Sections. 

B. Check electrical connections and sizing of motor circuit protection and prevent damage to 
motors and equipment from incorrect direction of rotation. Measure actual running load amperes 
of each motor, and select and provide properly sized overload element(s). 

C. Review existing conditions prior to disassembly/disconnection for verification of size, speed, and 
operation of existing motors. 

D. Consult drawings and specifications and shop drawings for verifications of size, speed, and 
operation of motors furnished under other Sections. 

E. Final connection to appliances and motors shall be made with flexible conduit (at least 16” long) 
with green ground wire installed. 

F. Obtain necessary control wiring and interlocking diagrams from equipment suppliers and 
connect equipment circuits for proper sequence of operation. Refer to sequence of operations 
provided under other Sections, and circuit equipment via control devices such as thermostats, 
relays, aquastats, contactors, etc. 

3.13 WIRING DEVICES 

A. Mount all wiring devices plumb in device outlet boxes. Center devices on boxes, and set true 
within the device plate. Set device plates so all edges contact surface, and conceal box edge. 

B. Side wire devices only. Back wiring will not be accepted. 

3.14 INSTALLATION OF LIGHTING FIXTURES 

A. Verify mounting construction, and provide fixtures, ballasts, frames, rings, mounting boards and 
other accessories suitable for construction encountered. 

B. Coordinate installation of fixtures with installation of casework materials and mounting system. 
Coordinate wiring stub out location, so as to maintain wiring to light fixtures effectively 
concealed. 



NORTHFIELD TOWN HALL  

 
NEI DIVISION 26 - ELECTRICAL         
10/15 PAGE 13 of 14 

C. Investigate lighting fixture locations and supports to ensure that no interference exists between 
lighting fixture, supports and other equipment.  Correct interference as directed by Engineer. 

3.15 CONTROL WIRING AND RACEWAYS 

A. Provide all wiring and terminations as required by the HVAC contractor, and to suit the specified 
Sequence of Operation, Control Block Diagram, and wiring diagrams prepared for the project.  

B. Control wire shall generally be minimum 300 volt rated, and shall be run in separate metallic 
raceways. Exposed wiring shall not be permitted. 

C. Where not provided integral to the device, provide an outlet box at each device to terminate 
device wiring. Where device does not have means to attach an outlet box, separately support an 
outlet box within 4 inches of the device, and route device wiring to the outlet box. Provide a 
bushing for wiring entering the outlet box from the device. 

D. Cooperate fully with the HVAC contractor during commissioning and make wiring and raceway 
adjustments as required to suit the required operation.  

3.16 CIRCUIT BREAKERS 

A. Install circuit breakers in panelboards. Mark panel schedule accordingly. Panel markings shall be 
printed by typewriter, printer or other suitable means. Handwriting will not be acceptable. Utilized 
circuits shall be marked in ink. Spare or spaces shall be so marked in pencil, and may be 
marked by hand. No circuit shall be described in a manner that depends on transient conditions 
of occupancy. 

3.17 KEY VAULT 

A. Securely mount key vault at location shown. Provide at least one (1) 3/8” through bolt, with 3” 
square steel plate on interior side. Also provide one (1) 3/8” anchor bolt to prevent spinning. 

B. Install key to exterior boiler shut-off switch padlock in key vault. 

3.18 CUTTING, PATCHING AND PAINTING 

A. Perform all cutting as required for the installation of wiring, boxes, devices, etc. In finished or 
public areas, wood trim shall not be cut. Cut only plaster or wallboard surfaces. Cutting shall be 
done with suitable hand tools (not powered) to minimize dust. Protect adjacent areas from 
damage as a result of cutting operations. Do not cut areas which, in the opinion of the Engineer, 
will cause irreparable damage or condition. Cut openings to minimum size required. Cover 
openings which will be left open at the end of the work day or while the opening is otherwise un-
attended. 

B. Review with Engineer cutting means and methods, and cutting approach prior to commencing 
work. Once established, do not vary from cutting approach agreed upon. 

C. Dust from cutting shall be cleaned up immediately after a cut is made. Clean up shall be by 
vacuum cleaner and suitable dusting cloth. Provide cloth drop cloths over Owner possessions 
during all cutting. Carefully remove drop cloths to outdoor areas and shake clean prior to re-use. 
Replace or launder drop cloths no less often than daily. Upon completion of cutting, wipe all 
horizontal surfaces and any affected vertical surfaces clean. Clean-up of dust from cutting shall 
be to the full satisfaction of the Owner. 

D. Perform all patching required as a result of the Work of the Contract, including patching to areas 
inadvertently damaged by the Work, and unused openings. Small openings (less than 6 inches 
in all dimensions) shall be patched by installation and securing of expanded wire mesh lath 
backing in the opening and covering of joint compound or plaster mix. Larger areas shall be 
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patched by removal of the surface back to existing studs or strapping, and installation of 
sheetrock, covered by joint compound or plaster mix. Tape seams in materials. Joint compound 
or plaster mix shall be installed in successive coats, with drying time as recommended by the 
product manufacturer between coats. Compound or plaster shall be feathered to existing 
surfaces. Patched surfaces shall be sanded smooth to match the existing surrounding surface. 
Sanding shall be by wet sanding methods (not wet sponge type) specifically intended for the 
purpose. 

E. Only the highest possible workmanship of cutting and patching will be accepted.  

F. Where existing devices are removed, repair the surface to match the surrounding surface 
completely. Patch as required, and touch-up paint.  Blank device plates are not acceptable. 

G. Patched areas shall be touch-up painted. One coat of latex wallboard primer shall be applied to 
raw, prepared surfaces and allowed to dry. Two coats of enamel paint shall then be applied. 
Finish paint for touch-up painting shall be furnished by the General Contractor. Primer shall be 
compatible with the paint provided by the General Contractor.  

H. Do not paint unsuitable surfaces. Correct surface then paint. Clean up all drips, runs and 
spatters of paint immediately, before allowed to dry. Do not leave painting materials within units. 
Take materials in and out of units as painting progresses. Provide “Wet Paint” signs to protect 
freshly painted surfaces, left in place until surface has cured. Repair any touched up surfaces 
which may be inadvertently disturbed by Owners personnel. 

END OF SECTION 
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